
Addendum #3 
  

 Addendum #3 Page 1 of 1 

Project: Columbus County Schools PK-8 
Green Swamp Road Hwy 211 and Sam Potts Hwy 214 

  Bolton, NC 28423 
 
Owner: Columbus County Schools 
  2586 James B. White Hwy North, Building A 
  Whiteville, NC 28472 
 
Architect: LS3P Associates Ltd.  

101 N. Third Street, Suite 500 
Wilmington, NC 28401 
 

CM at Risk:  Metcon, Inc. 
  763 Comtech Drive 

Pembroke, NC 28372 
 

Date:  October 28, 2025 
 
Notice to all: The following modifications, additions, deletions, clarifications, and information 
are, at this moment, made part of the Contract Documents and shall be fully binding. The 
addendum must be acknowledged as part of the Bid Form. 
 
REMINDERS:   BID DATE: Tuesday, November 04, 2025 
 

Item #1: Bid Manual: 

A. Please see the attached revised Site Logistics Plan. (1 page) 

B. Please see the attached revised scope of work for the following bid package. (28 pages) 

 

Item #2: RFI Log: 

A. Please see the attached RFI log as of 10/28/2025. (8 pages) 

 

 

Item #3: Architect Documents (144 pages) 

A. Architect Addendum Form (Narrative). 

B. Please see the attached revised specifications.  

C. Please see the attached revised drawing sheets. 

 

 

 

 

 

END OF ADDENDUM #3 
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KEY NOTES:

1A HEAVY DUTY ASPHALT PAVING
BASE BID - (SEE DETAILS)

HEAVY DUTY ASPHALT PAVING
ADD ALTERNATE 4 - (SEE DETAILS)

LIGHT DUTY ASPHALT PAVING
BASE BID - (SEE DETAILS)

LIGHT DUTY ASPHALT PAVING DRIVE AISLE
ADD ALTERNATE 1,2,3 - (SEE DETAILS)

GRAVEL PARKING
ADD ALTERNATE 2: ABC STONE PARKING AREA  -
(SEE DETAILS)

LIGHT DUTY ASPHALT PARKING
ADD ALTERNATE 3 - (SEE DETAILS)

LIGHT DUTY ASPHALT PAVING
ADD ALTERNATE 5 - (SEE DETAILS)

CURB AND GUTTER
BASE BID; VERTICAL - (SEE DETAILS)

CURB AND GUTTER
ADD ALTERNATE 2,3; VERTICAL - (SEE DETAILS)

CURB AND GUTTER
ADD ALTERNATE 5; VERTICAL - (SEE DETAILS)

MOUNTABLE VALLEY CURB AND GUTTER
(SEE DETAILS)

CONCRETE SIDEWALK
4" THICK; BASE BID - (SEE DETAILS)

CONCRETE SIDEWALK
4" THICK; ADD ALTERNATE 3 - (SEE DETAILS)

HEAVY-DUTY CONCRETE
(SEE DETAILS)

FIRE ACCESS ROAD

SERVICE AND BUS ACCESS ROAD
BASE BID

SERVICE AND BUS ACCESS ROAD
ADD ALTERNATE 4; 838 LF CONNECTION
TO BLACKSMITH RD

QUEUE FOR STUDENT DROP-OFF/PICK-UP
MSTA RECOMMENDED QUEUE IS 2196 LF MIN. FOR
956 STUDENTS, ± 2198 LF SINGLE LANE QUEUE
PROVIDED; LEAVES ONE LANE ACCESSIBLE FOR
FIRE/EMS

QUEUE FOR STUDENT DROP-OFF/PICK-UP
ADD ALTERNATE 1,2,3; PROVIDED SINGLE LANE
QUEUE IS 2241 LF MIN. PROVIDED; LEAVES ONE
LANE ACCESSIBLE FOR FIRE/EMS

HIGH DEMAND QUEUE EXTENSION
SINGLE LANE QUEUE EXTENDED BY ± 665 LF ON
HIGH TRAFFIC DEMAND DAYS (+30% HIGHER);
EXTENSION FOR PRE K AND KINDERGARTEN
STUDENTS WITH ALTERNATE DROP OFF

STUDENT DROP-OFF/PICKUP
STACKING FOR 6 VEHICLES

A.D.A RAMP (SIDEWALK)
BASE BID - (SEE DETAILS)

A.D.A RAMP (SIDEWALK)
ADD ALTERNATE 3 - (SEE DETAILS)

ADA TRUNCATED DOMES
AT PEDESTRIAN TRANSITION TO VEHICULAR
USE AREAS, TRUNCATED DOMES SHALL BE BLACK

ADA TRUNCATED DOMES
ADD ALTERNATE 3; AT PEDESTRIAN TRANSITION
TO VEHICULAR USE AREAS, TRUNCATED DOMES
SHALL BE BLACK

ADA PARKING SPACE (TYP)
BASE BID; TOWN OF BOLTON REQUIRES
12.5' W X 20' L SPACES

ASPHALT PAVED ADA PARKING SPACE (TYP)
ADD ALTERNATE 3; TOWN OF BOLTON REQUIRES
12.5' W X 20' L SPACES

ADA PARKING SPACE SIGNAGE (TYP)
(SEE SIGN AND STRIPING PLAN)

ADA LOADING SPACE (TYP)
BASE BID - (SEE DETAILS)

ADA LOADING SPACE (TYP)
ADD ALTERNATE 3 - (SEE DETAILS)

HIGH VISIBILITY PEDESTRIAN CROSSWALK

PARKING LOT STRIPING (TYP)
(SEE SIGN AND STRIPING PLAN)

PARKING SPACE (TYP)
BASE BID; TOWN OF BOLTON REQUIRES
9' W X 20' L SPACES

PARKING SPACE (TYP)
ADD ALTERNATE 2,3; TOWN OF BOLTON REQUIRES
9' W X 20' L SPACES

PARKING SPACE (TYP)
ADD ALTERNATE 5; TOWN OF BOLTON REQUIRES
9' W X 20' L SPACES

4" HIGH CONCRETE WHEELSTOP
BASE BID - (SEE DETAILS)

4" HIGH CONCRETE WHEELSTOP
ADD ALTERNATE 3 - (SEE DETAILS)

CONCRETE NO-MOW STRIP
1.5' WIDE BAND AROUND BASE OF BUILDING - (SEE
DETAILS)

STOP SIGN TRAFFIC SIGN
(SEE SIGN AND STRIPING PLAN)

WRONG WAY TRAFFIC SIGN
(SEE SIGN AND STRIPING PLAN)

ONE WAY TRAFFIC SIGN
(SEE SIGN AND STRIPING PLAN)

DESIGNATED VISITOR SPACES
10 SPACES TOTAL; SIGN AT THE
HEAD OF EACH SPACE - (SEE SIGN
AND STRIPING PLAN)

MAIN ENTRANCE SIGN
SEE ARCHITECTURAL PLANS

DUMPSTER CORRAL
FENCED SCREEN & GATES - (SEE DETAILS)

PUMP STATION
(SEE DETAILS)

TRANSFORMER
(SEE MEP PLANS)

FIRE TANK
(SEE MEP PLANS)

FIRE PUMP HOUSE
(SEE ARCH. SPECIFICATIONS & SHEET AO50)

WATER MAIN
(SEE UTILITY PLAN)

WATER SERVICE (DOMESTIC)
(SEE UTILITY PLAN)

WATER SERVICE (FIRE)
(SEE UTILITY PLAN)

WATER METER
(SEE UTILITY PLAN)

FIRE HYDRANT
(SEE UTILITY PLAN)

SANITARY SEWER MAIN
(SEE UTILITY PLAN)

SANITARY SEWER SERVICE
(SEE UTILITY PLAN)

SEWER MANHOLE
(SEE UTILITY PLAN)

STORM PIPE
BASE BID - (SEE GRADING & DRAINAGE PLAN)

STORM PIPE
ADD ALTERNATE 1,2,3 - (SEE GRADING &
DRAINAGE PLAN)

STORM PIPE
ADD ALTERNATE 4 - (SEE GRADING &
DRAINAGE PLAN)

STORM PIPE
ADD ALTERNATE 5 - (SEE GRADING &
DRAINAGE PLAN)

STORM STRUCTURE
BASE BID - (SEE GRADING & DRAINAGE PLAN)

STORM STRUCTURE
ADD ALTERNATE 1,2,3 - (SEE GRADING &
DRAINAGE PLAN)

STORM STRUCTURE
ADD ALTERNATE 4 - (SEE GRADING & DRAINAGE
PLAN)

STORM STRUCTURE
ADD ALTERNATE 5 - (SEE GRADING & DRAINAGE
PLAN)

STORMWATER POND
SOD TOP OF BANK TO PERM. POOL; USE WATER
FOR TEMPORARY IRRIGATION - (SEE GRADING &
DRAINAGE PLAN)

STREET LIGHT
AREA LIGHTING / STREET LIGHTING NOT IN
CONTRACT; NOTE TO PROVIDER: PLACE MIN. 5'
FROM TREE PLANTINGS

4' HIGH CHAIN LINK FENCE
BLACK VINYL CLAD - (SEE DETAILS)

VEHICULAR BARRIER GATE
BASE BID; 30' WIDE COMMERCIAL GRADE
ANTI-RAM METAL SWING GATE WITH LATCH LOCK
OR DROP ARM GATE TO SECURE CAMPUS; USE
DOUBLE GATE WHERE NECESSARY; SWING
GATES TO BE MANUAL OPENING, LOCK WITH
CHAIN AND PAD LOCK; CONTRACTOR TO PROVIDE
SHOP DRAWING AND KEY OR LOCK COMBO TO
OWNER

VEHICULAR BARRIER GATE
ADD ALTERNATE 4;  30' WIDE COMMERCIAL GRADE
ANTI-RAM METAL SWING GATE WITH LATCH LOCK
OR DROP ARM GATE TO SECURE CAMPUS; USE
DOUBLE GATE WHERE NECESSARY; SWING
GATES TO BE MANUAL OPENING, LOCK WITH
CHAIN AND PAD LOCK; CONTRACTOR TO PROVIDE
SHOP DRAWING AND KEY OR LOCK COMBO TO
OWNER

4' HIGH CHAIN LINK PEDESTRIAN GATE
4' WIDE CHAIN LINK SWING GATE

4' HIGH CHAIN LINK PEDESTRIAN GATE
4' WIDE CHAIN LINK SWING GATE WITH PANIC
HARDWARE

4' HIGH CHAIN LINK MAINTENANCE GATE
(2) 6' WIDE CHAIN LINK SWING GATES, CHAIN WITH
PADLOCK

PLAYGROUND SURFACING
PLAYGROUND CONTRACTOR TO PROVIDE
ENGINEERED WOOD FIBER MULCH; DEPTH OF
MULCH TO BE INSTALLED PER PLAY EQUIPMENT
MANUFACTURER'S SPECIFIC FALL ZONE
REQUIREMENTS, BUT NOT LESS THAN 3" DEPTH

TIFBLAIR CENTIPEDE SEED
ALL DISTURBED AREA AND PARKING ISLANDS
SHALL BE SEEDED UNLESS OTHERWISE NOTED
(TYP)

TIFBLAIR CENTIPEDE SOD
SOD FOR  STORMWATER POND EMBANKMENT,
SOD FROM PERMANENT POOL OVER TOP OF BANK
OF POND, CONTRACTOR TO PROVIDE
TEMPORARY WATER TO ESTABLISH (TYP); SOD
PLAY LAWNS; HOSE BIBB ALONG BUILDING TO
SUPPLY TEMPORARY WATER TO ESTABLISH PLAY
LAWN

FIRE ACCESS BOLLARD AND CABLE
(SEE DETAILS)

EDGE OF PAVING
BASE BID

FLAG POLE
COMMERCIAL GRADE 40' HIGH POLE WITH UNITED
STATES AND STATE FLAG; SEE ARCHITECTURAL
DETAILS; CONTRACTOR TO PROVIDE SHOP
DRAWINGS

HALF COURT BASKETBALL
7' - 10' CRANK ADJUSTABLE HT. 6061 T6 ALUMINUM
7" X 7" GOAL POST,  34" X 54" SHATTER-PROOF
BACKBOARD, & HOOP WITH NET; STAINLESS
STEEL HARDWARE; ATTACH POST TO CONCRETE
PER MANUFACTURER'S SPECIFICATIONS; SEE
DETAILS; OWNER PREFERRED ADD ALTERNATE
DOMINATOR 54″ BASKETBALL HOOP

PORTION OF SITE ZONED CONSERVATION
NO TEMPORARY OR PERMANENT STRUCTURES IN
AREA

MULTI-PURPOSE FIELD
USE HOSE BIB FOR TEMPORARY IRRIGATION
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KATHERINE E & ALLEN W BROWN
PIN: 1280.01-17-4951.000
ZONING: R-15
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 943 PG 944

KENNETH ROGER DIETZ
PIN: 1280.01-17-8992.000
ZONING: A-F
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 943 PG 944
MB 38 PG 89

ALLEN WALTER BROWN
PIN: 1280.01-18-3081.000
ZONING: R-15
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 1061 PG 817
MB 95 PG 5

FAMILY FUTURES INC
PIN: 1280.00-08-8016.000
ZONING: C-3
LAND USE: DOLLAR GENERAL
DB 1318 PG 21
MB 106 PG 79; MB 114 PG 93

KENNETH ROGER DIETZ
PIN: 1280.01-17-8805.000
ZONING: R-15
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 1209 PG 94
MB 38 PG 89

KATHERINE E & ALLEN W BROWN
PIN: 1280.01-17-6815.000
ZONING: R-15
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 943 PG 944

JON & MELANIE MCCREADY
PID: 1280.00-27-2805.000
ZONING: A-F
LAND USE: SINGLE FAMILY / AGRICULTURE
DB 1255 PG 810
MB 110 PG 64

JOHN E & DESTINEE W UNDERFER
PIN: 1280.01-28-9319.000
ZONING: A-F
LAND USE: AGRICULTURE
DB 1352 PG 901
MB 113 PG 75; MB 38 PG 89

ADJACENT PROPERTY OWNERS KEY:

A

B

C

D

E

F

G

H

I

J

K

L

M

NATHAN JEROME BEATTY
PIN: 1280.01-26-5837.000
ZONING: A-F
LAND USE: AGRICULTURE
DB 1207 PG 111
MB 98 PG 62

TOWN OF BOLTON
PIN: 1280.01-26-3681.000
ZONING: R-15
LAND USE: VACANT GOVERNMENTAL
DB 341 PG 114

DENISHIA SMITH
PIN: 1280.01-26-3367.000
ZONE: R-15
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 1246 PG 104

JOSEPH EDWARD MITCHELL,
BESSIE Y. MITCHELL
PIN: 1280.01-25-4959.000
ZONE: R-15
LAND USE: VACANT
DB 254 PG 17

NATHAN JEROME BEATTY
PIN: 1280.01-26-5837.000
ZONING: A-F
LAND USE: SINGLE FAMILY RESIDENTIAL
DB 1207 PG 109
MB 106 PG 25

ISSUE FOR PERMIT / BIDDING
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BID PACKAGE #0330 

TURNKEY CONCRETE 

 (SCOPE OF WORK) 

 

The Scope of Work shall include the furnishing of a complete TURNKEY CONCRETE PACKAGE.  This shall 

include, but is not limited to all required: labor, fabrication, engineering, submittals, shop drawings, materials, 

equipment, tools, supervision, hoisting, scaffolding, and transportation as required for a complete scope of work. 

 

DESCRIPTION OF SCOPE INCLUSIONS 

The following is non-exhaustive list of inclusions and is not intended to limit the work in any way. 

 

A. CONTRACT DOCUMENTS: 

All work shall be performed in accordance with Contract Documents.  

- All plans and specifications 

o Specifications included but not limited to: 

▪ Division 00 – Procurement and Contracting Requirement 

▪ Division 01 – General Requirement 

▪ 03 30 00 - Cast-In-Place Concrete 

▪ 31 23 00 – Excavation 

▪ 31 23 23 – Fill and Backfill 

▪ 31 31 16 – Termite Control 

- All scope of work requirements 

- All contract requirements 

 

B. BONDING REQUIREMENTS: 

Each bidder quoting a sum greater than $300,000 shall have a 5% Bid Bond accompanying their bid as well 

as a Payment and Performance Bond included in their price.  Additionally, all Bonds required shall be 

furnished per the Subcontract Agreement provided in the Bid Manual. 

 

C. SUBMITTAL REQUIREMENTS: 

Collaborative File Sharing - Subcontractor shall be responsible for the uploading of all required submittals 

to a file sharing program. Notifications will be sent when submittals are reviewed, it is the subcontractor’s 

responsibility to track the approval process and proceed as directed in the submittal. 

 

1. Samples – Descriptions and photos of samples shall be uploaded to the site for record purposes. 

“Hard” samples are still required per the plans/specifications. 

 

Subcontractor shall clearly identify to the Construction’s Manager and Architect's attention, at the time of 

submittals, of any deviations from the Contract Documents.  This Subcontractor’s responsibility to the 

Contract Documents is not relieved by the Architect or Construction Manager’s review unless there is 

written acceptance of the specific deviations. Subcontractor is responsible for submitting and expediting 

approval of any submittal requirements through a jurisdictional agency, if applicable. 

 

Subcontractor is to deliver all required submittals to Construction Manager within 14 calendar days 

from date of Notice of Award.  NO payment shall be made to subcontractor without all 

subcontractors’ documents submitted.  Provide signed and sealed engineered shop drawings as 

specified by a licensed and registered Engineer. 
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Any required re-submittals, record submittals, and/or field drawings shall be forwarded to Construction 

Manager within seven (7) days of initial submittal return to Subcontractor.  Failure of this Subcontractor to 

submit correct or timely submittals does not relieve said Subcontractor of material delivery obligations in 

accordance with the Project Schedule.  Subcontractor shall allow a minimum of twenty-eight (28) calendar 

days of Construction Manager -Architect review duration. 

 

D. STANDARD SCOPE INCLUSIONS: 

The items listed below are specifically included and are for clarification purposes only.  They shall not be 

construed as a complete list of all work.  It is the intent of this to clarify subcontract issues.  If conflicts are 

discovered between this and the Subcontract General Terms, then the Subcontract General Terms shall 

govern. 

1. Provide a full-time, competent and English-speaking Superintendent / Foreman onsite at all times to 

coordinate the work of this project.  

2. Subcontractor will not use or allow the use of the building sewer of drainage systems for cleaning or 

disposing of its materials, equipment or waste.  In the event any systems are plugged or obstructed by 

this Subcontractor’s materials, Subcontractor will reimburse the Contractor for the repair cost plus a 

mark-up. 

3. This Subcontractor is responsible for requesting in writing (RFI) all additional instruction or 

clarifications that may be required from the Design Consultants, which are needed for the performance 

of the work. The request for such information shall be made in advance to avoid any delay to the work. 

4. This Subcontractor is responsible for receiving, unloading, inventorying, storing, and coordinating this 

Subcontractor's work. All deliveries/ hoisting/ etc. will be coordinated/ scheduled with CM. Any 

deliveries not scheduled will not be allowed on site. 

5. Traffic Control/ flag man for hauling operation in/ out of the project site. 

6. This subcontractor is responsible for supplying and maintaining all scaffolding, working platforms, 

material handling, storage, lifting & hoisting as required to perform the work. 

7. Maintaining streets and parking lots in clean conditions for your scope of work.  

8. This subcontractor is responsible for all temporary safety measures for any openings to meet OSHA 

requirements pertaining to your scope of work.  

9. The Subcontractor has reviewed all drawings, documents, appendices and specifications for this project 

and has found no obvious omissions and further agrees that the work of this agreement and the project 

can be constructed within the milestone and completion dates without claims for delay or impact costs, 

unless substantial Owner directed Scope changes occur. 

10. Within 10 days of receipt of subcontract, each subcontractor is required to issue a manpower count 

necessary for each section/activity of their scope of work to meet the schedule requirements.  Metcon 

must review and approve the proposed manpower counts prior to commencement of your 

work.  Metcon, Owner, Architect & Consultants will be tracking the manpower weekly for each activity 

and the status of project schedule compliance to measure performance.   

11. In the event of inclement weather, all Subcontractors are responsible for the securing and protection of 

all their own materials and work in place. 
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12. Subcontractor’s Project Manager and Superintendent/Foreman must attend the weekly 

coordination/subcontractor meetings two weeks prior to starting work and while performing scope of 

work. Failure of appearances is subject to Five Hundred Dollar ($500.00) Fine. 

13. This subcontractor is responsible for daily clean-up of all debris created by this scope of work. 

14. This subcontractor must submit their safety plan to Metcon within 14 days of receiving the contract. 

The Safety Plan must include any sub-tier subcontractors. Any delays in the schedule due to not 

submitting the Safety Plan within 14 days will incur all accelerated costs that are incurred for each day 

of the schedule being delayed. 

 

E. PROJECT SPECIFIC SCOPE REQUIREMENTS: 

I. The following is a general outline of items included, but not limited to, under this agreement for all 

Foundation Excavation, Fill and Backfill per specification sections 31 23 00 and 31 23 23. 

1. Subcontractor is responsible for excavation of all foundations including compaction, shaping, 

excavating, shoring, etc. 

a. Subcontractor is responsible for the undercutting and placement of cleaned washed stone 

as specified in the Project drawings and specifications at the site as needed.  This pertains 

to the footings and foundations and any SOG as specified. 

2. All excavated spoils excavated or graded under this agreement are to remain on-site within 

construction fencing on non-paved areas. Subcontractor may need to remove spoils from site, if 

obstructing work under this agreement, and return soil during backfilling operations.  It is the 

responsibility of this Subcontractor to balance site soil conditions from the building pad acceptance 

until conclusion of the work under this agreement (i.e. Subcontractor shall import or export soils to 

provide a finish graded building slab and disturbed building perimeter from the soils provided at 

building pad.) 

a. On sites where the building pad is being held down “X” in order to install the pile caps this 

Subcontractor shall spread the spoils across the building pad and compact as required for 

stone and concrete placement.  Unsuitable soils excavated during any digging shall be 

placed in a central location as chosen by the CM to be removed from the site by the Site 

Work Subcontractor. 

3. Placing, grading, and compaction of all stone at slab-on-grade, etc. is included. 

4. Subcontractor is responsible for the backfilling and compaction of all interior slab areas (i.e. 

footing, masonry walls, building wall perimeter, knee walls, site walls, etc.) to an elevation of 

granular fill subgrade. 

5. Subcontractor is responsible for the backfilling of all building footings and foundation perimeters 

(around outside perimeter of building) to finish grade elevations after placement of masonry 

foundations including brick ledges, building foundations, building perimeter (slab on grade, stem 

walls), etc. 

6. Subcontractor shall be responsible for dewatering, all foundation excavations and any openings by 

this subcontractor. 

7. Subcontractor shall coordinate with Aggregate Pier contractor regarding layout, footing and 

foundation scope of work.  The Aggregate Pier scope of work is not included in this scope of work. 

8. Subcontractor shall provide foundation for monument sign as shown in Architectural Site Plan. 
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9. Furnish and install perforated foundation drain around elevator pit connected to storm drainage or 

roof drain or daylight in accordance with the contract documents. 

10. Subcontractor shall provide ¾” structural concrete panels at gymnasium stage framing.  

11. Subcontractor shall provide foundation for the Pre-Engineered canopy at Gym as shown in plan 

per specification 01 23 00 Alternates.  

12. Provide all required mock-ups of work for Owner/Architect acceptance.  Subcontractor is 

responsible for obtaining Architect's approval/verification of all pattern/color layouts shown on 

Contract Drawings prior to beginning installation.  

13. Provide all extra materials for Owner to Contractor in unopened containers/packages prior to 

beginning work. All attic stock, if required, shall be palleted and transmitted to Contractor for 

signature.  Subcontractor shall locate materials in a location (or locations) determined by Owner/ 

Contractor. 

14. The Subcontractor shall maintain all warrantees for material and workmanship.   

15. Unloading, distributing, and off-site storage of materials is the responsibility of this 

Subcontractor.  On-site storage of materials delivered out of sequence will not be allowed.   

16. Subcontractor to provide all concrete, concrete base prep, rigid insulation, etc. at all Stairs.   

17. Subcontractor to pour all stairs, landings, etc.  

18. Subcontractor to form and pour any/all locker bases as shown on plans. 

19. Subcontractor to form and pour any/all equipment bases. 

20. Subcontractor to form and pour can wash slab.   

 

II. The following is a general outline of items included, but not limited to, under this agreement for 

Reinforcing Steel per specification section 03 30 00. 

1. All reinforcing steel shall be cut, bent bundled, tagged and delivered in according to the Contract 

Documents and approved shop drawings. Deliveries shall be as material is needed for installation. 

2. All welded-wire-fabric is included in flat sheets (not rolls). All bars and mesh supports for footings, 

walls, slab-on-grade, etc. 

3. Subcontractor shall furnish all tie wire to perform this work. 

4. Subcontractor is responsible for the cleanliness of all reinforcing steel prior to concrete placement. 

5. Subcontractor shall review MEP drawings to ensure adequate reinforcing steel is provided at all 

slab and wall penetrations required in Contract Documents. 

6. Subcontractor is responsible for the removal and disposal off-site of all extra reinforcing steel and 

shall not utilize Construction Manager’s dumpster for such disposal. 

7. Furnishing and maintenance all exposed rebar safety caps for dowels, etc. are included.  Safety 

caps for rebar left above finish floor levels will become the responsibility of the Masonry 

Subcontractor to maintain during the duration of this scope.  After completing his scope, the 

Masonry Subcontractor will return all rebar caps into a container provided by this subcontractor. 

8. All reinforcement in and coming out of concrete is the responsibility of this subcontractor. 

a. Hooks that tie into edge of precast and masonry rebar. 

b. Ubars at edge of precast and edge pour. 
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c. Straight keyway rebar that lies on top of precast. 

 

III. The following is general outline of items included, but not limited to, under this agreement for all Cast-in-

Place Concrete per the specification section 03 30 00. 

1. Scope of Work includes, but not limited to: 

a. All building footings, above grade slabs and all Slab-on-grade work including column 

block-outs, pour-backs and thickened slabs. 

b. Foundation at dumpster screen wall is included. 

c. All mechanical, plumbing and electrical equipment pads, including doweling into slab.  

Final sizing shall be coordinated with MEP trade subcontractor at no additional cost to 

Construction Manager. 

d. All interior elevated slabs. 

e. All control joints 

f. All expansion joint material in concrete in accordance with the Contract Documents. 

2. Included is the installation of all required batter boards, establishing off-set lines, protecting and 

transferring registered surveyor points, etc. 

a. Subcontractor shall layout all new foundations including all anchor bolts, rebar dowel 

placements, embed requirements, block-outs, footing steps, etc. 

b. Subcontractor is responsible for all slab edge locations, slab transition locations, slab slope 

requirements, curb and wall locations, etc. 

c. Subcontractor is responsible to layout stair bottom and masonry wall thickened slab 

conditions. 

d. Subcontractor shall layout all new concrete equipment pads as highlighted above. 

e. Subcontractor layout lines shall be accessible to all MEP trades to rough-in foundations, 

slabs, walls, etc.  Subcontractor shall coordinate and reference all layouts with MEP 

Subcontractors. 

f. Subcontractor is responsible for formwork placement, trueness, plumbness, etc. before, 

during, and after concrete placement.       

3. Subcontractor is responsible for all hoisting and hoisting devices for the unloading, loading and 

distribution of work under this agreement, including cables, straps, slings, spreader bars, chokers, 

lifting bars, etc. as required to perform work under this agreement. 

a. Subcontractor shall submit to Construction Manager all crane inspection certifications ten 

(10) days prior to starting work.  All certifications, and inspections shall be current and in 

accordance with OSHA and the Contract Documents. 

 

IV.    The following is a general outline of items included, but not limited to, under this agreement for Concrete 

Placement and Finishing per specification section 03 30 00. 

1. Subcontractor agrees to furnish, vibrate, hoist, place, finish and cure concrete for the duration of 

the Project at the footings, walls, slab-on-grade, secondary curbs, equipment pad, etc. either 

formed, installed, or excavated under this agreement. 

2. Subcontractor agrees to coordinate all placements with Construction Manager 48 hours in advance 

to determine truck routing, truck delivery sequencing and timeliness, traffic control, etc. 

a. Subcontractor is responsible for all required traffic control and flagging. 
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3. Subcontractor agrees to provide on-site technical support to coordinate deliveries, verify concrete 

slumps and temperatures, etc. with testing agency.  Subcontractor shall provide Construction 

Manager with copies of all delivery tickets with subsequent day’s daily reports. 

4. All tickets shall indicate batch times, time of arrival to site, start time of placement, finish time of 

placement, quantity of concrete, and mix design number. Each truck shall have an accurate 

count/trip meter of drum rotation from batching to placement. 

5. This agreement is based on Subcontractor obtaining approved mixed designs from Engineer of 

Record. Contract pricing will not be adjusted for compliance to Contract Documents, or inability 

of Subcontractor to obtain mix design approvals and approved products at point of discharge as 

determined by Field Conditions at time of placement. 

6. Subcontractor’s submittal package shall clearly identify each mix design and identifying each mix 

with a proposed location for placement. 

7. Subcontractor to provide vapor retarder as specified and shown in plan. 

8. Truck “wash-out” of unused concrete will not be permitted on-site. Subcontractor will be allowed 

to rinse the chute and any concrete splatter on delivery truck only at a location determined by 

Construction Manager. Should Subcontractor wash out debris on-site, this Subcontractor is 

responsible for the removal; or costs thereof, to remove debris from site and shall not utilize 

Construction Manager’s dumpster for such disposal. 

9. Subcontractor will cooperate with the Owner’s testing agency and shall respond immediately to 

any low cylinder breaks at 7 day, 28 days, and 56 days in writing to Construction Manager of 

possible causes and assistance of projected outcomes. This Subcontractor is responsible for costs 

of any early concrete breaks or extra cylinders requested by Subcontractor. 

10. All concrete shall be delivered to the site with the approved slump eliminating the addition of water 

on-site.  Water added at the site is prohibited.  All specified and approved slumps and air contents 

shall be achieved by Subcontractor at point of discharge. 

11. Subcontractor shall not assume truck access to all points of concrete discharge.  Construction 

Manager will not accept extra costs or schedule delays for concrete placement as means and 

methods. 

12. All concrete shall be shipped and maintain specified temperatures throughout the approved 

placement and curing time allotment specified in the Contract Documents at no additional cost to 

Construction Manager.   Delaying concrete placements to avoid controllable concrete temperature 

placements is not acceptable means and methods.  

13. Any concrete placements starting before, or exceeding, normal project working hours shall be 

coordinated with Construction Manager three (3) working days in advance. 

14. Subcontractor is responsible for the strength of concrete as determined by specimens taken at point 

of discharge (or sampling) in accordance with all applicable ACI and ASTM standards and 

specifications for sampling, curing, and testing concrete cylinders. Actual records of 

Subcontractors Ready Mix Vendor’s delivery performance shall be kept and furnished to 

Construction Manager. If said concrete does not achieve designed strength or Owner’s acceptance, 

Subcontractor will be responsible for all costs of removing, testing and retesting, replacing, and/or 

shoring of said concrete.   

15. Construction Manager will not be responsible for payment of defective concrete, returned concrete 

not in-compliance of approved submittals, short-loads, minimum load requirement charges, 

weekend or after hour concrete placements requirements, environmental fees or charges, fuel 
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surcharges, concrete delivered without inspection approvals for work to be placed, returned 

deliveries which were not coordinated with Construction Manager, loads returned due to site 

accessibility, etc. 

16. All concrete shall be shipped in four-wheeled mixers, if required by site conditions. Subcontractor 

shall coordinate requirements with batch plant.    

17. Subcontractor shall protect all surfaces and embeds adjacent to work including alignments, 

elevations, and cleaning after day’s placement of concrete.  Subcontractor is responsible for 

ensuring all reinforcing steel remain in design location and shall protect and support said materials 

from pump hoses, manpower traffic, tool storage, etc. 

18. Subcontractor will cooperate with the Owner testing agency to obtain specified cylinders and 

slumps.  Included is hoisting for cylinders and/or concrete to cylinders for testing lab. 

19. Subcontractor is responsible to construct and maintain concrete curing box in accordance with ACI. 

20. Subcontractor is responsible for screeding, troweling, vibrating, and finishing of all concrete in 

accordance with Project Specifications for flatness and levelness.  Subcontractor shall coordinate 

and comply with all required slab finishes (i.e. float, trowel, broom, etc.) prior to beginning day’s 

placement of concrete since each placement could have multiple finish requirements. 

21. Subcontractor will be responsible for all corrective repairs resulting from their defective 

workmanship.  Defective workmanship shall be defined as all birdbaths, out of tolerance floor 

flatness and levelness, out of tolerance floor finish, wall alignment, elevations, and honeycombs, 

mis-located embeds or anchor bolts, missed chamfer/reveals, etc. All corrective work shall be 

performed within twenty-four (24) hours and prior to payment issuance from Construction Manager 

to Subcontractor for work performed. 

22. Subcontractor is responsible for rubbing and grinding all exposed concrete.  Assumed finish of 

concrete walls shall be a “rubbed finish”. 

23. Removing and patching of all tie holes is included.  Patch shall match color and texture of 

surrounding concrete finishing. 

24. All concrete receiving damp proofing or waterproofing shall be rubbed, joints ground, and concrete 

cured per manufacturer’s recommendations. 

25. Subcontractor is responsible for field verifying all floor drain elevations to ensure specified 

drainage requirements prior to concrete placement and notify Construction Manager immediately 

of any documented inefficiencies. 

26. Subcontractor is responsible for monitoring and cleaning up any concrete leaks, etc. 

27. Subcontractor is responsible for furnishing and installing all curing methods or agents.  All methods 

or agents shall be submitted for Engineer’s approval and said Subcontractor shall be responsible 

for any non-compatibility problems with unapproved curing methods or agents with subsequent 

material applications. 

28. Subcontractor is responsible for all polished concrete finishing as indicated in contract documents.  

 

V. Subcontractor shall furnish and install all Miscellaneous Concrete Work and Accessories including: 

1. Subcontractor shall furnish and install all slab-on-grade vapor barriers as specified including taping 

of joints, penetrations, etc. 

2. All specified joint fillers, slab and floor treatment are included.  Provide penetrating liquid floor 

treatment at all exposed concrete floors, mechanical pads, etc. including all floor sweeping, 
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pressure cleaning, scraping, acid washing (if required by manufacturer), etc., ready to receive 

sealer. All this work shall be completed at or near the end of Project Completion date. 

3. Provide block-outs for, then furnish and install all floor to wall expansion joints as specified. 

4. Provide and install all perimeter foundation insulation board as specified in section 07 21 00 and 

as shown on plans. 

5. Subcontractor is responsible for coordinating the control joints shown and required in the drawings 

with all flooring shop drawings to ensure that control joints in flooring systems align with structural 

concrete joints. 

6. Grouting of steel column base plates and steel beam baring plates per specifications. 

7. Subcontractor is responsible for notifying Construction Manager of all dates/times for soil testing, 

foundation inspections (rebar), concrete placements, etc. with at least 48 hours advanced notice.  

8. Subcontractor is responsible for dewatering.  Dewatering is considered all-natural grade water as 

well as "surface or rainwater" for all excavations under this agreement.  Areas include all interior 

and exterior foundations, slab-on-grade, interior and exterior perimeter of building walls and 

retaining walls, column block-outs, sumps pits, etc.  Dewatering duration is for such a period until 

all areas are poured in concrete under this agreement, backfilled under this agreement, or backfilled 

by others.  

9. Dewatering includes all required pumps, sumps, stone, etc. for proper execution of work under this 

agreement and for the continual maintenance of exposed soil conditions to access the work under 

this agreement. 

10. It is the responsibility of this Subcontractor to maintain a suitable soil substrate condition once 

exposed under this agreement (or exposed by others as in mass excavation to perform work under 

this agreement).  The Owner (or the Construction Manager) will not be responsible to reimburse 

Subcontractor for the costs to remove unsuitable soil and dispose of off-site or for the replacement 

costs of suitable fill (or stone backfill) for exposed substrate conditions not achieving compactions 

due to excessive moisture content not inherent with undisturbed soil conditions on-site.  

11. Subcontractor is responsible for all temporary power requirements via generator including fuel 

costs to perform work under this agreement. Subcontractor agrees to allow other trades working in 

the same vicinity to utilize same generator power. Also, temporary and task lighting to perform 

work under this agreement is also included. 

12. Subcontractor is responsible for ensuring all tools, equipment, and formwork materials and 

assemblies stored or installed on-site from damage, theft, fire, etc.  

13. Should stepped footings not be indicated for MEP coordination, this Subcontractor shall provide 

such requirements for all piping conditions indicated on MEP drawings at no additional cost to 

Construction Manager.  

14. MEP pad sizes indicated on Contract Documents are for reference only.  Final sizing shall be 

coordinated with MEP trade subcontractor at no additional cost to Construction Manager. 

15. Construction Manager is not responsible for truck or equipment access to or around building areas 

for Subcontractor as it relates to soil conditions. Subcontractor shall review soils report, existing 

and proposed grades, concurrent utility excavations, site access points from public roads in 

evaluating means and methods to deliver and execute work under this agreement.  

16. Subcontractor shall set and place all anchor bolts. 
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17. Anchor bolts, steel pipe sleeves, slotted-channel inserts, and wedge-type inserts indicated to be cast 

into concrete. 

 

VI. The following is a general outline of items included, but not limited to, under this agreement for all Termite 

Control per the specification section 31 31 16. 

1. Provide multiple mobilizations in phasing with slab pours including post treatment. 

2. Provide all termite treatment including any hazard/safety signage requirements. 

3. Provide retreatment of areas that are disturbed by subsequent excavation, rain, landscape grading, 

etc. 

4. Provide termite treatment warranty in accordance with the specification which shall begin on the 

Owner’s beneficial acceptance of building. 

5. All required mockups are included. Subcontractor is responsible for the compliance to the 

"schedule of form materials" including obtaining Architect's approvals of any deviations. 

 

VII. The following is a general outline of items included, but not limited to, under this agreement: 

1. Subcontractor to grout all base plates at column locations. 

2. Subcontractor shall furnish and install all concrete formwork materials, tools and accessories as 

required for all mud slabs, footings, slab-on-grade perimeters, foundation walls, masonry leave-out 

slab edges, etc.  Including all required construction joints, templates, control joints, pour stops, slab 

depressions and recesses, block-outs, steel column block-outs and re-forming (this is included at 

both slab-on-grade condition as well as the elevated slab condition), keyways (for pour joints, 

construction joints, joint covers, etc.), brick ledges and haunches, bulkheads, grade changes, etc. 

3. Included is all formwork, formwork system engineering (including signed and sealed drawings by 

registered Engineer in the State of North Carolina), scaffold, shoring, bracing, etc. 

4. All elevated slab pours shall be shored as required after review by a licensed engineer. 

5. Furnishing and installation of all exposed corner chamfer strips, drip edges, recesses, isolation 

wraps, depressions, reglets, etc. as shown on structural and architectural drawings. 

a. If elevated slabs are shown without rolled/beveled corners the subcontractor is to include 

the additional materials/labor as specified above to provide an “eased” edge. 

b. Subcontractor is to shore elevated slabs from below to limit deflection of steel decking 

supporting elevated slabs.  The prescribed floor tolerance of ¼” per 10’ shall not be 

compromised due to concrete being placed on unsupported spans of metal decking 

exceeding 15’. 

6. Subcontractor shall provide and install all sleeving requirements for others which are either resting 

under or encapsulated within this scope of work. 

a. It is the responsibility of the subcontractor to coordinate the placement of all sleeves with 

other trades at least 72 hours prior to concrete placement.  

7. Subcontractor is responsible for furnishing and installing all formwork related and design related 

construction joints, bond breakers, etc.   

8. Subcontractor is responsible to maintain dowel/ reinforcement placement to ensure proper 

clearances with wall layout including plumbness and trueness during concrete placements and any 
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deviations/deflections resulting from improper workmanship shall become Subcontractor’s 

expense and/or responsibility to correct.  

9. Subcontractor responsible for unloading, receipt of, storage, distribution, layout, and installation 

embeds, anchor bolts, etc. cast-into work under this agreement and provided by others.  

Subcontractor shall provide all templates, replace all nuts/washers after template removal, and 

clean and grease all anchor bolts and embeds of all concrete residue. All layouts shall be performed 

from approved fabricator field use shop drawings only. 

10. All concrete slab cold-key forming and saw cutting for control joints, construction joints, and joint 

covers is included.   

11. Furnishing, unloading, distribution, field cutting, and installation of all expansion joint material 

and rigid insulation board (and removal if between concrete elements formed under this 

agreement). 

12. Providing all required block-outs, sleeves, and cutouts associated with formwork system either 

located above, below, on or within the formwork assembly under this agreement for pumps, ducts, 

conduits, drains, pipes, pipe chases, floor openings, embeds, scuppers, etc. 

13. Subcontractor is responsible for building all box-outs, furnishing all sleeving requirements, etc. for 

installation and removal under this agreement. 

14. Subcontractor shall provide temporary block-outs around column piers from top of pier to 

underside of slab-on-grade to retain earth during steel erection and keep column block-outs clean 

of dirt (see masonry section below for condition at spread footings). Furnish and install all 

diamonds at floor slabs.  

15. Construction Manager will not reimburse Subcontractor for cutting, drilling, etc. of formwork to 

install sleeves or embedded items in formwork system. 

16. Subcontractor is responsible for furnishing and installing all form release agents. All agents shall 

be submitted for Engineer’s approval and said Subcontractor shall be responsible for any non-

compatibility problems with unapproved form release agents with subsequent material 

applications. 

17. Subcontractor is responsible for all formwork tolerances and specified exposed finishes 

(Subcontractor shall assume, as a minimum, a class B finish with a smooth formed finish 

requirement). All plywood formwork supplied on this Project shall be new. 

18. Subcontractor is responsible for removing all wall ties, exposed nails, screws/bolts, tie-cones, form 

block-outs materials, masking materials, etc. as formwork removal progresses. Scraping of all 

concrete to remove burs and fins is included herein. 

19. All form nails, bolts, screws, etc. used at form bracing locations shall be removed completely from 

existing concrete elements, and said concrete elements shall be patched by this Subcontractor to 

match adjacent finishes. 

20. Subcontractor is responsible for cleanliness of formwork cavities and metal decks prior to concrete 

placement.  

21. Extended formwork storage on-site is not permitted if said materials are not being utilized.  It is 

responsibility of Subcontractor to continually sort and remove materials from site during nonuse. 

22. Subcontractor shall furnish and install all construction joint key ways in walls, columns, beams and 

slabs including removal thereof after concrete placement. 
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23. Subcontractor shall layout formwork systems, drill/cut, and reinforce formwork system for all rebar 

dowels, embeds, inserts, sleeves, etc.  Subcontractor will provide split bulkhead system for slabs 

and beams in order to extend reinforcing steel into next pour. 

24. Disposal of wood formwork in Construction Manager’s dumpster is prohibited. Subcontractor is 

responsible for removal of all usable and non-usable form materials from jobsite including wood, 

form oil, curing compounds, etc. 

25. Subcontractor is responsible for delivering and providing a slab on grade that is compliant to the 

flatness requirements of the specifications in division 3.  All required floor leveling and grinding 

will be at the cost of the concrete subcontractor if required to meet the requirements of the athletic 

flooring and other flooring finishes. All specified curing compounds for each location are included 

in this scope of work.  Coordination is required. 

26. Safety Handrails: 

a. All safety handrails shall be provided per OSHA requirements at edge of slab where steel 

handrails cannot be installed.  This typical detail is generally at masonry to precast bearing 

conditions.  And is generally the perimeter of the building; however, there are several 

locations where handrails are required other than the perimeter. 

b. Safety handrails shall be constructed separately from edge of slab formwork so that 

formwork plumbness is maintained.  The detail for edge of slab handrails is included in the 

Safety Handrail Plan.  Substitutions in materials and design are acceptable if previously 

approved by the CM’s safety coordinator. 

c. Erection, dismantling and any associated patching is the responsibility of this 

subcontractor. 

 

VIII. Subcontractor is hereby advised that site investigation reports have been provided by the Owner for review 

and information purposes. The report has been issued to this Subcontractor.  Subcontractor shall waive all 

rights to any claims against Construction Manager as a result of the information contained within the report 

versus field conditions. 

 

IX. Subcontractor is responsible for notifying Construction Manager, Owner, Architect, and governing 

agencies of all inspection requests. 

Subcontractor to install uplift anchors.  As highlighted in structural details for tension piles.  Steel 

Subcontractor shall supply angles and bolts.   

 

F. DESCRIPTION OF SCOPE EXCLUSIONS: 

 The following is a complete and exhaustive list of exclusions from the Scope of Work: 

  N/A 
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BID PACKAGE #0510 

STRUCTURAL STEEL AND MISC. METALS 

 (SCOPE OF WORK) 

 

The Scope of Work shall include the furnishing of a complete STRUCTURAL STEEL AND 

MISCELLANEOUS METALS PACKAGE.  This shall include, but is not limited to all required: labor, 

fabrication, engineering, submittals, shop drawings, materials, equipment, tools, supervision, hoisting, scaffolding, 

and transportation as required for a complete scope of work. 

 

DESCRIPTION OF SCOPE INCLUSIONS 

The following is non-exhaustive list of inclusions and is not intended to limit the work in any way. 

 

A. CONTRACT DOCUMENTS: 

All work shall be performed in accordance with Contract Documents.  

- All plans and specifications 

o Specification included but are not limited to: 
▪ Division 00 – Procurement and Contracting Requirements 

▪ Division 01 – General Requirement 

▪ 01 40 00 – Quality Requirements 

▪ 05 12 00 – Structural Steel Framing 

▪ 05 21 00 – Steel Joist Framing 

▪ 05 31 00 – Steel Decking 

▪ 05 40 00 – Cold-Formed Metal Framing 

▪ 05 50 00 – Metal Fabrications 

▪ 05 51 13 – Metal Pan Stairs 

▪ 05 52 13 – Pipe and Tube Railings 

- All scope of work requirements 

- All contract requirements 

 

B. BONDING REQUIREMENTS: 

Each bidder quoting a sum greater than $300,000 shall have a 5% Bid Bond accompanying their bid as well 

as a Payment and Performance Bond included in their price.  Additionally, all Bonds required shall be 

furnished per the Subcontract Agreement provided in the Bid Manual. 

 

C. SUBMITTAL REQUIREMENTS: 

Collaborative File Sharing - Subcontractor shall be responsible for the uploading of all required submittals 

to a file sharing program. Notifications will be sent when submittals are reviewed, it is the subcontractor’s 

responsibility to track the approval process and proceed as directed in the submittal. 

 

1. Samples – Descriptions and photos of samples shall be uploaded to the site for record purposes. 

“Hard” samples are still required per the plans/specifications. 

 

Subcontractor shall clearly identify to the Construction’s Manager and Architect's attention, at the time of 

submittals, of any deviations from the Contract Documents.  This Subcontractor’s responsibility to the 

Contract Documents is not relieved by the Architect or Construction Manager’s review unless there is 

written acceptance of the specific deviations. Subcontractor is responsible for submitting and expediting 

approval of any submittal requirements through a jurisdictional agency, if applicable. 
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Subcontractor is to deliver all required submittals to Construction Manager within 14 calendar days 

from date of Notice of Award.  NO payment shall be made to subcontractor without all 

subcontractors’ documents submitted.  Provide signed and sealed engineered shop drawings as 

specified by a licensed and registered Engineer. 

 

Any required re-submittals, record submittals, and/or field drawings shall be forwarded to Construction 

Manager within seven (7) days of initial submittal return to Subcontractor.  Failure of this Subcontractor to 

submit correct or timely submittals does not relieve said Subcontractor of material delivery obligations in 

accordance with the Project Schedule.  Subcontractor shall allow a minimum of twenty-eight (28) calendar 

days of Construction Manager -Architect review duration. 

 

D. STANDARD SCOPE INCLUSIONS: 

The items listed below are specifically included and are for clarification purposes only.  They shall not be 

construed as a complete list of all work.  It is the intent of this to clarify subcontract issues.  If conflicts are 

discovered between this and the Subcontract General Terms, then the Subcontract General Terms shall 

govern. 

1. Provide a full-time, competent and English-speaking Superintendent / Foreman onsite at all times to 

coordinate the work of this project.  

2. Subcontractor will not use or allow the use of the building sewer of drainage systems for cleaning or 

disposing of its materials, equipment or waste.  In the event any systems are plugged or obstructed by 

this Subcontractor’s materials, Subcontractor will reimburse the Contractor for the repair cost plus a 

mark-up. 

3. This Subcontractor is responsible for requesting in writing (RFI) all additional instruction or 

clarifications that may be required from the Design Consultants, which are needed for the performance 

of the work. The request for such information shall be done in advance to avoid any delay of the work. 

4. This Subcontractor is responsible for receiving, unloading, inventorying, storing, protecting and 

coordinating this Subcontractor's work. All deliveries/ hoisting/ etc. will be coordinated/ scheduled 

with CM. Any deliveries not scheduled will not be allowed on site. 

5. Traffic Control/ flag man for hauling operation in/ out of the project site. 

6. The subcontractor is responsible for supplying and maintaining all scaffolding, working platforms, 

material handling, storage, lifting & hoisting as required to perform the work. 

7. Maintaining streets and parking lots in clean condition for your scope of work.  

8. This subcontractor is responsible for all temporary safety measures for any openings to meet OSHA 

requirements pertaining to your scope of work.  

9. The Subcontractor has reviewed all drawings, documents, appendices and specifications for this project 

and has found no obvious omissions and further agrees that the work of this agreement and the project 

can be constructed within the milestone and completion dates without claims for delay or impact costs, 

unless substantial Owner directed Scope changes occur. 

10. Within 10 days of receipt of subcontract, each subcontractor is required to issue a manpower count 

necessary for each section/activity of their scope of work to meet the schedule requirements.  Metcon 

must review and approve the proposed manpower counts prior to commencement of your 

work.  Metcon, Owner, Architect & Consultants will be tracking the manpower weekly for each activity 

and the status of project schedule compliance to measure performance. 

11. In the event of inclement weather, all Subcontractors are responsible for the securing and protection of 

all their own material and work in place. 
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12. Subcontractor’s Project Manager and Superintendent/Foreman must attend the weekly 

coordination/Subcontractor meetings two weeks prior to starting work and while preforming scope of 

work. Failure of appearances is subject to Five Hundred Dollar ($500.00) Fine. 

13. This subcontractor is responsible for daily clean-up of all debris created by this scope of work. 

14. This Subcontractor must submit their Safety Plan to Metcon within 14 days of receiving the 

Subcontract. The Safety Plan must include any sub-tier subcontractors. Any delays in the schedule due 

to not submitting the Safety Plan within 14 days will incur all accelerated costs that are incurred for 

each day of the schedule being delayed.   

 

E. PROJECT SPECIFIC SCOPE REQUIREMENTS: 

I. The following is a general outline of items included, but not limited to, under this agreement: 

1. The following items shall be furnished and installed by Subcontractor including all layout, hoisting, 

scaffolding, unloading, bolts, expansion anchors, drilling, connection details and materials, welding, 

painting and galvanizing, etc.: 

a. All building structural support columns, beams, bent plates, base plates, kickers, joist system, 

bracing, moment connections, shimming materials, beam seats, stiffener plates, cap plates, 

decking, etc. 

b. All structural steel columns, beams, and connections. 

c. All support frames and decking at infill areas. 

d. All decking, including the steel decking. 

e. All miscellaneous steel clips, angles and frames. 

f. All steel ladders including roof hatch access ladders.  

g. All galvanized steel and/or aluminum ladders as indicated for roof and mechanical platform 

access. 

h. All neoprene bearing pads (if any), weld plates, welding, moment connections, etc. 

i. All required field connectors and erection bolts including epoxy and expansion bolt type 

anchors for masonry/concrete conditions to complete erection of work required under this 

agreement. All steel plates at columns as shown on plans.  

j. All base plate shim materials and leveling nuts, etc. 

k. All metal roof truss non-gauged structural steel bracing. 

l. All required framing around roof openings, curtain wall, sky lights, etc.  Coordination with 

other trades for opening sizes is included. 

m. Subcontractor shall paint all steel below grade with asphalt paint.   

n. All building interior and exterior handrails, guardrails, and stairs, including pickets. other than 

stainless steel. 

o. Perimeter safety cabling system including maintenance of same for duration of subcontractor’s 

activities; safety cabling to be removed by others. 

2. The following items shall be furnished only to Construction Manager by Subcontractor including 

furnishing of all required bolts, expansion anchors, sleeves, connection details and materials, etc.: 

a. Column or beam anchor bolts embedded in concrete or masonry. 

b. All bearing plates required for structural steel and/or joist system. 

c. All sleeves for any items under this agreement to be cast into concrete (sleeves for rails). 

d. Embed plates at concrete or masonry for steel beam connections, metal roof deck, etc. 

e. Loose masonry steel lintels for masonry and brick veneer. 

f. All steel bollards 
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3. Subcontractor shall provide all perimeter and opening barricades (two-line 1/2” wire rope/cable) and 

edge angle toe boards all floors and roof as required by the authority having jurisdiction for safety.  

Provide intermediate posts at a minimum of 10’ O.C.  Provide turnbuckles for removable areas for 

staging materials as directed by Construction Manager (CM). Install barricades and edge angle toe 

boards immediately upon the creation of the opening or edge condition.  Maintain barricades 

throughout the duration of this scope of work and/or as directed by CM.  Wooden toe boards will be 

installed and maintained by others upon completion of concrete slab fill. This subcontractor to 

provide fall arrest welds on eyebolts.  

4. Subcontractor to supply and install all decking on steel joist.  

5. Subcontractor to supply and install subframing at gymnasium stage as shown in plan. 

6. Subcontractor to supply and install all welded bearing pads per details. 

7. Multiple mobilizations included in this subcontractor’s scope of work.   

8. Subcontractor has inspected the site and is familiar with access, egress, staging, hoisting 

requirements, restraints, etc.  

9. As required, the subcontractor shall design, provide, and engineer crane subsurface/pads in 

accordance with project specifications and load requirements. The subcontractor shall ensure that all 

crane operations are structurally sound at no additional cost to the CM.  

10. Subcontractor shall be responsible for coordinating all deliveries for truck loading, unloading, 

sequencing, delivery frequency, etc.   

11. Subcontractor is responsible for furnishing, installation, and removal of all necessary temporary 

safety brackets, safety cables and fall protection devices for an OSHA approved erection of steel 

under this agreement.  Subcontractor shall provide Construction Manager with copies of 

Subcontractor’s fall protection plan, hoisting and rigging plan, safety policies, etc. prior to starting 

work. 

12. Subcontractor has included all falsework, scaffolding, engineering, temporary shoring and bracing, 

support members, erection angles, cables, loose hardware, embeds, welding, drilling, and anchors 

necessary to support framing members during erection. Any and all patchwork required, as a result of 

temporary systems utilized, which is associated with the erection of this Scope of Work shall be the 

responsibility of this Subcontractor. 

13. Subcontractor shall be responsible for providing safe access for the testing agency and Engineer of 

Record to the Work being fabricated, stored, or erected so that required inspection and testing may be 

accomplished.  It is understood and agreed that any Work under this Scope found to be in non-

compliance shall be corrected and re-tested at no cost to Construction Manager and/or Owner. 

14. Subcontractor shall include certified welders as required and provide credentials. 

15. Subcontractor will provide weld shields and fire blankets to protect surrounding finishes and visual 

harm to others. 

16. Subcontractor shall utilize gas or diesel operated welding machines required for the Work under this 

Agreement. It is understood and agreed that temporary power will not be available on-site for welding 

operations. 

17. Subcontractor shall be responsible for the cleaning of all welding slag, etc. from field welded 

connections and the touch up of primer paint and/or touch up galvanizing of these connections as well 

as bolted connections, and any abraded areas of shop paint. Field painting of all unpainted bolts, nuts, 

etc. shall be performed after Engineer of Record and Testing Agency inspection.  
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18. Concrete subcontractor to furnish and install securely temporary protections (use of plywood) over all 

floor and roof openings.  These protections will be clearly identified. These protections are to be 

maintained by the structural steel subcontractor.  

19. Subcontractor shall be responsible for the coordination with the Work of other trades as to prevent 

rework, damages, or delays. 

20. Any drilling or core drilling of concrete and masonry to complete this Scope is included, especially 

installation of expansion and epoxy anchors. All cleaning and patching of spalled areas due to drilling 

is the responsibility of this Subcontractor. 

21. Subcontractor shall review both Architectural and Structural Drawings in conjunction with approved 

Fabricator Shop Drawings for conflicts in configuration and placement of building perimeter angles, 

slab edge dimensions, stair and openings, architectural feature openings, etc. 

22. Subcontractor shall review Mechanical, Electrical, and Plumbing Drawings in conjunction with the 

Architectural and Structural Drawings for all miscellaneous structural framing and block outs for 

beam penetrations, roof openings, floor openings, equipment loads, equipment locations, etc. 

Subcontractor acknowledges this MEP information must be coordinated with others and said layout 

information may not be available or provided to Subcontractor during initial fabrication/erection shop 

drawing preparation.  Subcontractor will interpret Contract Drawings for coordination information 

during shop drawing preparation and identify such requested information via “clouding”.   All 

requested information shall be obtained during shop drawing approval and this Subcontractor shall 

make all final corrections prior to fabrication incorporating all coordinated information at no 

additional cost to Construction Manager. 

23. Any deviations, changes, and/or discrepancies differentiating the shop drawings from the Contract 

Documents shall be clouded and clearly marked requesting the Architect’s/Engineer’s and the 

Construction Manager’s approval.   

24. Subcontractor is responsible for cutting all holes in assemblies installed under this agreement. Holes 

for roof penetrations shall be coordinated with roof curb and handrail installations to maintain a safe 

work environment.  

25. All required layout is included.  Construction Manager will only provide benchmarks and control 

lines including establishing building plumb.  Subcontractor is responsible for transferring grade to all 

anchor bolts from benchmark, and adjust with nuts, washers, etc. to maintain a plumb and level 

installation. 

26. Subcontractor shall notify Construction Manager of any, and all, required repairs, non-compliance 

items, mis-fabricated items, etc. due to fabrication or detailing errors so Construction Manager can 

properly and timely notify Engineer of Record for recommendations and repair approvals.   

27. Subcontractor shall submit to Construction Manager all welders’ certificates and crane inspection 

certifications ten (10) days prior to starting work. All certifications and inspections shall be current in 

accordance with OSHA and the Contract Documents. 

28. Subcontractor shall perform surface preparation, shop painting and hot dipped galvanizing of 

materials supplied under this agreement per each specific specification section.  Subcontractor is 

responsible for insuring prime painting material is compatible with the finish painting of exposed 

steel in accordance with specifications. 

29. Subcontractor shall coordinate galvanizing / prime painting / non-painting of structural and metal 

deck with the fireproofing Subcontractor, if any, prior to submitting fabrication shop drawings. 

30. Verify which components furnished under this agreement will have field applied fireproofing by 

others and will require adhesion considerations under this agreement. 
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31. Subcontractor is responsible for cleaning steel upon completion of the installation.  Cleaning shall 

include the removal of oils, grease, dirt, etc. associated with the storage, handling, or erection of the 

materials provided under this agreement. 

32. Provide pre-drilled holes in specified steel, as necessary, for attachment of work by others including 

holes for wood blocking bolts, holes in embeds for anchoring to formwork, etc.   

33. Subcontractor is responsible for the separation of all dissimilar materials. 

34. Provide signed and sealed engineered shop drawings by a registered and licensed Engineer in State of 

North Carolina as indicated in Contract Documents. 

35. Subcontractor is responsible for verifying that the acoustical insulation batts have been installed 

before the roofing can begin. 

36. A hoisting plan will be required for approval by CM and the Owner. 

37. All notations on contract documents relating to STRUCTURAL STEEL AND MISCELLANEOUS 

METAL referenced as “by General Construction Manager” or by “Construction Manager” shall be 

assumed to be included in this agreement by Subcontractor. 

38. Subcontractor has reviewed the Drawings & Specification for this Project. Subcontractor has found 

no obvious omissions and further agrees that the Work of this Agreement and the Project can be 

constructed within the milestone and completion dates without claims for delay or impact costs, 

unless substantial Owner directed Scope changes occur.  

39. Subcontractor shall be responsible for vehicular and pedestrian traffic control while performing this 

scope of work. 

40. Provide all required mock-ups of work for Owner/Architect acceptance.  Subcontractor is responsible 

for obtaining Architect's approval/verification of all pattern/color layouts shown on Contract 

Drawings prior to beginning installation.  

41. Provide all extra materials for Owner to Contractor in unopened containers/packages prior to 

beginning work. All attic stock, if required, shall be palleted and transmitted to Contractor for 

signature.  Subcontractor shall locate materials in a location (or locations) determined by Owner/ 

Contractor. 

42. The Subcontractor shall maintain all warrantees for material and workmanship.   

43. Unloading, distributing, and off-site storage of materials is the responsibility of this Subcontractor.  

On-site storage of materials delivered out of sequence will not be allowed.   

44. This Subcontractor is responsible for testing of the soils and construction of their crane pads. 

 

F. DESCRIPTION OF SCOPE EXCLUSIONS 

 

 The following is a complete and exhaustive list of exclusions from the Scope of Work: 

N/A 
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BID PACKAGE #0920 

METAL FRAMING AND GYPSUM BOARD ASSEMBLIES 

(SCOPE OF WORK) 

 

The Scope of Work shall include the furnishing of a complete METAL FRAMING AND GYPSUM BOARD 

ASSEMBLIES PACKAGE.  This shall include, but is not limited to all required: labor, fabrication, engineering, 

submittals, shop drawings, materials, equipment, tools, supervision, hoisting, scaffolding, and transportation as 

required for a complete scope of work. 

 

DESCRIPTION OF SCOPE INCLUSIONS 

The following is non-exhaustive list of inclusions and is not intended to limit the work in any way. 

 

A. CONTRACT DOCUMENTS: 

All work shall be performed in accordance with Contract Documents.  

- All plans and specifications 

o Specifications included but not limited to: 

▪ Division 00 – Procurement and Contracting Requirements 

▪ Division 01 – General Requirements 

▪ 05 40 00 – Cold-Formed Metal Framing 

▪ 06 10 00 – Rough Carpentry 

▪ 06 16 00 – Sheathing 

▪ 06 64 00 – Plastic Paneling 

▪ 07 21 00 – Thermal Insulation 

▪ 07 21 19 – Foamed-In-Place Insulation 

▪ 09 22 16 – Non-Structural Metal Framing 

▪ 09 29 00 – Gypsum Board 

- All scope of work requirements 

- All contract requirements 

 

B. BONDING REQUIREMENTS: 

Each bidder quoting a sum greater than $300,000 shall have a 5% Bid Bond accompanying their bid as well 

as a Payment and Performance Bond included in their price.  Additionally, all Bonds required shall be 

furnished per the Subcontract Agreement provided in the Bid Manual. 

 

C. SUBMITTAL REQUIREMENTS: 

Collaborative File Sharing - Subcontractor shall be responsible for the uploading of all required submittals 

to a file sharing program. Notifications will be sent when submittals are reviewed, it is the subcontractor’s 

responsibility to track the approval process and proceed as directed in the submittal. 

 

1. Samples – Descriptions and photos of samples shall be uploaded to the site for record purposes. 

“Hard” samples are still required per the plans/specifications. 

 

Subcontractor shall clearly identify to the Construction’s Manager and Architect's attention, at the time of 

submittals, of any deviations from the Contract Documents.  This Subcontractor’s responsibility to the 

Contract Documents is not relieved by the Architect or Construction Manager’s review unless there is 

written acceptance of the specific deviations. Subcontractor is responsible for submitting and expediting 

approval of any submittal requirements through a jurisdictional agency, if applicable. 
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Subcontractor is to deliver all required submittals to Construction Manager within 14 calendar days 

from date of Notice of Award.  NO payment shall be made to subcontractor without all 

subcontractors’ documents submitted.  Provide signed and sealed engineered shop drawings as 

specified by a licensed and registered Engineer. 

 

Any required re-submittals, record submittals, and/or field drawings shall be forwarded to Construction 

Manager within seven (7) days of initial submittal return to Subcontractor.  Failure of this Subcontractor to 

submit correct or timely submittals does not relieve said Subcontractor of material delivery obligations in 

accordance with the Project Schedule.  Subcontractor shall allow a minimum of twenty-eight (28) calendar 

days of Construction Manager -Architect review duration. 

 

D. STANDARD SCOPE INCLUSIONS: 

The items listed below are specifically included and are for clarification purposes only.  They shall not be 

construed as a complete list of all work.  It is the intent of this to clarify subcontract issues.  If conflicts are 

discovered between this and the Subcontract General Terms, then the Subcontract General Terms shall 

govern. 

1. Provide a full-time, competent, and English-speaking Superintendent/Foreman onsite at all times to 

coordinate the work of this project. 

2. Subcontractor will not use or allow the use of the building sewer of drainage systems for cleaning or 

disposing of its materials, equipment or waste.  In the event any systems are plugged or obstructed by 

this Subcontractor’s materials, Subcontractor will reimburse the Contractor for the repair cost plus a 

mark-up. 

3. This Subcontractor is responsible for requesting in writing (RFI) all additional instruction or 

clarifications that may be required from the Design Consultants, which are needed for the performance 

of the work. The request for such information shall be done in advance to avoid any delay of the work. 

4. This Subcontractor is responsible for receiving, unloading, inventorying, storing, and coordinating this 

Subcontractor's work. All deliveries/ hoisting/ etc. will be coordinated/ scheduled with CM. Any 

deliveries not scheduled will not be allowed on site. 

5. Traffic Control/ flag man for hauling operation in/ out of the project site. 

6. This subcontractor is responsible for supplying and maintaining all scaffolding, working platforms, 

material handling, storage, lifting & hoisting as required to perform the work. 

7. Maintaining streets and parking lots in clean condition for your scope of work.  

8. This subcontractor is responsible for all temporary safety measures for any openings to meet OSHA 

requirements pertaining to your scope of work.  

9. The Subcontractor has reviewed all drawings, documents, appendices and specifications for this project 

and has found no obvious omissions and further agrees that the work of this agreement and the project 

can be constructed within the milestone and completion dates without claims for delay or impact costs, 

unless substantial Owner directed Scope changes occur. 

10. Within 10 days of receipt of subcontract, each subcontractor is required to issue a manpower count 

necessary for each section/activity of their scope of work to meet the schedule requirements.  Metcon 

must review and approve the proposed manpower counts prior to commencement of your 

work.  Metcon, Owner, Architect & Consultants will be tracking the manpower weekly for each activity 

and the status of project schedule compliance to measure performance.   

11. In the event of inclement weather, all Subcontractors are responsible for the securing and protection of 

all their own materials and work in place.  
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12. Subcontractor’s Project Manager and Superintendent/Foreman must attend the weekly 

coordination/subcontractor meetings two weeks prior to starting work and while preforming scope of 

work. Failure of appearances is subject to Five Hundred Dollar ($500.00) Fine. 

13. This subcontractor is responsible for daily clean-up of all debris created by this scope of work. 

14. This subcontractor must submit their Safety Plan to Metcon within 14 days of receiving the Subcontract. 

The Safety Plan must include any sub-tier subcontractors. Any delays in the schedule due to not 

submitting the Safety Plan within 14 days will incur all accelerated costs that are incurred for each day 

of the schedule being delayed. 

 

E. PROJECT SPECIFIC SCOPE REQUIREMENTS: 

I. The following is a general outline of items included, but not limited to, under this agreement: 

1. Subcontractor is responsible for all backer board/blocking material and installation. 

2. Furnish and installation of insulation in the metal stud cavities.  

3. Furnish and installation of all metal stud framing, gypsum materials and accessories including all 

labor equipment and materials required.  

4. Furnish and installation of all soffits, ceilings, bracing as required.  

5. All in-fill framing required at steel beams and columns to receive insulation and/or drywall.  

6. Subcontractor acknowledges that not all framing systems and components are shown on the 

drawings, and that Subcontractor has allowed and will supply a sufficient framing system to meet 

the intent of the Contract Documents.  

7. Subcontractor shall provide angle bracing at framing for all installation and assemblies.  

8. Subcontractor is responsible to separate dissimilar metals from electrolytic actions.  

9. Subcontractor will review the existing substrates 14 days prior to beginning work and will advise 

the Contractor of any and all deficiencies related to their scope of work. 

10. Provide Quantity Allowance pricing for Fifteen (15) 24 x 24-inch wall or ceiling Access Doors & 

Frames.  

11. Mock-Up Panels as required in Division 1 of the Specifications, plans or as required by the 

Architect’s direction. 

12. Daily cleanup of all floors, drywall dust, mud, etc. 

13. Subcontractor is responsible for dust control using dust-down while sweeping and using vacuum 

sander as much as possible when sanding drywall. 

14. Provide all required mock-ups of work for Owner/Architect acceptance.  Subcontractor is 

responsible for obtaining Architect's approval/verification of all pattern/color layouts shown on 

Contract Drawings prior to beginning installation.  

15. The Subcontractor shall maintain all warrantees for material and workmanship.   

16. Unloading, distributing, and off-site storage of materials is the responsibility of this Subcontractor.  

On-site storage of materials delivered out of sequence will not be allowed.   

17. All structural and nonstructural cold-formed metal framing all-inclusive studs, hat channels, lintels, 

clip angles, reinforcements, fasteners, deflection tracks, firestop tracks, fire-stopping at the tops of 

walls, strapping, furring channels, slide clips to building structure, lateral wall bracing, hanger wire, 
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and all other incidental items required and in strict accordance with Contract Documents, 

manufacturer's written instructions, and local building codes.   

18. All metal framing shall meet the wind load requirements outlined in the Contract Documents. 

19. All metal framing shall brace to structure above as shown in plans. Do not attach framing to bottom 

of decking above unless shown in plans.  

20. It is responsibility of this Subcontractor to request, receive, evaluate and engineer the loads placed 

on the metal studs by windows, storefronts, curtain-wall, Metal Panels and floor slabs including all 

associated costs to frame metal studs to meet these load requirements.   

21. Provide sealed engineered drawings for exterior wall framing as necessary.  

22. Include all interior walls, masonry furred walls and exterior walls. 

23. Include all interior and exterior walls soffit, ceilings, bulkheads, all soffits, bracing and wood 

blocking.  

24. Include all expansion joints, control joints for all walls and hard ceilings.  

25. Include all required metal stud framing for metal wall panels and EIFS/Stucco.  

26. Subcontractor is responsible for coordinating layout and installations under this agreement to 

ensure compliance with metal wall panel subcontractor’s anchorage details at no additional cost to 

Contractor.  

27. All in-fill framing required at steel beams and columns to receive insulation and/or drywall.  

28. All required storefront and curtain-wall framing support system. Subcontractor shall assume a 

complete metal stud framing system around all storefront and curtain-wall assemblies whether 

indicated on contract drawings or not for all conditions engineered to meet required wind loading 

and dead load of curtain wall assemblies.  

29. All furring as indicated – including hat channels, gypsum wall board, sag resistant gypsum 

wallboard, water resistant, fire resistant, impact resistant (if specifically noted on plans or 

specifications), tile backing panels, exterior sheathing, etc.   

30. Tape and finish all drywall including accessories (corner bead, control joints, j-bead, u-bead, LC-

beads, edge trims, reglets, reveals, etc.), fire-taping of fire walls and rated sub-ceilings, etc. All 

installation and finishing shall be per the finish levels specified.    

31. Hollow Metal Window and Door Frames:  

a. Install only all hollow metal door and hollow metal window frames in metal stud partitions. 

b. Protection of all received doors and window frames. Damage done by other Subcontractors 

will be repaired by other Subcontractors. 

c. Coordinate with door installer for plumbness of frame, correct if necessary. 

d. Subcontractor shall  install complete all ceiling access panels in locations as shown on the 

Contract Documents. This Subcontractor shall provide framed openings for all other access 

panels required in assemblies provided under this agreement are included. Access door 

locations must be provided to this Subcontractor before framing operation has started. 

32. Subcontractor shall provide all required framed openings in drywall assemblies installed under this 

agreement for all trades including, but not limited to, ductwork, MEP items, cable trays, toilet 

accessories, fire extinguisher cabinets, drinking fountains, etc.  This Subcontractor shall verify with 

other Subcontractors the required quantities, locations and sizes of openings to be provided.  
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33. Subcontractor is responsible to make any repairs due to deterioration, wind damage, non-

manufactured approved installations, etc. prior to concealment by operations under this agreement, 

brick veneer, etc. at no additional cost to Contractor for faulty installations or extended exposures 

outside the current project schedule expected durations of exposure.  

34. Stud framing above storefront and curtain wall assemblies, and CMU masonry walls is included. 

Shaft Wall systems and assemblies and sealants is included if required. All Column Wraps and 

Beam Enclosures as shown. 

35. All fire rated gypsum board assemblies per contract documents and UL listings, etc. are included.   

a. Included is fire sealing, protecting (“tenting”, “boxing”, “wrapping”, etc.), etc. all items 

penetrating this Scope of Work. Penetrations required for plumbing, mechanical, electrical, 

fire suppression or data will be performed by others. 

b. All top of wall fire proofing is included for construction within this scope of work. 

36. All rated and non-rated drywall partitions extending to structure above masonry walls are herein 

included as scheduled per wall types or building sections.  

37. Metal stud sill track gasket sealer is included, if specified.  

38. Subcontractor shall provide angle bracing at framing for all gypsum board ceilings, soffit, fur-

downs, door jambs, walls not extending to underside of structure, etc. All secondary ceiling support 

to trapeze MEP systems in order to maintain ceiling wire spacing is included.  

39. Subcontractor shall properly stack and protect drywall board on dunnage to prevent the wicking 

action of water to the drywall sheets.  

40. Subcontractor is also responsible for the proper distribution and loading of stored materials so as 

not to damage building structure elements due to excessive loads applied.  

41. Subcontractor is responsible to separate dissimilar metals from electrolytic actions.  

42. Cleaning of all wall cavities prior to installation of wall insulation and drywall is included - building 

and sound insulation in metal stud walls and cavities.  

43. Provide all casework/display case die (knee) wall/bulkhead/soffit/enclosure framing and drywall. 

All assumptions shall be metal stud and drywall with reinforcing columns by this Subcontractor 

for construction at casework/display case unless specifically denoted as wood construction as part 

of the cabinet construction.  

44. Subcontractor understands solid surface windowsills specified need be field measured and ordered 

following completion of drywall and window installations, and this Subcontractor will have to 

remobilize said areas to touch-up drywall finishes following window sill installations at no 

additional cost to Contractor.  

45. Furnish & install masonry brick veneer ties at metal stud assemblies at walls framed by this 

Subcontractor.  This Subcontractor is responsible for providing all stainless screw fasteners, 

adhesives, sealants, etc. to install ties and flashings. Subcontractor is responsible for coordinating 

installation elevation and layout with Contractor and ensure proper placement including trueness, 

levelness, extension from building, proper installation with vapor barrier installed under this 

agreement, etc.  

46. Subcontractor is responsible for fire labeling of all rated drywall assemblies, wall and ceiling, by 

method approved by architect including verbiage, letter size, and spacing. For all rated wall/ceiling 

assemblies installed under this agreement.  
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47. Subcontractor is responsible to protect all fire sprinkler heads and fire alarm devices from damage 

for drywall installations, drywall mud, and drywall dust.  

48. This Subcontractor shall furnish firestop sealant at top of wall and under metal decking, as required; 

firestop sealant at headwalls; fire safing insulation at bottom of wall.   

49. Subcontractor shall provide all in-wall metal or wood blocking in drywall assemblies installed 

under this agreement for all trades. Trades shall provide shop drawings to verify quantities, types 

and locations 30 days prior wall rough-in.  

50. This subcontractor shall provide and install all plywood and fire rated in-wall blocking for the 

following items:  

c. Wall mounted items including marker boards, tack boards, etc.  

d. Toilet partitions and accessories  

e. Interior specialties, railings, signage, etc.  

e. Plywood backer boards per 06 10 00 Rough Carpentry for electronic and 

telecommunication equipment. 

f. Coiling door heads and jambs, etc.  

g. Note: All assemblies which have a pull-out requirement shall have fire-treated wood 

blocking in-lieu-of metal backing, which includes but not limited to grab bars, upper 

cabinets, and wall mounted handrails. 

51. Furnish and install blocking at all opening for all wall system at sill, jamb and header in accordance 

with the contract documents. Below is screenshot for reference. 

  

52. Furnish and install mineral wool firesafing, fire rated sealant, mineral wool insulation, acoustical 

sealant, spray-applied fire resistive material as required at partition wall per partition details (A-

005) in accordance with the contract documents.  

 

F. DESCRIPTION OF SCOPE EXCLUSIONS 

 The following is a complete and exhaustive list of exclusions from the Scope of Work: 

  N/A 
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BID PACKAGE #0950 

ACOUSTICAL CEILINGS & PANELS 

(SCOPE OF WORK) 

 

The Scope of Work shall include the furnishing of a complete ACOUSTICAL CEILINGS & PANELS 

PACKAGE.  This shall include, but is not limited to all required: labor, fabrication, engineering, submittals, shop 

drawings, materials, equipment, tools, supervision, hoisting, scaffolding, and transportation as required for a 

complete scope of work. 

 

DESCRIPTION OF SCOPE INCLUSIONS 

The following is non-exhaustive list of inclusions and is not intended to limit the work in any way. 

 

A. CONTRACT DOCUMENTS: 

All work shall be performed in accordance with Contract Documents.  

- All plans and specifications 

o Specifications included but not limited to: 

▪ Division 00 – Procurement and Contracting Requirements 

▪ Division 01 – General Requirements 

▪ 09 51 13 - Acoustical Panel Ceilings 

▪ 09 80 00 – Acoustical Systems Wall Panel System 

▪ 09 84 00 – Cementitious Wood Fiber Acoustical Ceiling and Wall Panels 

▪ 09 84 33 – Sound-Absorbing Wall Units 

▪ 09 84 36 – Sound-Absorbing Ceiling Units 

▪ 09 84 36.13 – Sound-Absorbing Ceiling Baffles 

- All scope of work requirements 

- All contract requirements 

 

B. BONDING REQUIREMENTS: 

Each bidder quoting a sum greater than $300,000 shall have a 5% Bid Bond accompanying their bid as well 

as a Payment and Performance Bond included in their price. Additionally, all Bonds required shall be 

furnished per the Subcontract Agreement provided in the Bid Manual. 

 

C. SUBMITTAL REQUIREMENTS: 

Collaborative File Sharing - Subcontractor shall be responsible for the uploading of all required submittals 

to a file sharing program. Notifications will be sent when submittals are reviewed, it is the subcontractor’s 

responsibility to track the approval process and proceed as directed in the submittal. 

 

1. Samples – Descriptions and photos of samples shall be uploaded to the site for record purposes. 

“Hard” samples are still required per the plans/specifications. 

 

Subcontractor shall clearly identify to the Construction’s Manager and Architect's attention, at the time of 

submittals, of any deviations from the Contract Documents.  This Subcontractor’s responsibility to the 

Contract Documents is not relieved by the Architect or Construction Manager’s review unless there is 

written acceptance of the specific deviations. Subcontractor is responsible for submitting and expediting 

approval of any submittal requirements through a jurisdictional agency, if applicable. 

 

Subcontractor is to deliver all required Submittals to Construction Manager within 14 calendar days 

from date of Notice of Award. NO payment shall be made to subcontractor without all 
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subcontractors’ documents submitted. Provide signed and sealed engineered shop drawings as 

specified by a licensed and registered Engineer. 

 

Any required re-submittals, record submittals, and/or field drawings shall be forwarded to Construction 

Manager within seven (7) days of initial submittal return to Subcontractor. Failure of this Subcontractor to 

submit correct or timely submittals does not relieve said Subcontractor of material delivery obligations in 

accordance with the Project Schedule. Subcontractor shall allow a minimum of twenty-eight (28) calendar 

days of Construction Manager -Architect review duration. 

 

D. STANDARD SCOPE INCLUSIONS: 

The items listed below are specifically included and are for clarification purposes only.  They shall not be 

construed as a complete list of all work.  It is the intent of this to clarify subcontract issues.  If conflicts are 

discovered between this and the Subcontract General Terms, then the Subcontract General Terms shall 

govern. 

1. Provide a full-time, competent, English-speaking Superintendent/Foreman onsite at all times to 

coordinate the work of this project. 

2. Subcontractor will not use or allow the use of the building sewer of drainage systems for cleaning or 

disposing of its materials, equipment or waste.  In the event any systems are plugged or obstructed by 

this Subcontractor’s materials, Subcontractor will reimburse the Contractor for the repair cost plus a 

mark-up. 

3. This Subcontractor is responsible for requesting in writing (RFI) all additional instruction or 

clarifications that may be required from the Design Consultants, which are needed for the performance 

of the work. The request for such information shall be done in advance to avoid any delay of the work. 

4. This Subcontractor is responsible for receiving, unloading, inventorying, storing, and coordinating this 

Subcontractor's work. All deliveries/ hoisting/ etc. will be coordinated/ scheduled with CM. Any 

deliveries not scheduled will not be allowed on site. 

5. Traffic Control/ flag man for hauling operation in/ out of the project site. 

6. This subcontractor is responsible for supplying and maintain all scaffolding, working platforms, 

material handling, storage, lifting & hoisting as required to perform the work. 

7. Maintaining streets and parking lots in clean condition for your scope of work.  

8. This subcontractor is responsible for all temporary safety measures for any openings to meet OSHA 

requirements pertaining to your scope of work.  

9. The Subcontractor has reviewed all drawings, documents, appendices and specifications for this project 

and has found no obvious omissions and further agrees that the work of this agreement and the project 

can be constructed within the milestone and completion dates without claims for delay or impact costs, 

unless substantial Owner directed Scope changes occur. 

10. Within 10 days of receipt of subcontract, each subcontractor is required to issue a manpower count 

necessary for each section/activity of their scope of work to meet the schedule requirements.  Metcon 

must review and approve the proposed manpower counts prior to commencement of your 

work.  Metcon, Owner, Architect & Consultants will be tracking the manpower weekly for each activity 

and the status of project schedule compliance to measure performance.   

11. In the event of inclement weather, all Subcontractors are responsible for the securing and protection of 

all their own materials and work in place. 
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12. Subcontractor’s Project Manager and Superintendent/Foreman must attend the weekly 

coordination/subcontractor meetings two weeks prior to starting work and while performing scope of 

work. Failure of appearances is subject to Five Hundred Dollar ($500.00) Fine. 

13. This subcontractor is responsible for daily clean-up of all debris created by this scope of work. 

14. This Subcontractor must submit their Safety Plan to Metcon within 14 days of receiving the 

Subcontract. The Safety Plan must include any sub-tier subcontractors. Any delays in the schedule due 

to not submitting the Safey Plan within 14 days will incur all accelerated costs that are incurred for each 

day of the schedule being delayed.   

 

E. PROJECT SPECIFIC SCOPE REQUIREMENTS: 

The following is a general outline of items included, but not limited to, under this agreement: 

1. Furnish and install acoustical panels, metal suspension system, metal edge moldings and trim as 

shown in contract documents. 

2. Furnish and install cementitious wood fiber plank acoustical ceiling & wall system as shown in 

contract documents. 

3. Furnish and install sound absorbing wall panels and sound-diffusing wall panels as shown in 

contract documents. 

4. Furnish and install sound absorbing acoustic panels and suspension systems for ceilings as shown 

in contract documents. 

5. Furnish and install sound absorbing non-woven layered and formed polyester felt fiber ceiling 

baffle including wire hangers, fasteners, main runners, cross tees, wall angle moldings and 

accessories as shown in contract documents. 

6. Subcontractor shall provide shop drawings after coordination with the following subs for items 

placed on ceilings and walls and for items protruding through the ceilings and walls. 

a. HVAC penetrations 

b. Electrical devices 

c. Access panels, clean-out covers, etc. 

7. Furnish and install complete all Acoustical Room Components including Acoustical Wall Panels 

indicated on the contract documents including providing all final assemblies, anchors, fasteners, 

etc. 

a. Installation will be over finished flooring. Contractor shall use Baker Scaffolding with 

clean, non-scuff wheels to install panel system. 

b. Panels will be properly installed per plans, flush to wall and free of defects. 

8. Subcontractor to include 10% in bid for repair of damaged grid and tile. 

9. Layout of all work from Construction Manager’s single horizontal and vertical control point. 

10. Subcontractor shall bring to the Architect's attention any grid/tile layout concerns regarding equal 

borders of installation, squareness of room, transition areas for ceiling direction, etc. and 

specification layout requirements prior to installing ceiling grid. 

11. Subcontractor shall verify all seismic requirements per the applicable codes/requirements 

and ensure that the ceiling system complies.  
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12. Provide all ceiling systems per specification sections and Contract Drawings including all ceiling 

grid, tiles, barrel diffusers, wire hangers, sheet metal moldings, clips, bracing, fasteners, seismic 

and hold-down clips, channels, column covers, ties, rivets, wires, direct loading clips, etc.  

Subcontractor shall caulk behind grid at walls if required or necessary.  

13. Provide layout and cutouts for all mechanical, electrical, fire alarm, intercom, data, fire protection, 

exit lights, lights, and diffusers, etc. fixtures installed in acoustical grid and tile systems. 

14. This Subcontractor is responsible for providing coordinated layout drawings as specified for 

Architect's approval. 

15. Provide all additional ceiling hanging wires, channel supports, etc. at light fixtures, ductwork, 

diffusers, etc. as required to support ceiling system per specifications, UL listings, and 

manufacturers requirements including all secondary ceiling support to trapeze MEP systems and/or 

as required in order to maintain specified ceiling wiring spacing.  No wires are allowed to be tied 

to bridging. Install ceilings hangers to facilitate equipment access and maintenance. Relocation 

may be required upon final ceiling inspections by Owner and Construction Manager. 

16. Unloading, distributing, and off-site storage of materials is the responsibility of this Subcontractor. 

On-site storage of materials delivered out of sequence will not be allowed.  

17. Provide all ‘Extra Materials for Owner’ to Construction Manager in unopened 

containers/packages to Construction Manager prior to beginning work. All extra materials shall be 

delivered in unopened packages/cartons. All attic stock shall be palleted and transmitted to 

Construction Manager for signature. Subcontractor shall locate materials in a location (or locations) 

determined by Owner/Construction Manager. 

18. Subcontractor has reviewed both the finish schedule for ceiling types and compared to reflective 

ceiling plans, building sections, etc. for complete compliance with Architect’s Scope under 

specification sections.  

19. Subcontractor shall clean, straighten and punch list all grid installations during ceiling tile 

installations for Construction Manager’s and Architect’s acceptance on a room by room basis at no 

additional cost to Construction Manager as reasonably determined by Construction Manager and 

Subcontractor. 

20. Provide all installation per manufacturer recommendations, and listed UL ratings assemblies. 

21. Daily cleanup and disposal of packaging material and scrap materials to an on-site dumpster 

provided by Construction Manager is included. 

22. Field verification for humidity control and temperature control are included, and any noted 

deficiencies shall be submitted to Construction Manager in writing at a minimum twenty-one (21) 

days prior to start of work. 

23. This package shall include 5% of overall ceiling systems for unidentifiable repair. This shall be 

based upon overall square footage of each ceiling type utilized on the Project. This shall be broken 

out as a separate line item on Schedule of Values for tracking by Construction Manager.  

24. Subcontractor is responsible for multiple mobilizations. 

25. Subcontractor shall final clean tile and grid per specifications following completion of all 

surrounding installations and just prior to Owner acceptance of building. 

26. Extra material shall not be used by Subcontractor for punch list work. 
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27. Provide all required mock-ups of work for Owner/Architect acceptance.  Subcontractor is 

responsible for obtaining Architect's approval/verification of all pattern/color layouts shown on 

Contract Drawings prior to beginning installation.  

28. Provide all extra materials for Owner to Contractor in unopened containers/packages prior to 

beginning work. All attic stock, if required, shall be palleted and transmitted to Contractor for 

signature.  Subcontractor shall locate materials in a location (or locations) determined by Owner/ 

Contractor. 

29. The Subcontractor shall maintain all warrantees for material and workmanship.   

30. Unloading, distributing, and off-site storage of materials is the responsibility of this 

Subcontractor.  On-site storage of materials delivered out of sequence will not be allowed.   

 

F. DESCRIPTION OF SCOPE EXCLUSIONS 

 The following is a complete and exhaustive list of exclusions from the Scope of Work: 

  N/A 
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1 9/26/2025 Specs There is no specification section for the Epoxy flooring included in specification manual. This will be included in (DESIGN TEAM) Addendum 1 and (METCON) Addendum 2. LS3P 10/13/2025 BP0967 Epoxy Flooring Metcon

2 9/26/2025 Specs

Specification section 232113.33 Ground-Loop Heat Pump Piping 12.2 10. Calls “Contractor to provide 20’-0” length of 6” steel casing 

as part of the base bid. Contractor to provide a unit price per linear foot for additional steel casing over the 20’-0” length”. However, 

schedule of unit price section 012200 does not have this line item.

CMTA: Section 12 is no longer required as the test bore is being completed by Metcon. It 

will be removed for (DESIGN TEAM) Addendum 2 and (METCON) Addendum 3. 
CMTA 10/21/2025 BP2300 HVAC Metcon

3 9/26/2025 Specs

There is specification section 072216 nail base insulation included in manual. It appears this is for the roof application. However there 

is no application of this product shown in the drawing.There is Cementitious Wood Fiber Composite Acoustic Plank Roof Deck System 

known as Tectum E-N Composite Acoustic Roof Deck System 035114 specified under asphalt shingle roofing include the insulation. 

Please advise where section 072216 is applicable?  

This section will be removed in (DESIGN TEAM)  Addendum 1 and (METCON) 

Addendum 2, and the wood nailer system components will be covered in the rough 

carpentry spec

LS3P 10/13/2025 BP0750 Turnkey Roofing Metcon

4 9/28/2025 Plans
Drawing A-600 plan marked scoreboard on south wall of gymnasium whereas elevation drawing A-705 and E310 power shows 

scoreboard on north wall besides stage. Please confirm there is only one scoreboard on north wall of gymnasium.

Yes, there should be only one scoreboard on the gym's north wall.  This note on A-600 will 

be removed in (DESIGN TEAM) Addendum 1 and (METCON) Addendum 2.
LS3P 10/8/2025 BP1166 Athletic Equipment Metcon

5 9/28/2025 Specs
There is no specification section included for scoreboard nor the detail provided in equipment schedule on drawing A-908. Please 

advise.

Scoreboard spec will be provided in (DESIGN TEAM) Addendum 1 and (METCON) 

Addendum 2.
LS3P 10/8/2025 BP1166 Athletic Equipment Metcon

6 9/28/2025 Plans/Specs
Only the foundation detail of flagpole is provided in drawing A-055. There is no other detail or specification section of flagpole provided. 

Civil and Architectural site plan shows one flagpole however exterior imagery shows two flagpoles. Please advise.  

During DD, the Owner requested we only provide 1 pole with 2 flags (US and State, 

reference note #53 on C-202.  This was the updated from our side during DD.

Allison 

Engebretson, 

Paramounte 

Engineering

10/8/2025 BP3100 Turnkey Sitework Metcon

7 9/30/2025 Plans/Specs
Specification section 098400 calls for Acoustical panel type AWP1. Drawing only shows AWP1 in Legend and Architectural material 

finish table in drawing A-651 but does not proivde any installation location. Please advise.
This will be deleted in (DESIGN TEAM) Addendum 1 and (METCON) Addendum 2. LS3P 10/13/2025 BP0950 Acoustical Ceilings and Panels Metcon

8 10/7/2025 Specs I did not see where it specifies which manufacturer for the 8 Mil film. Can you let me know if they are looking for a specific one?

Manufacturer (Basis of Design): 3M, Product Type: 8-mil clear, shatter-resistant, abrasion-

resistant safety and security window film, Referenced Systems: 3M™ Impact Protection 

Attachment / Adhesive systems, Alternates: Other manufacturers may be proposed only if 

they meet or exceed the listed ASTM and ANSI performance requirements. ; spec section 

088723.16 lists Scotchshield Ultra S800 as BOD

Metcon ; LS3P
10/7/2025 & 

10/13/2025
BP0840 Aluminum Windows Tint USA

9 10/7/2025 Specs I also did not see where it specifies which decorative film is needed, could you let me know that as well.

Manufacturer (Basis of Design): 3M, Product Types Covered: Interior and 

privacy/decorative films, Requirements: Must meet ASTM E84 and other performance 

standards; alternate manufacturers may be considered only if they meet or exceed the 

listed specifications through the substitution process.

Metcon 10/7/2025 BP0840 Aluminum Windows Tint USA

10 10/8/2025 Bid Manual

Who is responsible for supplying and installing the grate for the trough drains located in the kitchen area? The plumbing drawings 

show the trough drain but do not clarify whether the grate is supplied by the plumbing, concrete, or food service scope. Please confirm 

scope responsibility.

Plumbing subcontractor is responsible for supplying and installing grate for the trough 

drains located in kitchen area. 
Metcon 10/21/2025 BP2200 Plumbing Trinity Plumbing & Sitework

11 10/8/2025 Bid Manual

Who is responsible for forming or framing out the trough drains prior to the concrete placement? I reviewed the Architectural (A), 

Structural (S), and Plumbing (P) sheets but did not find a detail showing framing or forming responsibility. Please clarify which trade 

(plumber or concrete subcontractor) is responsible for forming the trough drain channel before the pour.

Concrete subcontractor is responsible for forming or framing out the through drains. 

However, Plumbing subcontractor is responsible for the layout and coordination/work with 

concrete subcontractor before the pour for proper installation of through drains. 

Metcon 10/21/2025 BP2200 Plumbing Trinity Plumbing & Sitework

12 10/8/2025 Plans/Specs

Please confirm the material type required for indirect waste piping in the kitchen. All underground kitchen waste is specified as cast 

iron due to grease waste, and the remainder of the project is PVC underground. However, there is no clear specification in the food 

service drawings, plumbing sheets, or specs for indirect waste material. Should indirect waste be cast iron, copper, or PVC? Given 

that all other kitchen floor waste is cast iron, we assume indirect waste should match unless otherwise directed. Please confirm.

All underground waste piping receiving waste discharge of 140F or higher shall be cast 

iron.
CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

13 10/8/2025 Plans
Please provide the color selection for the P2 trough sinks located outside the gang restrooms. Supplier requires color selection before 

pricing can be finalized. Please advise whether the color is standard white or a specified finish to match restroom finishes.
Standard White LS3P 10/13/2025 BP2200 Plumbing Trinity Plumbing & Sitework

14 10/8/2025 Plans

Please confirm the required locations and types of balancing valves for the domestic hot water system. The plumbing drawings show 

the domestic hot water return (DHWR) lines but do not indicate where balancing valves are to be installed. Specifically, please clarify: 

Are balancing valves required at each fixture group or only at the main return manifold?

Refer to HOT WATER BALANCING STATION DETAIL (HWBS) on sheet P001. Refer to 

plumbing plasn for locations of HWBS.
CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

15 10/8/2025 Plans Specifically, please clarify, according to question #14: Should valves be manual or automatic (temperature-compensating) type? Refer to HOT WATER BALANCING STATION DETAIL (HWBS) on sheet P001. CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

16 10/8/2025 Plans
Specifically, please clarify, according to question #14: Please identify the sheet references or provide a marked-up drawing showing 

each valve location if available.

Refer to HOT WATER BALANCING STATION DETAIL (HWBS) on sheet P001. Refer to 

plumbing plasn for locations of HWBS.
CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

17 10/8/2025 Plans/Spec

In spec section 116623 Gym Equipment Para. F 3.a mentions the Goal Height Adjusters as both Electric (keyswitch controlled) and 

Manual.  On Drawing E310 shows Electric Height Adjuster for the main court goals but none on the side court. Should I assume 

Electric Height Adjusters will go on the main court and manual on the side court, please clarify.

E310 will be revised to provide power for height adjustment for each court goal. CMTA 10/9/2025 BP1166 Athletic Equipment Learning Environments

18 10/8/2025 Plans

While reviewing the plumbing drawings, we noticed that numerous branch line pipe sizes are not indicated throughout the waste, vent, 

and domestic water plans. For example, on Sheet P111 (Plumbing – Level 1), just above the “Plumbing – Level 1” title, the cold and 

hot water branch lines are shown but no sizes are provided. We can make assumptions; however, if different bidders interpret the sizes 

differently, the pricing will vary significantly. To maintain consistency across bids and ensure accurate scope, please provide 

clarification on the following:

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

Columbus County PK-8  East View School: 

Bid Phase RFI LOG - October / November 2025
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Columbus County PK-8  East View School: 
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19 10/8/2025 Plans
Reference question #18: Branch Water Sizes - Confirm cold and hot water branch sizes to each fixture group and individual fixture 

shown on P111 (and any other levels where sizes are missing). 

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

20 10/8/2025 Plans
Reference question #18: Branch Water Sizes - Many fixtures include flush valves; please confirm the intended cold-water branch 

size (e.g., 1-1/2") and hot-water branch size (e.g., 1/2" or 3/4").

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

21 10/8/2025 Plans
Reference question #18: Branch Waste and Vent Sizes - Confirm waste and vent branch sizes from mains/risers to each fixture 

group where not shown.

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

22 10/8/2025 Plans Reference question #18: Branch Waste and Vent Sizes - Provide fixture-unit counts or design assumptions used for sizing.

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

23 10/8/2025 Plans
Reference question #18: Design Criteria / Calcs (if available) - Domestic water fixture-unit calculations, demand factors, and 

minimum pressure at flush-valve fixtures.

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

24 10/8/2025 Plans Reference question #18:  Design Criteria / Calcs (if available) - Vent system sizing method or length limits, if applicable.

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

25 10/8/2025 Plans

Reference question #18: Please provide a domestic water riser diagram showing vertical distribution, pipe sizes, and fixture branch 

connections for each floor. This will help confirm continuity between mains, branch lines, and fixture groups, and ensure accurate 

coordination and pricing.

Contractor shall utiize floor plans, riser diagrams, and plumbing fixture schedule to identify 

required pipe sizes, but at no time be less than the requirements of the local plumbing 

code.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing & Sitework

26 10/9/2025 Spec

Received a Substitution Request from Cabinets by Design, Please let us know if this substitution is approved, documentation can be 

found at this link: 

https://www.dropbox.com/scl/fo/f46vnpfkj1e82ax64fda2/AFsK6_0GNO4rCwwK5fCrcRI?rlkey=rept19alaa8xe58pabkafe66e&dl=0

This substitution request is approved. LS3P 10/13/2025 BP0620 Architectural Millwork Cabinets By Design

27 10/10/2025 Plans
Drawing A-131 & A-132 legend shows "CIP concrete locker base - see details on A750" with dashed rectangle. These drawings does 

not shows the locations of locker base. In addition, there is no drawing A750 in the bid set.

CIP concrete locker base note does not apply to the project.  Note will be removed on the 

slab plan legend for (DESIGN TEAM) Addendum 1 and (METCON) Addendum 2.
LS3P 10/15/2025 BP0330 Concrete Metcon

28 10/10/2025 Plans
Section detail 18&19/S-312 for elevator pit does not match with the detail shown in Architectural drawing D5/A-403. One has concrete 

wall and other has masonry wall. Which one is correct?

Either is acceptable. Which does Metcon Prefer? Metcon prefers concrete. Concrete 

Solution provided in Addendum 01 and (METCON) Addendum 2.
LS3P 10/15/2025 BP0330 Concrete & BP0400 Masonry Metcon

29 10/10/2025 Spec Can we get a copy of the full geotechnical report?

The full Geotechnical Report can be found at this link: 

https://www.dropbox.com/scl/fo/qlv7x81bfjcgvbuxs04it/AAmcS5LH-

LL5Ot31Y7vuhB4?rlkey=kfskuxe9ejl5gg3y0hi5h6fd6&dl=0

Metcon 10/10/2025 All Trades Metcon

30 10/10/2025 Spec

Received a Substitution Request from Champion Systems Inc., Please let us know if this substitution is approved, documentation 

can be found at this link: 

https://www.dropbox.com/scl/fo/kdktivbzp7mkhl345ib0b/APdAwkBufaRG0XChecQ2UF8?rlkey=2c9ljj0ydira9uo3lzyg89d84&dl=0

Substitution was accepted. CMTA 10/24/2025 Facility Monitor System (BAS) - Mechanical

31 10/14/2025 Bid Manual
Confirm that the intent is for the wall panel package to pick up only the panels at the traditional construction subsystems (W3 & W3a) 

and any wall panels/soffit panels at the pre-engineered structures will be by others. Is that correct?

Yes, it is correct. Wall panel package to pickup only the panels at the traditional 

construction subsystems (W3 & W3a) as highlighted in drawing attached with the bid 

scope. In addition, all soffit panels @ 2 story building (MP-2 -WOOD-LOOK ALUM 

PLANK SOFFIT @ ENTRY OVERHANG and MP-3 -ALUMINUM SOFFIT @ 

PERIMETER is part of this wall panel package. For reference and clarification, I have 

attached few drawings highlighting the scope of soffit panel to be included in wall panel 

package. Any wall panel/soffit panels at pre-engineered structures by PEMB contractor. 

Drawings can be found at this link: 

https://www.dropbox.com/scl/fo/70y198ta5mcg1im0tezy0/ANXKxhwvEgPw8aBwfIjTKEA

?rlkey=fc9etborna5h8cjnbtke5vifz&dl=0

Metcon 10/14/2025 BP0740 Wall Panels Sears Contract

32 10/14/2025 Bid Manual Do you have a rough timeframe for when you would need the Casework/Millwork?
A milestone schedule can be found at this link: 

https://www.dropbox.com/scl/fo/e21yl5ap59tqpfr3di2gc/ACSb5MNQkvAW1G5m0x9ielc?rl

key=r2gp0n283hrom3254q61o2tfo&dl=0

Metcon 10/14/2025 BP1230 Manufactured Casework Steven Industries

33 10/14/2025 Bid Manual Would Casework/Millwork be delivered all at once or in multiple phases?

The casework/millwork can be delivered all at once if the schedule permits; however, there 

are good possibilities that will require performing the work in phases, at least by wing 

areas, to respect the project schedule. On-site storage of materials delivered out of 

sequence is not permitted.  

Metcon 10/14/2025 BP1230 Manufactured Casework Steven Industries

34 10/15/2025 Plans
Sill flashing @ W1B, W2, W3 as shown in detail A3/A-351 does not provide the flashing color to match with which adjacent finish. Is 

it to match with the storefront window system or adjacent finish such as bricks, EFIS, metal wall panel? 
All sill flashing to match adjacent wall finish, not window frame finish. LS3P 10/27/2025

BP0840 Aluminum Windows, Entrance, 

Storefronts, Curatin Walls
Metcon

35 10/15/2025 Plans
Sill flashing @ base-low brick watertable w/conc. (PEMB) as shown in detail A5/A-513 does not provide the flashing color to match 

with which adjacent finish. Is it to match with the storefront window system or brick? 
All sill flashing to match adjacent wall finish, not window frame finish. LS3P 10/27/2025

BP0840 Aluminum Windows, Entrance, 

Storefronts, Curatin Walls
Metcon

36 10/15/2025 Plans
One of the foundation legend in drawing S-201A indicates 12" CMU non-load bearing partition walls, however did not find 12" CMU 

wall in any of the plans. Please confirm there is no 12" CMU wall.
12" CMU is used at portion of firewall. LS3P 10/27/2025 BP0400 Turnkey Masonry Metcon

37 10/15/2025 Spec

Received a Substitution Request 01 from Steven Industries, inc. for Approved Cabinet Back Thickness, Please let us know if this 

substitution is approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/lmyrrmo2jmf9m08pde8m4/AKrlzTHNGLrk5qGXAU3323w?rlkey=374lqpp1xkxr2sn53476gjja4&dl=0

Not Approved LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries

38 10/15/2025 Spec

Received a Substitution Request 02 from Steven Industries, inc. for Approved Drawer Bottoms, Please let us know if this substitution 

is approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/jvzml6upft4pboxp2m47e/AClszmjuxVp9x7ytX78m_7A?rlkey=18fm69ivcw8x5sh18t9b6cbs7&dl=0

Not Approved LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries
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40 10/15/2025 Spec

Received a Substitution Request from Learning Environment for Gared Performance Sports Systems, Please let us know if this 

substitution is approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/s828c2kmet442pxhhzqr3/ADQ6wg6N_c2XiwOZuBkJkfg?rlkey=d7yapbrizh5h37sy3flf8xjhl&dl=0

This substitution request is approved. LS3P 10/27/2025 BP1166 Athletic Equipment Learning Environments

41 10/15/2025 Plans

What is going on with the 3 shaded areas at the north side of Gymnasium A103 by the three doors with the shaded hatching? A-425 

and A-801A are where these can be found. If there is anything other than WDF-1 in those areas, please provide a detail of the 

transition between surfaces.

The shaded areas in front of the doors are for reference only regarding ADA clearances at 

the doors and do not affect the flooring details
LS3P 10/27/2025 BP0964 Wood Flooring Foster Specialty Floors

42 10/15/2025 Spec
Specification 096400 is the spec for the BoD and does not clarify if MFMA or FSC is desired, along with the grade of wood--all grades 

are given. Please clarify any certifications required for the wood material, along with the grade of maple desired.

MFMA is desired, 1st Grade for main court, and 3rd grade and better for ALL other 

locations, 2-1/4" width flooring
LS3P 10/27/2025 BP0964 Wood Flooring Foster Specialty Floors

43 10/15/2025 Plans
In drawing A-101C There is a rectangle box drawn in Guidance room C117 adjacent to records storage wall. There is no elevation or 

description provided for this item. Please advise. 

This is a countertop with base cabinets.  A new elevation will be provided in Addendum 

03.
LS3P 10/22/2025 BP1230 Manufactured Casework Metcon

44 10/15/2025 Plans I just wanted to confirm that the only window treatments that are needed are the ones marked by “RSD1” on the RCP’s.  I see other 

window openings that do not have it marked and just wanted to confirm.

Window treatments to be added to 1 window in Classroom B123, all exterior windows and 

exterior door in Art Room C136, and all exterior windows in Media Center and exterior door
LS3P 10/27/2025 BP1220 Window Treatments Commonwealth Blinds & Shades

45 10/16/2025 Plans
Drawing A-419, plan C1 and elevation B3 of Art classroom, Corridor elevations A1&E1/A-707, E1/A-710, B1/A-713, D1/A-714 calls for 

"TS". Is it a tack strip per equipment schedule A-908? Is there any additional information for this product?
Yes this is a tack strip.  See spec section 101100-4 (2.5 Display Rails) LS3P 10/27/2025 BP0620 Architectural Millwork - Lab Casework Metcon

46 10/15/2025 Plans/Bid Manual

All of the Storage room (B114, S-A2, S-A3, S-C2, S-C4, S-C5, S-C6, S-C7), Janitor room (J-B1), AV equipment room C134A, 

Laundry room A118 is showing the rectangle boxes with no elevation detail. Could you please confirm who is to pick this up and 

provide elevation drawings?

These are open wire shelving MS (48”x72”x25”) and MS2 (72”x72”x26”) as shown in 

equipment schedule in drawing A-908 and Signage & Equipment Plan A-911A-D, A912B-

D. These items to be included in Bid package BP1020 Interior Specialties.

Metcon 10/17/2025 BP1020 Interior Specialties Steven Industries

47 10/16/2025 Plans
Drawing A-761 Arch-Millwork-Countertop schedule missing reception/waiting room C103, Concessions C142, Faculty work/Break 

room C203.  
Countertop to be added to schedule and issued in Addendum 3 LS3P 10/27/2025 BP1230 Manufactured Casework Metcon

48 10/16/2025 Plans Elevation detail D2/A-765 showing cross section D1/A-766 appears missing the solid surface counter buildup detail. See A2/A-761 LS3P 10/27/2025 BP1230 Manufactured Casework Metcon

49 10/16/2025 Spec

Regarding the owner preferred alternates We have tried to contact all the owner preferred vendors for divisions 27 and 28. The only 

one we have been able to reach is Tritek.Is it possible to get a contact list for all the suppliers of the Alternate No. 12 owner preferred 

alternates located within the specifications?

________________________________________

(https://itservices.nc.gov/services/network-connectivity/structured-cabling)

NC DIT holds the contract and  NC Communications installs: 

Jimm@nccommunications.com

Vision 21:

Rickwhite@vision21.com

Djatko@vision21.com 

Lenzor@vision21.com 

True IP Solutions / Security IP Solutions:

Brianhales@trueipsolutions.com 

sglenn@trueipsolutions.com

jpelletier@trueipsolutions.com

ANC Group:

KyleR@ancgroup.com

billyc@ancgroup.com

LS3P / Owner 10/27/2025 BP2600 Electrical MW Electric

50 10/16/2025 Spec
Regarding alternate 12 a/b fire-lite devices are provided by Tritek. There is no need for separate alternates. Tritek is also not listed in 

the specs.

See revised Alternate 12 language from (DESIGN TEAM) Addendum 01 and (METCON) 

Addendum 2.
CMTA 10/28/2025 BP2600 Electrical MW Electric

51 10/16/2025 Plans/Spec
Regarding the sewage ejector pump house, it is shown on the online there is no details about on the drawings or specs. Is this 

something we are to provide, or will it be provided by someone else?

Equipment specified in the E drawings and specs are to be provided by the EC, such as 

panelboard, disconnects, portable gen docking station, etc. Sewage ejector pump system, 

control panel, etc. by others.

CMTA 10/28/2025 BP2600 Electrical MW Electric

52 10/16/2025 Plans/Spec Are the disconnects for the mechanical, to be provided by the electrical contractor or the mechanical contractor?
Mechanical equipment disconnects are to be provided by Electrical, unless otherwise 

noted.
CMTA 10/27/2025 BP2600 Electrical MW Electric

53 10/16/2025 Spec
Received a Substitution Request from Xypex, Please let us know if this substitution is approved, documentation can be found at this 

link: https://www.dropbox.com/scl/fo/8iimcxxm78g79qo0gzy38/AJGZJJILyrTetiAI3dNT35Q?rlkey=77y3h9cyu5j93c7fsoldmo93n&dl=0
This substitution is not approved. LS3P 10/28/2025 BP3100 Sitework Xypex

54 10/16/2025 Spec

Received a Substitution Request from Foster Specialty Floors, Please let us know if this substitution is approved, documentation can 

be found at this link: 

https://www.dropbox.com/scl/fo/x2h1kx4hhyvhv50a9v1kp/AMXkqM89kYqzRlcGqjGqa8M?rlkey=xsoezi3gkxn2kcz19mkmfweo1&dl=0

Robbins is approved LS3P 10/27/2025 BP0964 Wood Flooring Foster Specialty Floors

55 10/16/2025 Plans
Elevation B3/A-423 notes state "Furniture Solution Here: Storage Cubbies For Book Bags". Is this item Owner Furnished Owner 

Installed (OFOI)?
Yes this will be OFOI LS3P 10/27/2025 BP0620 Architectural Millwork - Lab Casework Metcon

56 10/16/2025 Bid Manual
Could you please confirm which rooms of Casework will fall into the Bid Package 0620 Lab Casework scope? I presume the rest will 

be included in the Bid Package 1230 Manufacture Casework scope.

Following items to be included in Bid Package BP0620 Architectural Millwork - Lab 

Casework:

-  All casework including cabinets (base, full height, upper), epoxy countertops & splashes, 

teacher lab station, peg board (PEG), Science Fire Blanket (FB), Goggle sanitizing cabinet 

(GC) as shown in Science Lab room B204 and Science Prep room B205.

Following items to be included in Bid Package BP1230 Manufactured Casework:

- All remaining caseworks including cabinets (base, full height, upper, open shelf, MTL1), 

solid surface & plastic laminate countertops & splashes.

- Mailbox

- Display Cases in corridor C101 adjacent to Large Conference and Art Classroom. 

- Seat wall (benches) at corridors, GWB & CMU walls (level 1 & 2) and at media center & 

cafeteria, storefront (level 1).

- Solid surface benches and supports in Girls and Boys Changing rooms A105 & A106.

Metcon 10/16/2025
BP0620 Architectural Millwork - Lab Casework

BP1230 Manufactured Casework
Steven Industries

58 10/16/2025 Spec

Received a Substitution Request from Time Technologies, Please let us know if this substitution is approved, documentation can be 

found at this link: 

https://www.dropbox.com/scl/fo/uaibqit93wy37ajpk7vbc/AGCDp9gBP5KJAaYc2VJLlmg?rlkey=tbg00hg2x61dh20nglafrk52q&dl=0

Manuf Time Technologies Approved.  See (DESIGN TEAM) Addendum 1 spec for BOD 

and provide an equivalent;  Optional Accessories in spec to be included in bid
LS3P 10/27/2025 BP1166 Athletic Equipment Time Technologies

59 10/16/2025 Spec
The specifications do not mention the grade of hardwood (e.g., 1st grade, 2nd and better, or 3rd and better), which can significantly 

affect pricing. Could you please confirm which grade has been selected?
Grade 1 at main court and Grade 3 at ALL other locations LS3P 10/27/2025 BP0964 Wood Flooring EliteCourt Sports Flooring
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60 10/15/2025 Plans/Spec

Regarding the cores for the Casework, the specs & drawings are a bit contradictory.

Item 2.2.F.4. of the 123216 Manufactured-Plastic-Laminate-Clad Casework specification calls Particleboard as acceptable. The Cut 

Section Details on Arch. Drawings A-762 – A-764 call for Plywood cores. 

Please confirm that we can follow the specs and utilize Particleboard Cores for the Regular Educational (BP 1230) Casework as 

this is the industry standard and is much more cost effective in lieu of Plywood.

Particleboard Cores are acceptable LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries

61 10/15/2025 Spec

Item 2.3.E.1.C. of the 123216 Manufactured PLAM Clad Casework specification calls for “Motion Feature: Soft close dampener ” for the 

Drawer Slides. Could you please confirm with the A/E team that the Soft Close feature is required? Our Drawer Slides contain the Self-

Closing feature, but the soft close is not the industry standard and is oftentimes copied from spec to spec. Please advise.

The soft close drawer function can be removed. LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries

62 10/15/2025 Plans/Bid Manual
Elevation A5/A700. Please confirm which bid package is to include these what looks to be a paneling of some sort. The only indication 

is at the bottom containing PNT-12 and PNT-13, which is by the painting bid package. 

The detail shown in elevation A5/A700 is paint art on CMU wall and to be included in Bid 

package BP0990 Painting and Coatings. Refer the Interior Imagery Drawing A-994 “Media 

to Lobby” and “Lobby Entry” for more clarification.

Metcon 10/17/2025 BP0990 Painting & Coatings Steven Industries

63 10/15/2025 Plans/Bid Manual
Elevation C1,C2/A-913 (box with hatch pattern), could you please confirm which bid package is to include what appears to look like a 

millwork bench of some sort? Please also provide a finish.

It is corridor seat wall (millwork bench) and to be included in BP1230 Manufactured 

Casework. Refer C1,D1/A-708 Int. elev. @ corridor B201-S,N (level two) mentioned to 

reference section detail D3/A-766.

Metcon 10/17/2025 BP1230 Manufactured Casework Steven Industries

64 10/15/2025 Plans Elevation A3/A-419 shows MTL-1. Please confirm if this casework is supposed to be metal. Yes - This casework can be a metal flat file LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries

65 10/15/2025 Plans
I did not notice any solid surface windowsills on the Architectural Drawings. Could you please confirm that no solid surface sills are 

required for this project.
No solid surface window sills LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries

66 10/17/2025 Plans
Equipment schedule on drawing A-908 calls for Eyewash sink mounted (EW) and shows on elevation A5,B5/A-423 science prep 

room. This fixture does not appear listed in plumbing fixture schedule drawing P001. Is it Owner furnish Owner Installed (OFOI)?

Refer to rvised sheet P202 (Addendum 3). Refer to revised specification section 224000 

(Addendum 3) CMTA 10/27/2025 BP2200 Plumbing Metcon

67 10/17/2025 Plans
Equipment schedule on drawing A-908 calls for Smartboard (SM) and 80" TV (TV80). Please confirm this is Owner Furnished Owner 

Installed (OFOI) items.
Yes OFOI LS3P 10/28/2025

68 10/15/2025 Bid Manual
On page 3 of 5 of the BP0710 Dampproofing Waterproofing and Joint Protection scope of work, within section E. 3, it speaks on 

furnishing and supplying Joint Firestopping, should this be in this package?

Yes, Joint firestopping to be included in BP0710 Dampproofing, Waterproofing and Joint 

Protection package. 
Metcon 10/21/2025

BP0710 Dampproofing, Waterproofing, Joint 

Protection
Atlantic Concrete Services inc.

69 10/16/2025 Plans/Spec
Referencing the display cases at Area C Corridor C101 on Drawing A-101C, Ghent one of the approved display case manufacturers 

says the the drawings and specs are calling for a wood frame, their standard recessed display case will have a 2 5/16" satin anodized 

metal capping angle, would this be acceptable?

Yes this is acceptable LS3P 10/27/2025 BP1230 Manufactured Casework Steven Industries

70 10/20/2025 Plans/Spec
Item 2.11 A of the 123553 wood laboratory casework calls for lab washer-disinfector dishwasher (DW2), however the drawing A-423 

elevations shows only cabinets and under counter refrigerator (UREF2). In addition, there is no mention of DW2 in equipment 

schedule shown in drawing A-908. Please confirm there is no dishwasher (DW2) for this project.

A dishwasher (DW2) will not be provided. LS3P 10/27/2025 BP0620 Architectural Millwork - Lab Casework Metcon

71 10/17/2025 Plans
Elevation D1/A305 notes EFIS-1 whereas elevation C5/A205 notes MP-1. The hatch is the same for both. Please clarify which one is 

correct.

Vertical Hatch (per C5/A205) is correct and is to depict MP-1.  Elevation annotation will be 

updated for Addendum 03. 
LS3P 10/27/2025 BP0740 Metal Panels Martin Roofing

72 10/20/2025 Plans

Sheet M300 shows freezer/cooler evaporators and condensers and has keynotes referencing details on the M600 series drawings that 

don’t exist.  Installing this equipment and piping it requires a refrigeration license that mechanical contractors do not typically have and 

that is why it is done by food service contractors.  Could you please confirm that this equipment and the piping connecting it are in the 

food service scope of work, and not the mechanical/HVAC scope? 

Reference to nonexistant detail has been removed. Freezer/coolers are food service scope 

and only shown on mechanical drawings for reference. 
CMTA 10/24/2025 BP2300 HVAC TA Woods

73 10/20/25025 Spec
The specifications for the hydronic piping located on page 232113-3 of the Volume 2 of 2 project manual, section 2.3. A. HVAC 

Hydronic Piping only reference 2” and smaller, but there is piping up to 8” on the project.  Are we to assume that Victaulic (note 4.) is 

to be used for all piping above 2” since there are no sizes referenced?

Language has been added to clarify piping material for sizes 2-12" and larger. CMTA 10/24/2025 BP2300 HVAC TA Woods

74 10/20/2025 Spec

Received a Substitution Request from TA Woods for TRANE substitution, Please let us know if this substitution is approved, 

documentation can be found at this link: 

https://www.dropbox.com/scl/fo/2f1unj0lbtu7orbmg4oo4/APcMsfgiXWbMCK1fOMVTxmk?rlkey=2cbpb7hv1af66fo3l2l6w2b9r&dl=0

This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TA Woods

75 10/20/2025 Spec

Received a Substitution Request from TA Woods for SEMCO substitution, Please let us know if this substitution is approved, 

documentation can be found at this link: 

https://www.dropbox.com/scl/fo/aeuejql4k8w0yw2h4ahkb/AAxx0Q9vSplHd8Gh272XG6s?rlkey=xb2rrxnnr8ke7s7eemxzw6v3c&dl=0

This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TA Woods

76 10/20/2025 Spec

Received a Substitution Request from TA Woods for TRANE water furnace substitution, Please let us know if this substitution is 

approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/54cm6nth8zpa3y6cgco7p/AEjGIhthT6flueKSwIfhJmM?rlkey=pc7wezefmrl8zqnmy7foc9gaa&dl=0

This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TA Woods

77 10/20/2025 Spec
Received a Substitution Request from Parallel, Please let us know if this substitution is approved, documentation can be found at 

this link: https://www.dropbox.com/scl/fo/isy7y3wt8nv20u51jpc2n/AA1d5p1ZtXGz4A-

SWq9hkhE?rlkey=188r8k9nm4hq6kpt0p5okiek7&dl=0

This substitution request is approved LS3P 10/28/2025 BP0740 Wall Panels Parallel Architectural Products

78 10/20/2025 Bid Manual Bid Package 0400 – Is this package to include for caulking of masonry control joints.
The caulking of the masonry control joints will be completed under the BP0710 

Dampproofing, Waterproofing, and Joint Protection package.
Metcon 10/20/2025 BP0400 Turnkey Masonry Citadel Masonry

79 10/20/2025 Spec

Received a Substitution Request from McDonald Enterprises, Please let us know if this substitution is approved, documentation can 

be found at this link: 

https://www.dropbox.com/scl/fo/0elwej10m14pspkzseyp0/AFvABTBEzVi0ODnwwEMcP5c?rlkey=oh6imn0a5lgp2pvvc9m242h3v&dl=

0

Case Systems Manuf Approved provided casework meets the specifications LS3P 10/27/2025 BP1230 Manufactured Casework McDonald Enterprises

80 10/21/2025 Bid Manual
On page 5 of 9 on the electrical scope states rough in only for low voltage. So, there will be no LV package in base bid rough in only, 

The only LV package price will come from the owner preferred alternates?

The design intent is that low voltage pathways and rough-ins are to be contractor provided, 

unless otherwise noted on design documents. E001 Responsibility Matrix has been 

coordinated with the owner to indicate the systems that are to be contractor provided.

Metcon 10/28/2025 BP2600 Electrical MW Electric

81 10/21/2025 Spec
I have a question about the basis of design given for the Art Kiln. In Vol 1 of 2 of the specifications, page 115413-3, In section 2.1 and 

2.2 the approved manufacturer is given as “Skutt Kilns” but no model number is provided. Can you please confirm a model number 

from Skutt Kilns and if it is 10-sided or 12-sided kiln?

Basis of Design from Owner is Skutt Model KM-1027.  10 Sided Per Product Spec Cut 

Sheet Provided by Owner. 
LS3P 10/21/2025 BP1020 Interior Specialties Precision Walls

82 10/21/2025 Spec
Received a Substitution Request from TRS, Please let us know if this substitution is approved, documentation can be found at this 

link: https://www.dropbox.com/scl/fo/w19x6fhxqis6wo52y7ij0/ALK-T9xzTeXTpnjJ4ITTP3A?rlkey=h6dbwajljo4ryfreok2tc2ma6&dl=0
This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TRS

83 10/21/2025 Spec
What is the current existing key system for the Columbus County Schools? The spec does not indicate other than “key into existing 

system”.

Our Keying system is a Schlage standard 5 pin C keyway. The School will be keyed to a 

Grand Master and a School Master. All locks will have change keys.
Metcon 10/21/2025 BP0810 Doors, Frames & Hardware Hardware Specialties
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Columbus County PK-8  East View School: 

Bid Phase RFI LOG - October / November 2025

84 10/22/2025 Plans
Revised drawing S-201C and S-312 (addendum 01) added the sump pit for elevator perimeter drain with dashed line outside with no 

annotation. Does this sump pit require waterproofing per Architectural drawing similar to what shown in detail D5/A-403 for elevator 

pit?

Yes - Pit will require waterproofing as similar condition per D5/A-403 LS3P 10/22/2025
BP0710 Dampproofing, Waterproofing & Joint 

Protection
Metcon

85 10/21/2025 Spec
Received a Substitution Request from Interior Wood Specialties, Please let us know if this substitution is approved, documentation 

can be found at this link: 

https://www.dropbox.com/scl/fo/jfwzxrywtyijptt61q535/AF2XyP4OZbfyjRJ4a35WEVg?rlkey=a1xk9vkb37uh6jbxuai12r1k0&dl=0

This substitution is approved. LS3P 10/28/2025 BP1230 Manufactured Casework Interior Wood Specialties

86 10/21/2025 Spec
Received a Substitution Request from TA Woods for JCI Facility Explorer, Please let us know if this substitution is approved, 

documentation can be found at this link: https://www.dropbox.com/scl/fo/u4cn2wqkelz8fdvm8ewb0/AM0-

yPsVvmQPnorhYLlhW68?rlkey=pppqquxupylcuvxhunufwfulv&dl=0

This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TA Woods

87 10/21/2025 Spec
Received a Substitution Request from TA Woods for Tuttle and Bailey, Please let us know if this substitution is approved, 

documentation can be found at this link: 

https://www.dropbox.com/scl/fo/yhti0ortilhteox7ycyxe/ACM1vx5L_2Fb0iZFCDX3FHA?rlkey=wb8m24oqen3lm31hu5yx2cdxv&dl=0

This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TA Woods

88 10/21/2025 Spec
Received a Substitution Request from TA Woods for VTS, Please let us know if this substitution is approved, documentation can be 

found at this link: 

https://www.dropbox.com/scl/fo/4smuq2el8tgom9ityyq60/AIqr2Tomo2iMSkRYbrWZlok?rlkey=fhlx9345rpddnictwwa4eh91g&dl=0

This substitution is approved. CMTA 10/24/2025 BP2300 HVAC TA Woods

89 10/21/2025 Bid Manual/Spec
Scope BP0810 says glass for wood and metal doors to be provided by BP0840, but the spec for wood doors says doors are to be 

factory glazed.  Which do we persue?

Factory glazed doors are to be persue under BP0810 Doors, Frames and Hardware 

package per specification.
Metcon 10/22/2025 BP0810 Doors, Frames & Hardware Hardware Specialties

90 10/21/2025 Bid Manual
Openings A101A, A101B, A102A & A102B are indicated as  wood doors going in an AL (CW) frame.  I just want to confirm the doors, 

hardware and installation of these items are still part of BP0810?

Yes, that's correct. Wood doors, hardware and installation in AL (CW) frame are part of 

BP0810 Doors, Frames and Hardware package. 
Metcon 10/22/2025 BP0810 Doors, Frames & Hardware Hardware Specialties

91 10/21/2025 Plans Openings S-A2 and S-A3 show on the schedule as 1 WD and 1 HM leaf.  Which are you wanting? These should all be WD LS3P 10/27/2025 BP0810 Doors, Frames & Hardware Hardware Specialties

92 10/22/2025 Spec For the Luxury Vinyl Tile Flooring (LVT), there are not equals per SCO guidelines...please adviseon at least 2 acceptable equals. Shaw Contract, Interface BP0960 Resilient Flooring & Carpet Bonitz

93 10/22/2025 Bid Manual I just want to confirm that our base bid will be $0.00 and Add Alternate #9 will be the entire window treatment package?
Yes, that’s correct—your base bid should be $0.00, and Add Alternate #9 should include 

the entire window treatment package.
Metcon 10/22/2025 BP1220 Window Treatments Common Wealth Blinds

94 10/22/2025 Plans

On details D3,D4,D5/A501 they indicate a double-sided plate connection for the (4) AESS Columns out front.  However, the structural 

drawings indicate a standard base plate connection (20/S312).  Just need to know which connection we should be quoting.  If we are 

to use the architectural detail, the structural engineer would have to agree that those details are structurally acceptable for those 

columns.

Use the architectural detail; structural to provide an updated detail LS3P 10/28/2025 BP0510 Structural Steel Steelfab, Inc.

95 10/22/2025 Bid Manual
Scope Item E.1.n states we are to provide all railings but the note at the end states ‘other than stainless steel’.  I assume we are to 

provide all the stainless steel railings since I don’t see them in any other package but that note is a little confusing.  Just want to clarify 

that we are to provide the stainless steel railings (including the perforated panel rails).

Note stating "other than stainless steel" to be deleted. All stainless steel railings including 

the perforated panel rails for this project to be provided under BP0510 Structural Steel. 
Metcon 10/22/2025 BP0510 Structural Steel Steelfab, Inc.

96 10/22/2025 Bid Manual
Scope Item E.44 states we are responsible for testing of soils and construction of crane pads.  This is usually not in our scope of work.  

Will there not be a gravel crane path provided for construction?  At least along the front side of the building?

There will be no gravel crane path. As required, the subcontractor shall design, provide, 

and engineer equipment subsurface/pads in accordance with equipment manufacturer 

specifications and load requirements. The subcontractor shall ensure that all equipment 

operations are structurally sound at no additional cost to the CM. Individual subcontractor 

is responsible to follow the project-specific safety procedure and requirement of Exhibit J. 

Refer the mobile cranes/hoists, lifting and slinging and tower crane section of Exhibit J. 

“Cranes will be set up level with outriggers fully extended or set per the manufacturer’s 

recommendation for a particular lift configuration. All tires should be clear of the ground. 

Cribbing or mats under outrigger pads should be of sufficient size and properly placed to 

ensure adequate soil bearing.”

Metcon 10/24/2025 BP0510 Structural Steel Steelfab, Inc.

97 10/22/2025 Bid Manual
Scope item #C which states that ALL submittals be delivered within 14 calendar days of Notice of Award.  We can submit anchor 

bolt/embed submittals within 2 weeks but there is no way we can submit all submittals within 2 weeks.  We’re typically 4-6 weeks on 

drawing submittals.

It is acceptable to submit the anchor bolt/embed submittals within 2 weeks and remaining 

shop drawing submittals within 4-6 weeks.
Metcon 10/22/2025 BP0510 Structural Steel Steelfab, Inc.

98 10/22/2025 Spec
Received a Substitution Request from Southern Flooring for Telescoping Bleachers, Please let us know if this substitution is 

approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/667qr15bk0l0r41rrojg1/AJIHBUm_FdiJlRL5bVMzqrA?rlkey=zu3m78yqtkzq11dx0wi0jvmyl&dl=0

This substitution request is approved LS3P 10/28/2025 BP1266 Telescoping Bleachers Southern Flooring

99 10/22/2025 Spec
There are 9 different metal acoustical ceiling panel profiles listed for WA24 in Specification Section 098000-4 paragraph 2.2.B. Which 

profile is desired? 
WA24 Pattern C BP0950 Acoustical Ceilings and Panels American Decorative Ceilings

100 10/22/2025 Spec
Received a Substitution Request from American Decorative Ceilings, Please let us know if this substitution is approved, 

documentation can be found at this link: 

https://www.dropbox.com/scl/fo/ewsb3n9tlg8drzfxhki4k/ALkyY7nb8d3IMpaxLJfckxA?rlkey=20pmk87yol5ym6spqub08u7ge&dl=0

Not Approved; Submitted panel does not have a frame like the Gordon product LS3P 10/28/2025 BP0740 Wall Panels American Decorative Ceilings

101 10/22/2025 Bid Manual I was looking through Addendum 02 and the revisions made to the mechanical drawings, and I noticed that Note #2 on sheet M700 

states that the controls are to be bid directly to the construction manager.  Is this the intent, or is the mechanical contractor going to 

carry the controls?  My assumption is that we carry controls since there isn’t a controls bid package, but I want to confirm.

Mechanical contractor to include all controls in their bid package BP2300 HVAC. Metcon 10/24/2025 BP2300 HVAC TA Woods

102 10/22/2025 Bid Manual Is the pump house expected to be part of the fire protection bid? No. Metcon will carry an allowance. Metcon 10/28/2025 BP2100 Fire Suppression Odyssey Fire LLC

103 10/23/2025 Plans

(2) Egress Stairs – East and West (A401 & A404): It appears the intent is for a carbon steel picket guardrail with stainless steel 

handrails. Some details indicate stainless steel for the entire guardrail system, while others show an all carbon steel rail. My plan is to 

price this based on Detail C4/A404 — stainless steel handrails with a carbon steel picket guardrail. Please let me know if I should 

proceed differently with these guardrails.

Correct - proceed with carbon steel picket guardrail and stainless steel handrail. LS3P 10/27/2025 BP0510 Structural Steel Steel Technology

104 10/23/2025 Plans

Code-Compliant Picket Guardrail at Stage Ramp (A101A, A2/A403 & E6/A404): I was initially assuming this would be a prime-painted 

picket guardrail with a stainless steel handrail. However, Detail E6/A404 notes “stainless steel painted” for both the guardrail and 

handrail. I plan to price this as a prime-painted guardrail with a stainless steel handrail. Please let me know if you’d prefer a different 

approach.

Correct - proceed with carbon steel picket guardrail and stainless steel handrail. LS3P 10/27/2025 BP0510 Structural Steel Steel Technology

105 10/23/2025 Plans
On the Responsibility Matrix on drawing E001 most of the Division 27 is Owner Furnished and Owner Provided.  Can you verify if we 

can bid on any of these technologies. Overhead Paging, Secuirty: Access Control, Cecurity: Intrusion, Security:CCTV, and Data 

Processing.

Only systems indicated on design documents to be contractor furnished/installed may be 

bid. Items to be owner furnished have been coordinated with the owner.
CMTA 10/28/2025 BP2600 Electrical Brawley
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Columbus County PK-8  East View School: 

Bid Phase RFI LOG - October / November 2025

106 10/23/2025 Spec
Received a Substitution Request from Martin Roofing Services, Please let us know if this substitution is approved, documentation 

can be found at this link: https://www.dropbox.com/scl/fo/ex4cpznugklqs3zbitwyv/ALzyCZUc9dAAO-

bzvWWumus?rlkey=olhjkp0vhshflxemm3ayoeg3v&dl=0

This substitution request is approved LS3P 10/28/2025 BP0740 Wall Panels / BP0750 Turnkey Roofing Martin Roofing

107 10/23/2025 Bid Manual

It seems that the System Responsibility Matrix, Bid Package Scope of Work, Symbol Description, and Specs all contradict each other. 

In our Scope of Work, 2600, part E, section 1, note 10, says that we are to furnish and install Cat 5 wiring, but part E, section 2, note 

7 tells us that the Low Voltage systems only require rough-in only. In the System Matrix on sheet E001, it says that the overhead 

paging, all security, and data are to be Owner Furnished Owner Installed, including the cabling.Going back to the scope of work, part 

E, section 2, note 36 tells us to provide all electronic/wireless door access hardware. Could you please clarify what all we need to 

provide regarding low voltage?

The design intent is that low voltage pathways and rough-ins are to be contractor provided, 

unless otherwise noted on design documents. E001 Responsibility Matrix has been 

coordinated with the owner to indicate the systems that are to be contractor provided.

CMTA 10/28/2025 BP2600 Electrical Triple R Electric

108 10/23/2025 Spec
On spec 4.2 220553-2.  it calls for all the plumbing pipe to be painted with 2 coats of paint. Does this mean to paint all the insulation 

sold color with letter stencil or paint the stencil on.

All exposed piping and/or insulation shall be painted per this specification.Piping 

concealed in walls and/or ceiling cavities shall not be required to be painted with the 

exception of the area of pipe that is stenciled/system identified.

CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing

109 10/23/2025 Spec Spec 3.1 states to use paint for stencils.  Can this be changed to using stickers for the stencils. Permanent stencils shall be utilized. CMTA 10/27/2025 BP2200 Plumbing Trinity Plumbing

110 10/23/2025 Plans D1/A-701 identifies a “Graphic” but does not have any dimensions to it. Please provide dimensions for bidding purposes. Graphic is TBD.  Area for Graphic is approximately 9'-0" Wide x 11'-8" High. BP1014 Signage AOA Signs

111 10/23/2025 Bid Manual
Scope of Work for BP0920 PAGE 7 HIGHLIGHTED SCOPES Subsystem W3 Metal Panel / Mineral Wool CI / Metal Stud calls for 

R19 batt insulation in the plan view, and R15 spray applied insulation in the section view. Please confirm/clarify that both should show 

R19 batt insulation.

Both should show R-19 Batt insulation. Remove R15 Spray applied insulation. A-001 will 

be updated for Addendum 03
Metcon 10/28/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

112 10/23/2025 Bid Manual

BP0920 Project Specific Scope Req: Paragraph 45 indicates “Furnish & install masonry brick veneer ties at metal stud assemblies 

framed by this Subcontractor…………” , BP0400 Turnkey Masonry, paragraph 33.k indicates “All z-ties including sealing of 

penetrations of membrane flashing ……..”, All highlights of brick ties on page A-001 (BP0400 & BP0920) are colored green cyan for 

BP0400 Turnkey Masonry. Please confirm this will be deleted from BP0920.

Brick ties/Masonry anchors for brick veneer at metal stud assemblies to be furnished and 

installed under BP0400 Turnkey Masonry. Item 45 of BP0920 will be deleted.
Metcon 10/28/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

113 10/23/2025 Bid Manual
Section D5/A-513 - Who’s scope has the “Gymguard” Highly Abuse Resistant Specialty Facing Vapor Barrier?  (We would assume 

this to be part of the PEMB package?)

“Gymguard” Highly Abuse Resistant Specialty Facing Vapor Barrier is part of the  BP1330 

PEMB package.
Metcon 10/24/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

114 10/23/2025 Plans/Spec
A-651 Interior Finishes Schedule, Section 098000: 09 Walls finish indicates a WA24 ALPRO Wall Panels by Gordon (24” x 48”). 

Provides no clarity of what Corrugation Pattern, material (steel or aluminum), finish, perforation pattern, color, etc. Please provide 

specific product information so pricing can be obtained for the correct product.

WA24 Pattern C BP0950 Acoustical Ceilings and Panels Precision Walls

115 10/23/2025 Plans
A-651 Interior Finishes Schedule: ACT1 is indicated as Armstrong Canyon Square Lay-in #1494. However, that product # is for 9/16” 

Beveled Tegular tile.  Specs call for square edge tile on 15/16” Prelude grid. Please confirm the correct tile to be #1490 24 x 24 x 5/8” 

square lay-in tile.

Finish schedule calls for Armstrong Fine Fissured, Prelude XL BP0950 Acoustical Ceilings and Panels Precision Walls

116 10/23/2025 Plans

A-651 Interior Finishes Schedule: ACT4 is indicated as Armstrong Lyra, 1’ x 8’, color Toffee Chestnut, which would make it Lyra PB 

Wood Looks tile, Finish schedule indicates “Tegular Grid” (no such thing), Specs indicate square edge tile, All metal suspension 

systems in specs shown as Prelude XL (15/16”) grid. Please confirm ACT4 to be square edge tile, with Prelude XL 15/16” grid. If this 

is intended to be a Tegular edge tile, please clarify if 15/16” or 9/16” grid is intended.

Square edge with Prelude XL is acceptable. BP0950 Acoustical Ceilings and Panels Precision Walls

117 10/23/2025 Plans

A-651 Interior Finishes Schedule: ACT4 is indicated as Armstrong Lyra, 1’ x 8’, color Toffee Chestnut, which would make it Lyra PB 

Wood Looks tile, Finish schedule indicates “Tegular Grid” (no such thing), Specs indicate square edge tile, All metal suspension 

systems in specs shown as Prelude XL (15/16”) grid. Please confirm ACT4 to be square edge tile, with Prelude XL 15/16” grid. If this 

is intended to be a Tegular edge tile, Please confirm the intended color of the grid at ACT4 is to be “Oat (SOT)” and not white.

Grid to be Oat to match ceiling tile. BP0950 Acoustical Ceilings and Panels Precision Walls

118 10/23/2025 Plans

A-001 Construction Subsystems, A-003 Partition Types, Section 092900.2.4.D.9.a & b: All exterior walls indicate 5/8” IR (impact 

resistant) gypsum board, Additional designators “J” is to indicate IR gypsum board (I do not find any walls tagged with the “J” 

designator), 9a: Speaks to IR gypsum board up to 8’-0” AFF then transition to non-IR gypsum board above that, 9b: “Exception: Install 

impact-resistant gypsum board on walls full height”. Please clarify what walls get IR gypsum board to 8’-0” AFF, and what walls get IR 

gypsum board full height.

All GWB to be Impact Resistant up to 8'-0"  AFF.  Impact Resistnat GWB for full height in 

Gymnasium Area.  Clarifcation note will be applied to A-003
LS3P 10/27/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

119 10/23/2025 Plans/Spec
BP 0620 Architectural Millwork – Lab Casework: Acid Storage Cabinet and Flammable Cabinet are mentioned under project specific 

requirements per BP #0620 and spec section 123553, but none are shown on the equipment schedule A-908 or shown on the plan 

pages.  If required, how many?

Provide 1 Acid and 1 Flamable Cabinet 4 gallon that will sit on the prep room countertop LS3P 10/28/2025 BP0620 Architectural Millwork Blankenship Associates

120 10/23/2025 Spec
BP 0620 Architectural Millwork – Lab Casework: Please confirm that Emergency Shower and Eyewash ESW is contained in the 

Plumbing Package as referenced as P-10 in Spec Section 224000?

Yes these should be provided in the plumbing package (Metcon can confirm).

Yes, Emergency Shower and Eyewash (P-10) and Counter mounted Emergency Eyewash 

(P-10A) to be provided in Plumbing bid package BP2200 per spec section 224000 dated 

October 28, 2025.

LS3P

Metcon

10/28/2025

10/28/2025

BP0620 Architectural Millwork Blankenship Associates

121 10/23/2025 Plans/Spec BP 1230 Manufactured Casework: Please confirm mock-ups will be required? Mockups are not required LS3P 10/28/2025 BP1230 Manufactured Casework Blankenship Associates

122 10/23/2025 Spec
Spec Section 123216 Manufactured Plastic Laminate Clad Casework: 2.3 B. 1. Refers to 135 degrees of opening.  If concealed hinges 

will be required, can we provide self-closing 120 degree in lieu of 135. 
Change to 5 knuckle exposed hinges LS3P 10/28/2025 BP1230 Manufactured Casework Blankenship Associates

123 10/23/2025 Spec
Spec Section 123216 Manufactured Plastic Laminate Clad Casework: 2.3 B. 1. Refers to 135 degrees of opening.  Ideally, in this 

environment, 5 knuckle hinges are bets suited.  Can we provide powder coated 5 knuckle hinges in lieu of concealed hinges. 
Change to 5 knuckle exposed hinges LS3P 10/28/2025 BP1230 Manufactured Casework Blankenship Associates

124 10/23/2025 Spec

Spec Section 123216 Manufactured Plastic Laminate Clad Casework: 2.5 A 4. Refers to backs of exposed cabinets to be ½”.  Please 

confirm that the backs of non-exposed cabinets will be normal construction using ¼” fully captured by the cabinet top, bottom and side 

panels with ¾” x 4” PB rails placed behind the back panel at the top and bottom and doweled to the sides utilizing 10mm hardwood 

fluted dowels.  As shown here. 

https://www.dropbox.com/scl/fo/thn5css8xvlc4fr7kuebv/ACIyKHID25F4f_J7uljNTRM?rlkey=kpksz1q5lmmsl3ps0rh2hzjbp&dl=0

This is acceptable. LS3P 10/28/2025 BP1230 Manufactured Casework Blankenship Associates

125 10/23/2025 Spec
Received a Substitution Request from Blankenship Associates, Please let us know if this substitution is approved, documentation 

can be found at this link: 

https://www.dropbox.com/scl/fo/zgdx1ttldeyz71rft5gjp/AD7R5FWjzMUxJB3TqYxdLtQ?rlkey=nr865kw9qczkvt10h39mzr0lt&dl=0

This substitution request is approved LS3P 10/28/2025 BP1230 Manufactured Casework Blankenship Associates

126 10/24/2025 Spec What concrete elements receive a corrosion inhibitor admixture as mentioned in the specs? Corrosion Inhibitor admixture is not required on this project Woods 10/27/2025 BP0330 Turnkey Concrete Fessler Bowman

127 10/24/2025 Spec
The precast supplier said that the ¾” concrete panels at the stage were not sufficient to carry any sort of load. Please advise how to 

proceed.
This is a sheathing product (Structo-crete by USG or similar).  Not from Precast plant. Woods 10/27/2025 BP0330 Turnkey Concrete Fessler Bowman

128 10/24/2025 Bid Manual Which areas receive a polished concrete finish?
There is no polished concrete finish. Item stating the polished concrete finish in bid scope 

to be deleted.
Metcon 10/27/2025 BP0330 Turnkey Concrete Fessler Bowman

129 10/24/2025 Plans Are there any PEMB drawings at this time, or will they be produced after BP1330 PEMB is awarded? PEMB drawings are not available LS3P 10/27/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

130 10/24/2025 Plans
There are several conditions where the CFMF is in-filled between the PEMB horizontal girts. Could you confirm the vertical spacing of 

the horizontal girts? This will help determine how many sections each wall will be divided into and how many rows of top and bottom 

track will be required.

Spacing will be determined by final PEMB Design / Provider LS3P 10/27/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

131 10/24/2025 Bid Manual Standard work week in the elevator industry is 4 – 10 hour days.  Please confirm this schedule is acceptable. It is acceptable and can accommodate in such special circumstances. Metcon 10/24/2025 BP1420 Elevators TK Elevators

132 10/24/2025 Bid Manual

Reference 08 71 00, 2.6, & bid package 0810, specific scope item #3. Scope of work calls for temporary cores. Spec calls for a 

conventional system (this wouldn’t have temp cores, but would utilize construction keying). Most of the time the owner would decide 

based on their existing system if an interchangeable core system or a conventional system (i.e. “fixed”, no interchangeable cores) is 

required at the facility. Please advise on owners preference.

Owner Keying system is a Schlage standard 5 pin C keyway. The School will be keyed to 

a Grand Master and a School Master. All locks will have change keys.
Metcon 10/27/2025 BP0810 Doors, Frames & Hardware Cook and Boardman
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Columbus County PK-8  East View School: 
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133 10/24/2025 Bid Manual
Reference bid package 0810, specific scope item #6, d, i, & bid package #0840, specific scope item #17. Both require temp doors at 

exterior aluminum openings. We would suggest bid package 0840 supplying their own temporary doors per scope item #17. Please 

confirm.

Temp. doors at exterior aluminum opening to be provided under their bid package 

BP0840. Remaining temp. doors at exterior metal frame opening to be provided under 

their bid package BP0810.

Metcon 10/24/2025 BP0810 Doors, Frames & Hardware Cook and Boardman

134 10/24/2025 Spec

Specification section 08 11 13, 1.6, A, 1 & 2, call for "Fire & Egress Inspection," This inspection is typically done by an independent, 

3
rd

 party contracted or employed directly by the owner due to conflict of interest concerns. We assume these inspections to be 

excluded from our scope of work, please confirm or clarify.

Yes this will be an owner contract LS3P 10/28/2025 BP0810 Doors, Frames & Hardware Cook and Boardman

135 10/24/2025 Plans
Subsystem W3 Metal Panel / Mineral Wool CI / Metal Stud shown on drawing A-001 calls for R19 batt insulation in the plan view, and 

R15 spray applied insulation in the section view. Please confirm/clarify that both should show R19 batt insulation.

Both should show R-19 Batt insulation. Remove R15 Spray applied insulation.   A-001 will 

be updated for Addendum 03
LS3P 10/27/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Metcon

136 10/24/2025 Spec

Please reference 08 11 13, 2.3, 1, G. Spec calls for mineral core doors at fire rated openings. Metal doors do not require a mineral core 

to achieve the desired fire rating. Standard cores that are much more cost effective (honeycomb, polystyrene, ect.) can be used and 

can be rated up to 180 MIN. Please confirm mineral cores are not required at fire rated openings and that standard door cores can be 

utilized.

Provide as specified BP0810 Doors, Frames & Hardware Cook and Boardman

137 10/24/2025 Spec
Reference 08 14 16, 2.4, A, 5, calls for “vertical and top edges same as face” finished top edges come at a premium that is typically 

not required as they remain unseen and unexposed, we assume no top edge band is required, please confirm.
Provide as specified BP0810 Doors, Frames & Hardware Cook and Boardman

138 10/24/2025 Spec
Specification section 08 14 16, 2.5, B & C, B lists wood-veneer bead and C lists metal frames for fire rated wood door lites. Verify 

which is required.
Use C - Metal Frames for Light Openings BP0810 Doors, Frames & Hardware Cook and Boardman

139 10/24/2025 Bid Manual
Package 0840, specific scope item 8, calls for glazing in wood and hollow metal doors, however specification section 08 14 16, 2.6, C, 

2, calls for factory installed glazing. Please confirm factory installed glazing may be excluded from 0810 per bid package 0840.
No. Include the factory galzing wood doors in bid package BP0810 per specification. Metcon 10/27/2025 BP0810 Doors, Frames & Hardware Cook and Boardman

140 10/24/2025 Bid Manual Confirm if Kitchen Hood/UDS will be provided and installed by Food Services and Duct and fans provided and installed by MC. This is correct. CMTA 10/27/2025 BP2300 HVAC Smith's Refrigeration

141 10/24/2025 Spec
Confirm if Niron or Aquatherm brand Poly piping can be used for hydronic piping. Spec is calling for SDR 15.5. Both mfg’s offer equal 

performance per specification.  Just confirming a name brand.
Those manufacturer's are adequete as long as performance in specs is maintained. CMTA 10/27/2025 BP2300 HVAC Smith's Refrigeration

142 10/24/2025 Spec
HVAC Specifications sections not found in bid documents: Hydronic Specialties, Electric Unit Heater, Loop Filter, Louvers, Buffer 

Tank.  Please provided specifications for the list above.

We do not commonly provide specifications for items listed. Drawings contain adequate 

information for these selections. 
CMTA 10/27/2025 BP2300 HVAC Smith's Refrigeration

143 10/24/2025 Plans

Full height CMU walls are shaded gray (as well as the cross-hatching), and tagged with a wall type label that includes a “D” 

designator.  That is very clear. However, some non-shaded CMU walls, that should indicate non-full height walls, actually require a 

metal stud/gypsum board partition above the CMU. Take the plan north wall in the Gymnasium for example.  Interior elevation B1/A-

705 shows a MS/GB wall above the CMU from16’-0” AFF to the roof deck.  There is no way to determine that without an elevation or 

section of the wall.  (There is also no indication of the MS/GB partition type required here.) So, what about the non-shaded CMU walls 

plan north of that wall at rooms A116, S-A2, IDF-A, and S-A1?  2 of those rooms have ACT ceilings and 2 have no ceilings. Assuming 

the rooms with no ceilings would require the CMU be topped out with a MS/GB partition, how tall are those CMU walls and what 

partition type goes above them? The same situation happens frequently in other areas of the building. QUESTION/REQUEST:  Please 

tag/label the non-shaded CMU walls that require a MS/GB wall above the CMU with the wall type that is above the CMU wall.  Also, 

indicate the height of the CMU non-shaded, non-full-height walls.

Non-shaded walls should extend 6" above the ceiling per A-003 Partition Notes Item 2.  

Use the highest ceiling level to determine the wall height for all walls within the same 

space.  See level 2 floor plan in Area A for wall types above the CMU gymnasium wall.  

LS3P 10/28/2025 BP0920 Metal Framing & Gypsum Wall Assemblies Precision Walls

144 10/24/2025 Spec
Addendum 2 now has a spec for the scoreboard.  Spec 116643 2.2.A.1 lists Electromec for the scoreboard.  There is no mention of an 

“or equal” or other manufacturer.  Time Technologies submitted a substitution request for the scoreboard manufactured by Fair-Play 

Scoreboards. Can Fair-Play be listed as an alternate approved manufacturer?

Yes this has been approved BP1166 Athletic Equipment Time Technologies

145 10/24/2025 Spec

The models Time Technologies proposed in their substitution request were suggestions as there was no spec at the time.  The Fair-

Play model that matches the spec is BB-1500-4.  I’ve attached that spec sheet for review and approval. 

https://www.dropbox.com/scl/fo/7j6o5npz5041kc1q7y486/AApXQWsBwY2mBA2hqJTJ398?rlkey=pcamycgnikd30mf6gm4eczi0j&dl=

0

This is a approved; To clarify, the spec indicates optional accessories; these should be 

included (wireless remote)
BP1166 Athletic Equipment Time Technologies

146 10/24/2025 Spec
The scoreboard model presented in Spec 116643 has the capability for logos in the upper right and left corners beside the clock.  Do 

they want pricing for logo artwork for those corners?
No logos are required; custom colors for the scoreboard should be included BP1166 Athletic Equipment Time Technologies

147 10/24/2025 Spec
Spec 116643, 2.2.A.G lists optional visual horn indicators.  This is the same thing as goal light strips.  This is a separate item that 

attaches to the perimeter of the backboards.  Do they want visual horn indicators/goal light strips?
Yes to the visual horn.  LS3P 10/28/2025 BP1166 Athletic Equipment Time Technologies

148 10/24/2025 Spec Spec 116643, 2.2.A.H mentions shot timers (shot clocks).  Do they want shot clocks? No to the shot clock. LS3P 10/28/2025 BP1166 Athletic Equipment Time Technologies

149 10/24/2025 Bid Manual
Project Specific Scope Requirements: In reference to the furnishing, installing, maintaining and removal of the Construction Managers 

office trailer water, site construction water source w/ four hose bibs, and temporary water source at the building. How are we 

connecting to the main to get these water sources? 

Please check with LS3P for trailer location, water service size, and connection type. We 

would assume that a temporary connection would need to be made to the water main and 

metered.  The Town of Bolton would need to comment on this.

Site contractor shall be able to connect the watermain and install waterline up to the 

second fire hydrant as shown in drawing at beginning stage of the project, install temp. 

hydrant meter and/or BFP as require by AHJ, branch out one 2” line for three yard hydrant 

in island area at three building corner and one 2” line for CM trailer office and one yard 

hydrant besides the CM trailer from same meter to source the temp. water. The nearest 

building corner yard hydrant to be install at beginning of the project and remaining two can 

complete after foundation work complete. The assumed layout of temp. water line is added 

in site logistic plan for reference.   

Paramounte Eng.

Metcon

10/27/2025

10/28/2025

BP3100 Sitework Civil Works Contracting

150 10/24/2025 Bid Manual
Project Specific Scope Requirements: In reference to the furnishing, installing, maintaining and removal of the Construction Managers 

office trailer water, site construction water source w/ four hose bibs, and temporary water source at the building. Do they all need to 

be metered?

Please check with LS3P for trailer location, service size, and connection type. Temporary 

water metering needs to be coordinated with Town of Bolton.

Site contractor shall be able to connect the watermain and install waterline up to the 

second fire hydrant as shown in drawing at beginning stage of the project, install temp. 

hydrant meter and/or BFP as require by AHJ, branch out one 2” line for three yard hydrant 

in island area at three building corner and one 2” line for CM trailer office and one yard 

hydrant besides the CM trailer from same meter to source the temp. water. The nearest 

building corner yard hydrant to be install at beginning of the project and remaining two can 

complete after foundation work complete. The assumed layout of temp. water line is added 

in site logistic plan for reference.   

Paramounte Eng.

Metcon

10/27/2025

10/28/2025

BP3100 Sitework Civil Works Contracting

151 10/24/2025 Bid Manual
Project Specific Scope Requirements: In reference to the furnishing, installing, maintaining and removal of the Construction Managers 

office trailer water, site construction water source w/ four hose bibs, and temporary water source at the building. Are you wanting to 

use a hydrant with hydrant meter or are we tapping the main and installing a meter setter? 

Please check with LS3P for trailer location, service size, and connection type. I would 

assume a hydrant meter for construciton water and connection to the water main and 

meter for any potable water uses.

Site contractor shall be able to connect the watermain and install waterline up to the 

second fire hydrant as shown in drawing at beginning stage of the project, install temp. 

hydrant meter and/or BFP as require by AHJ, branch out one 2” line for three yard hydrant 

in island area at three building corner and one 2” line for CM trailer office and one yard 

hydrant besides the CM trailer from same meter to source the temp. water. The nearest 

building corner yard hydrant to be install at beginning of the project and remaining two can 

complete after foundation work complete. The assumed layout of temp. water line is added 

in site logistic plan for reference.

Paramounte Eng.

Metcon

10/27/2025

10/28/2025

BP3100 Sitework Civil Works Contracting
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Columbus County PK-8  East View School: 

Bid Phase RFI LOG - October / November 2025

152 10/24/2025 Bid Manual
Project Specific Scope Requirements: In reference to the furnishing, installing, maintaining and removal of the Construction Managers 

office trailer water, site construction water source w/ four hose bibs, and temporary water source at the building. What size will be 

required for each of these waterlines?

Please check with LS3P for trailer location, service size, and connection type.

Site contractor shall be able to connect the watermain and install waterline up to the 

second fire hydrant as shown in drawing at beginning stage of the project, install temp. 

hydrant meter and/or BFP as require by AHJ, branch out one 2” line for three yard hydrant 

in island area at three building corner and one 2” line for CM trailer office and one yard 

hydrant besides the CM trailer from same meter to source the temp. water. The nearest 

building corner yard hydrant to be install at beginning of the project and remaining two can 

complete after foundation work complete. The assumed layout of temp. water line is added 

in site logistic plan for reference.   

Paramounte Eng.

Metcon

10/27/2025

10/28/2025

BP3100 Sitework Civil Works Contracting

153 10/24/2025 Bid Manual
Project Specific Scope Requirements: In reference to the furnishing, installing, maintaining and removal of the Construction Managers 

office trailer water, site construction water source w/ four hose bibs, and temporary water source at the building. Where is the 

construction water source w/ four hose bibs to be located?

Please check with LS3P for trailer location, service size, and connection type.

Site contractor shall be able to connect the watermain and install waterline up to the 

second fire hydrant as shown in drawing at beginning stage of the project, install temp. 

hydrant meter and/or BFP as require by AHJ, branch out one 2” line for three yard hydrant 

in island area at three building corner and one 2” line for CM trailer office and one yard 

hydrant besides the CM trailer from same meter to source the temp. water. The nearest 

building corner yard hydrant to be install at beginning of the project and remaining two can 

complete after foundation work complete. The assumed layout of temp. water line is added 

in site logistic plan for reference.   

Paramounte Eng.

Metcon

10/27/2025

10/28/2025

BP3100 Sitework Civil Works Contracting

154 10/24/2025 Plans Plan sheet C-302. Can you please define what an RD is? The Legend at the bottom doesn’t have “RD”.
RD stands for Roof Drain - Please see C-503 for roof drain detail. RD added to Spot Grade 

Legend for clarity.
Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

155 10/24/2025 Plans
Plan sheet C-302. The Legend also shows a large bold oval as a “Drainage Inlet Label”. Are all of these “RD” drainage inlets with 

grates?

No. The RD locations shown on the plan are cleanouts. Please see C-503 for roof drain 

detail.
Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

156 10/24/2025 Plans
Plan sheet C-302. The only roof drain details are a cleanout and a boot connection. Can more details be given on roof drain structures 

verses cleanout, verses bends and tees?
All roof drains are per detail (C-503). Provide bends where necessary. Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

157 10/24/2025 Plans
Plan sheet C-302. The storm pipe between drainage inlet DI121 to RD122/409 is 15” RCP, what is RD122/409? If it’s a structure, 

what type? A Nyloplast Drain Basin won’t take RCP. Is this a precast structure? This is also the problem with RD129/481 and 

RD126/400.

All manholes around building changed from RD to MH. See C-301 - General Notes - Note 

7 for basin and pipe options.
Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

158 10/24/2025 Plans
Plan sheet C-302. What are RD310, RD315, RD318, RD312, RD311/421, RD321/460? Are they inlet basins or just underground 

bends and tees? The run of HDPE pipe between RD422 and RD428 is directly under a concrete sidewalk. Are these cleanouts or drain 

basins? And are they to be cast in the sidewalk?

The listed RDs are either manholes or cleanouts - manholes are now labeled. RD422 - 

RD428 are cleanouts to be cast flush with sidewalk.
Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

159 10/24/2025 Bid Manual
Civil plan sheet C-402 shows a 1,500 Gal. Grease Interceptor, see details. The detail for the Grease Interceptor is on the Plumbing 

plan sheets. Is the Grease Interceptor and the 90’ of 6” PVC under the plumbing scope of work or the site contractor?

The Grease Interceptor and the 90' of 6" PVC to be included in BP3100 Turnkey Sitework 

Package. Additionally, The inlet pipe to be run to 5’ outside of the building for connection 

by site contractor. Coordinate this work with the Plumbing contractor. Site contractor to 

utilize the plumbing plan for grease interceptor detail. 

Please refer to Plumbing plan sheet P001 for grease interceptor detail and refer to Civil 

sheets for location and elevations.

Metcon

Paramounte Eng.

10/27/2025

10/27/2025

BP3100 Sitework Civil Works Contracting

160 10/24/2025 Plans
Civil Plan Sheet C-402 calls out 1,500 Gal Grease Interceptor and the detail on Plumbing Plan Sheet P001 is for a 1,000 Gal Grease 

Interceptor. Which is correct? Label updated on C-402 and C-405 to refer to Plumbing plans.
Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

161 10/24/2025 Plans
Civil Plan Sheet C-402. There is no profile on the 6” PVC Grease Interceptor line, will there be any conflict or encroachment on 

minimum allowable distances, vertically or laterally, with the 4” Domestic Water and 8” Fire Water lines in the same area? Will these 

lines need to be Ductile Iron or some other form of physical separation? Elevations shown on Civil plans and any conflicts will be noted with an inset.

Paramounte Eng. 10/27/2025 BP3100 Sitework Civil Works Contracting

162 10/24/2025 Spec
Received a Substitution Request from Smiths Refrigeration for Grundfos Pumps, Please let us know if this substitution is approved, 

documentation can be found at this link: 

https://www.dropbox.com/scl/fo/5i046n8ytikeawnln6z96/AKpO2k0u0F4_gP6HBnWu63I?rlkey=42q9e77m6gh2j7eqjx4v1q7s2&dl=0

This substitution is approved. CMTA 10/27/2025 BP2300 HVAC Smiths Refrigeration

163 10/24/2025 Spec
Received a Substitution Request from Smiths Refrigeration for Delta Fab - Hydronic Specialties, Please let us know if this 

substitution is approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/ay8zunyi6prio3hk1ejnr/AHjMLzQoE5KzcWpz1zBUjpg?rlkey=aaxunj1dacl1rppcrf58epfzv&dl=0

This substitution is approved. CMTA 10/27/2025 BP2300 HVAC Smiths Refrigeration

164 10/24/2025 Spec
Received a Substitution Request from Smiths Refrigeration for Delta Fab - Buffer Tanks, Please let us know if this substitution is 

approved, documentation can be found at this link: 

https://www.dropbox.com/scl/fo/bjpum9tc0b6dw3ka7mt4i/AMKyp9m8aW9rQ2HV_rp8QNs?rlkey=vobgcepw4tkp9bufvgro4oak1&dl=0

This substitution is approved. CMTA 10/27/2025 BP2300 HVAC Smiths Refrigeration

165 10/24/2025 Spec
Received a Substitution Request from Smiths Refrigeration for Miller Leaman - Loop Filters, Please let us know if this substitution is 

approved, documentation can be found at this link: https://www.dropbox.com/scl/fo/7j87yk0byfz9gu7fjohis/AMqMf_9AhmLAdRQM4u-

n0zY?rlkey=mt91phsm23ol7ggxpl8ztme8c&dl=0

This substitution is approved. CMTA 10/27/2025 BP2300 HVAC Smiths Refrigeration

166 10/24/2025 Spec
Received a Substitution Request from Smiths Refrigeration for Greenheck - Louvers, Please let us know if this substitution is 

approved, documentation can be found at this link: https://www.dropbox.com/scl/fo/9l0e8z85dzev5ko6529jn/ACxmeoat14-

eGsGqa8ofax8?rlkey=q44kvwvq74qerkd473orrqeaj&dl=0

This substitution is approved. CMTA 10/27/2025 BP2300 HVAC Smiths Refrigeration

167 10/24/2025 Spec
Received a Substitution Request from Smiths Refrigeration for Raywall - Electric Heaters, Please let us know if this substitution is 

approved, documentation can be found at this link: https://www.dropbox.com/scl/fo/hd5z3rvrixs82chfxo064/ADGUSdQV6ZNWw0Qf-

6rNmEQ?rlkey=26tt559cc4aerydsbtoccgnz1&dl=0

This substitution is approved. CMTA 10/27/2025 BP2300 HVAC Smiths Refrigeration


