

**NAVFAC
SPECIFICATION**

**CP-11007, FACILITY
REPAIRS AND
MODIFICATION TO BLDG
150, MCAS CHERRY POINT
NC.**

AMENDMENT #0006

IMPORTANT

This amendment should be acknowledged when your proposal is submitted. Failure to acknowledge the amendment may constitute grounds for rejection of the proposal.

If your proposal has been submitted prior to the receipt of this amendment, acknowledgement should be made by telegram, which should state whether the price contained in your proposal is to remain unchanged, is to be decreased by an amount, or is to be increased by an amount. The acknowledgement must be received prior to proposal opening time.

2. AMENDMENT/MODIFICATION NO. 0006	3. EFFECTIVE DATE 9/20/2011	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
---------------------------------------	--------------------------------	----------------------------------	--------------------------------

6. ISSUED BY CG MCAS Cherry Point FACILITIES, ROICC B-163, CURTIS ROAD PSC BOX 8006 CHERRY POINT, NC 28533	Code N40085	7. ADMINISTERED BY (If other than item 6.)	Code
--	-------------	--	------

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) AMENDMENT MUST BE ACKNOWLEDGED WITH YOUR PROPOSAL	<input checked="" type="checkbox"/>	9A. AMENDMENT OF SOLICITATION PROJECT # CNN 11007
	<input type="checkbox"/>	9B. DATED (SEE ITEM 11) 1/28/2010
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NO.
	<input type="checkbox"/>	10B. DATED (SEE ITEM 13)
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of Offers **is extended** **is not extended**. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing items 8 and 15, and returning 1 copy of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

- A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14. ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
- B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATION CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103 (b).
- C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
- D. OTHER: (specify type of modification and authority)

E. IMPORTANT: Contractor is not is required to sign this document and return **original** to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DESIGN-BUILD PROJECT CNN-11007, FACILITY REPAIRS AND MODIFICAITONS TO BLDG 150, MCAS CHERRY POINT NC

The purpose of this amendment is to provide the following changes.

The proposal due date is hereby changed to 23 Sept 2011 at 1500.

15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)	
15B. CONTRACTOR/OFFEROR (Same as Item 8)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY	16C. DATE SIGNED
_____ (Signature of person authorized to sign)		_____ (Signature of Contracting Officer)	

Company Name and Address

DATE:

ROICC

PSC Box 8006

Cherry Point, NC 28533-0006

Proposal for Project Number/Title: DESIGN-BUILD PROJECT CNN-11007, FACILITY REPAIRS AND MODIFICAITONS TO BUILDING 150, MCAS CHERRY POINT NC

Amendments Acknowledged: No Amendments Issued or Amendments

Subcontractors to be used:	
Subcontractor	Discipline

Proposal amounts:	
Item # 0001	Amount
Lump Sum	
BASE BID	
Option #1 – Replace the existing steam heating system in its entirety in Bays “B” through “D”. Provide a thermostatic temperature control system.	
Option #2 – Replace the existing gravity roof vents in Bays “B” through “D” with power roof ventilators.	
Option #3 – Paint the existing wood walls, existing wood ceiling, and existing wood columns in Bays “B” through “D”.	
TOTAL BASE AND OPTIONS	

Comments:

52.217-5 -- Evaluation of Options.

Evaluation of Options (Jul 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

(End of Provision)

Exercise of Options

Government reserves the unilateral right to award the options(s) to the contractor at the bid price within 365 calendar days after the contract award.

AMENDMENT INFORMATION SHEET

1) SMALL PROJECT PART 6 - STATEMENT OF WORK/PROJECT PROGRAM

1. PROJECT DESCRIPTION

PART I - GENERAL

Change the second paragraph to read as follows:

"This project's scope of work will include replacing the existing steam heating system in its entirety in Bays "E" and "F"; replacing the existing power roof ventilators and existing gravity roof vents in Bays "E" and "F" with power roof ventilators; installing new electrical circuits to fix wiring deficiencies; relocating an existing air compressor; demolishing and rebuilding three different office enclosures/break areas; demolishing an existing wood frame wall; installing a new exterior personnel door and a new exterior motorized coiling door; repairing the existing concrete floor; installing a freestanding bridge crane; painting the existing wood walls, existing wood ceiling, and existing wood building columns in Bays "E" and "F"; and other related work."

2) SMALL PROJECT PART 6 - STATEMENT OF WORK/PROJECT PROGRAM

1. PROJECT DESCRIPTION

PART I - GENERAL

Add the following paragraph:

"Add the following work as bid options:

Bid Option #1 - Replace the existing steam heating system in its entirety in Bays "B" through "D". Provide a thermostatic temperature control system.

Bid Option #2 - Replace the existing gravity roof vents in Bays "B" through "D" with power roof ventilators.

Bid Option #3 - Paint the existing wood walls, existing wood ceiling, and existing wood columns in Bays "B" through "D".

3) SMALL PROJECT PART 6 - STATEMENT OF WORK/PROJECT PROGRAM

1. PROJECT DESCRIPTION

PART II - PROJECT REQUIREMENTS

Change paragraph A.8. (Architectural) to read as follows:

"Paint the existing wood walls, existing wood ceiling, and existing wood building columns in Bays "E" and "F"."

4) SMALL PROJECT PART 6 - STATEMENT OF WORK/PROJECT PROGRAM

1. PROJECT DESCRIPTION

PART II - PROJECT REQUIREMENTS

Change paragraph C.1. (Mechanical) to read as follows:

"Calculate the heat required and replace the steam heating system in its entirety in Bays "E" and "F". Provide a thermostatic temperature control system."

5) SMALL PROJECT PART 6 - STATEMENT OF WORK/PROJECT PROGRAM

1. PROJECT DESCRIPTION

PART II - PROJECT REQUIREMENTS

Change paragraph C.2. (Mechanical) to read as follows:

"Calculate ventilation requirements and replace the existing gravity roof vents in Bays "E" and "F" with power roof ventilators equipped with gravity back-draft dampers."

6) SMALL PROJECT PART 6 - STATEMENT OF WORK/PROJECT PROGRAM

1. PROJECT DESCRIPTION

PART II - PROJECT REQUIREMENTS

Delete paragraph C.4. (Mechanical)

~~"Paint the existing fire protection sprinkler pipe red."~~