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AIRCRAFT PARKING LAYOUT DURING CONSTRUCTION, CONTRACT 2 - APRIL 2019 THROUGH NOVEMBER 2019
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 1" = 40'-0"

1

AIRCRAFT PARKING LAYOUT DURING CONSTRUCTION, CONTRACT 3 - SCHEDULE 1

ZONE 1 ZONE 2

ZONE 3

ZONE 4 ZONE 5

ZONE 6

KEY PLAN

AIRCRAFT PARKING

LAYOUT DURING

CONSTRUCTION  -

CONTRACT 3,

SCHEDULE 1

PAVEMENT EDGE FROM CAD
ALP / TBI SURVEY FILE

EXISTING TERMINAL

EXISTING
CONCOURSE

PROPOSED TERMINAL AND
CONCOURSE EXPANSION

PAVEMENT EDGE FROM CAD
ALP / TBI SURVEY FILE

PART 1A
BUILDING WORK

CRJ-900ER POWER IN TO
GATE 1

GATE 1:
PARKING POSITION NOT
USED DURING THIS PHASE
REMOVE AIRCRAFT SAFETY
ENVELOP, LEAD-IN LINE AND
GATE NUMBER; PBB SAFETY
ENVELOP TO REMAIN

CRJ-900ER POWER IN
20-FT WING CLEARANCE

PROPOSED CONSTRUCTION FENCE
LOCATION

EXISTING GATE:
PBB LOADING/UNLOADING
FLEET MIX

- CRJ-200/700/900
- ERJ-135/145

EXISTING GATE:
PBB LOADING/UNLOADING
FLEET MIX

- CRJ-200/700/900
- ERJ-135/145

EXISTING GATE:
PBB LOADING/UNLOADING
FLEET MIX

- CRJ-200/700/900
- ERJ-135/145

EXISTING GATE:
PBB LOADING/UNLOADING
FLEET MIX

- B737-800W
- CRJ-200/700/900
- ERJ-135/145
- MD88

EXISTING GATE:
PBB LOADING/UNLOADING
FLEET MIX

- CRJ-200/700/900
- EMB-175EWT
- EMB-190/195
- ERJ-135/145

EXISTING GATE:
NO CHANGES FROM
PREVIOUS PHASE
PBB LOADING/UNLOADING
FLEET MIX

- A319S/320S/321S
- B737-700W/800W/900W
- CRJ-200/700/900
- EMB-170/175EWT
- EMB-190/195
- ERJ-135/145
- MD88/90

NEW GATE:
PBB LOADING/UNLOADING
FLEET MIX

- A319S/320S/321S
- B737-700W/800W/900W
- CRJ-200/700/900
- EMB-1/70/175EWT
- EMB-190/195
- ERJ-135/145

NEW PBB INSTALLED
USED FOR ACCESS TO GATE 8
AND 8A

A321S POWER-IN TO GATE
PARKING POSITIONS
20-FT WING CLEARANCE

A321S POWER-IN TO GATE
PARKING POSITIONS

ADDITIONAL RON (OFF-GATE)
PARKING
FLEET MIX

- CRJ-200/700/900
- EMB-175EWT
- ERJ-135/145

ADDITIONAL RON (OFF-GATE)
PARKING
FLEET MIX

- CRJ-200/700/900
- EMB-175EWT
- ERJ-135/145

ADDITIONAL RON (OFF-GATE)
PARKING
FLEET MIX

- CRJ-200/700/900
- EMB-175EWT
- ERJ-135/145

2
9
.
0
'

2

9

.
1

'

FUEL TANKER MANEUVERING
BY RON VIA TAXILANE F

ADDITIONAL RON (OFF-GATE)
PARKING
FLEET MIX

- CRJ-200/700/900
- EMB-175EWT
- ERJ-135/145

EXISTNG GATE:
PBB LOADING/UNLOADING
FLEET MIX

- A319S/320S/321S
- B737-700W/800W/900W
- CRJ-200/700/900
- EMB-170/175EWT
- EMB-190/195
- ERJ-135/145
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NARROW BODY STOP MARK

TO BUILDING
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4" YELLOW STRIPE

NOTES:
CRE WILL PROVIDE THE WHEEL BOGEY CENTER FOR GENERAL PLACEMENT OF THE JETBRIDGE
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1. STRIPING STANDARDS DEVELOPED BY AMERICAN AIRLINES; DRAWING AP-AASTDS-700.

2. CONTRACTOR TO VERIFY WITH AIRLINE AND AIRPORT OPERATOR APPLICABLE DETAILS TO USE FOR TEMPORARY AND PERMANENT AIRCRAFT
PARKING POSITION STRIPING.

3. ALL RAMP STRIPING SERVICES SHALL BE PROVIDED BY THE STRIPING CONTRACTOR IN ACCORDANCE WITH THE LOCAL AIRPORT OPERATOR
REQUIREMENTS AS WELL AS FEDERAL SPECIFICATION P-620.

4. CONTRACTOR SHALL RE-STRIPE RAMP IN ACCORDANCE WITH THIS DRAWING PACKAGE AND ALL AIRPORT OPERATOR REGULATIONS
REGARDING STRIPING OF RAMP SURFACES.

5. PAINT PRODUCTS SHALL MEET THE REQUIREMENTS OF FEDERAL SPECIFICATION TT-P-1952E.

6. EQUIPMENT SHALL INCLUDE THE APPARATUS NECESSARY TO PROPERLY CLEAN THE EXISTING SURFACE, A MECHANICAL MARKING MACHINE,
AND SUCH AUXILIARY HAND-PAINTING EQUIPMENT AS MAY BE NECESSARY TO SATISFACTORILY COMPLETE THE JOB.

7. PRIOR TO APPLICATION OF PAINT, EXISTING SURFACE SHALL BE DRY AND CLEAN. ATMOSPHERIC TEMPERATURE SHALL BE ABOVE 45 DEGREES
F AND RISING. WEATHER SHALL NOT BE EXCESSIVELY WINDY, DUSTY, OR FOGGY. CONTRACTOR RESPONSIBLE FOR OVERSPRAY DAMAGE TO
SURROUNDING AREAS, EQUIPMENT, STRUCTURES, AND THE LIKE.

8. PREPARATION OF EXISTING SURFACES:

A. IMMEDIATELY BEFORE APPLICATION OF THE PAINT, THE EXISTING SURFACE SHALL BE DRY AND ENTIRELY FREE FROM DIRT, GREASE, OIL,
ACIDS, OR OTHER FOREIGN MATTER THAT WOULD REDUCE THE BOND BETWEEN THE COAT OF PAINT AND THE PAVEMENT.

B. SURFACE SHALL BE THOROUGHLY CLEANED AS REQUIRED TO REMOVE ALL DIRT AND LOOSE MATERIALS. THE OWNER SHALL APPROVE
CONDITIONS OF SURFACE PRIOR TO APPLICATION OF PAINT.

  C. EXISTING MARKING OR STRIPES TO BE ABANDONED OR REMOVED SHALL BE OBLITERATED BY WATER BLASTING OR OTHER APPROVED
METHODS, TO THE SATISFACTION OF THE OWNER AND ENGINEER.  ANY METHOD USED SHALL NOT CAUSE MAJOR DAMAGE TO THE
PAVEMENT.  MAJOR DAMAGE IS DEFINED AS CHANGING THE PROPERTIES OF THE PAVEMENT OR REMOVING PAVEMENT OVER 1 8 INCH DEEP.

    1) DURING BLASTING, DUST AND DEBRIS SHALL BE CONTROLLED AND CONTAINED BY VACUUMS, MAGNETS OR OTHER APPROVED
PROCESS. CONTRACTOR SHALL HAVE BACK-UP EQUIPMENT TO ENSURE GATE IS TURNED OVER ON TIME. CONTRACTOR SHALL PAY
SPECIAL ATTENTION TO CLEAN-UP OF BLASTING DEBRIS IN EXPANSION JOINTS.

    2) OBSCURING EXISTING MARKINGS BY PAINTING OUT WILL NOT BE ALLOWED.

    3) CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL AND DISPOSAL OF ALL EXISTING MARKINGS AS INDICATED ON THE
DRAWINGS, INCLUDING THOSE MARKINGS THAT MAY CONTAIN LEAD. REMOVAL AND DISPOSAL OF EXISTING MARKINGS SHALL BE IN
ACCORDANCE WITH ALL FEDERAL, STATE, AND LOCAL GUIDELINES, INCLUDING THOSE OF THE EPA.

    4) CONTRACTOR SHALL REPAIR AT HIS EXPENSE ANY DAMAGE TO THE PAVEMENT, SURFACE TEXTURE, JOINT SEALANT, OR
APPURTENANCES CAUSED BY THE REMOVAL WORK.  METHODS TO REPAIR DAMAGES SHALL BE ACCEPTABLE TO THE CITY.

    5) ANY REMOVAL METHOD THAT CAUSES OBJECTIONABLE DUST, CONTAMINATED WATER RUNOFF, OR OTHER SUCH HAZARD OR
NUISANCE SHALL BE CONTROLLED BY MEANS APPROVED BY THE CITY THAT ELIMINATE SUCH CAUSES OF OBJECTION OR ITS USE SHALL
NOT BE ALLOWED.

  D. PAINT SHALL NOT BE APPLIED TO NEW PORTLAND CEMENT CONCRETE PAVEMENT UNTIL THE CONCRETE IN THE AREAS TO BE PAINTED IS
CLEAN OF CURING MATERIAL. SANDBLASTING OR HIGH-PRESSURE WATER SHALL BE USED TO REMOVE CURING MATERIAL AND LAITANCE
FROM THE CONCRETE SURFACE.

  E. NO PAINT SHALL BE APPLIED TO BITUMINOUS PAVEMENT UNTIL THE PAVEMENT HAS BEEN ALLOWED TO CURE TO THE OWNER'S AND 
ENGINEER'S SATISFACTION. UPON APPLICATION TO PROPERLY PREPARED SURFACES AFTER CURING, THE PAINT SHALL NOT BLEED
EXCESSIVELY, BLISTER, PEEL, CURL OR DISCOLOR.

9. ALL STRIPES SHALL BE ACCURATELY SURVEYED AND LAYOUT ACCOMPLISHED WELL IN ADVANCE OF PAINTING AND SHALL BE APPROVED BY
THE OWNER AND ENGINEER PRIOR TO APPLYING PAINT. THE CONTRACTOR SHALL PROVIDE AN EXPERIENCED TECHNICIAN TO SUPERVISE THE
LOCATION, ALIGNMENT, LAYOUT, DIMENSIONS AND APPLICATION OF THE PAINT.  SINGLE STRIPES SHALL BE APPLIED WHOLLY ON ONE SIDE
OF THE LONGITUDINAL PAVEMENT JOINTS. DOUBLE OR MULTIPLE STRIPES SHALL BE CENTERED OVER SIMILAR JOINTS.

10. APPLICATION:

  A. COMPETENT AND EXPERIENCED EQUIPMENT OPERATORS, LABORERS, AND ARTISANS SHALL PERFORM ALL PAINTING IN A NEAT AND
WORKMANLIKE MANNER TO THE SATISFACTION OF THE OWNER AND ENGINEER.

  B. MARKINGS SHALL BE APPLIED AT THE LOCATIONS AND TO THE DIMENSIONS AND SPACING INDICATED ON THE PLANS OR AS SPECIFIED.

    1) ANY DEVIATION IN THE EDGES EXCEEDING 1/2" IN 50 FEET SHALL BE OBLITERATED AND THE MARKING CORRECTED. THE 
DIMENSIONS OF THE MARKINGS SHALL BE AS DESIGNATED WITHIN A TOLERANCE OF PLUS OR MINUS 1 %.

    2) COLORS SHALL BE AS INDICATED ON THE DRAWINGS, AND SHALL MEET THE FOLLOWING FEDERAL STANDARDS:
a. WHITE 595-37925
b. RED 595-31136
c. YELLOW 595-33538 OR 33655
d. BLACK 595-37038

3) APPROVED AMERICAN AIRLINES PAINTS WHEN STRIPING DONE IN HOUSE ARE: SHERMAN WILLIAMS TRAFFIC MARKING PAINTS
a. WHITE - MPN: TM2160, CPN: 1114818
b. RED - MPN:TM2132, CPN: 114820
c. YELLOW - MPN: TM2161, CPN: 114817
d. BLACK - MPN: TM2135, CPN: 1114819

  C. THE PAINT SHALL BE MIXED IN ACCORDANCE WITH THE MANUFACTURER'S INSTRUCTIONS BEFORE APPLICATION. THE PAINT SHALL BE
THOROUGHLY MIXED AND APPLIED TO THE SURFACE OF THE PAVEMENT WITH THE MARKING MACHINE AT ITS ORIGINAL CONSISTENCY
WITHOUT THE ADDITION OF THINNER. THE PAINT SHALL BE APPLIED UNIFORMLY BY SUITABLE EQUIPMENT AT A RATE OF NOT LESS THAN 52
NOR MORE THAN 58 SQUARE FEET PER GALLON, OR THICKNESS OF 25 TO 30 MILLS AS MEASURED BY THE CONTRACTOR.  IF THE PAINT IS
APPLIED BY BRUSH, THE SURFACE SHALL RECEIVE TWO COATS; THE FIRST COAT SHALL BE THOROUGHLY DRY BEFORE THE SECOND COAT IS
APPLIED.

11. ALL MARKINGS SHALL BE PROTECTED FROM INJURY OR DAMAGE OF ANY KIND WHILE THE PAINT IS DRYING. THE CONTRACTOR SHALL BE
DIRECTLY RESPONSIBLE AND SHALL ERECT OR PLACE SUITABLE WARNING SIGNS, FLAGS OR BARRICADES, AND PROTECTIVE SCREENS OR
COVERINGS AS REQUIRED. ALL SURFACES SHALL BE PROTECTED FROM DISFIGURATION BY SPLATTER, SPLASHES, SPILLAGE, DRIPPINGS OF
PAINT OR OTHER MATERIALS.

12. ANY MATERIAL NOT CONFORMING TO THE REQUIREMENTS OF THE SPECIFICATIONS OR PLANS THAT HAS BEEN DELIVERED TO THE PROJECT
OR INCORPORATED IN THE WORK, OR ANY WORK PERFORMED THAT IS OF INFERIOR QUALITY, SUCH MATERIAL OR WORK SHALL BE
CONSIDERED DEFECTIVE AND SHALL BE CORRECTED AS DIRECTED BY THE OWNER OR ENGINEER, AT THE EXPENSE OF THE CONTRACTOR. ANY
AREAS OF PAINT THAT CHIPS OR PEELS OR WEARS EXCESSIVELY IN RESPECT TO THE OVERALL SHALL BE REPAINTED WITHIN THE WARRANTY
PERIOD OF ONE YEAR.

13. REFLECTIVE MEDIA SHALL MEET FEDERAL SPECIFICATIONS TT-B-1325D, TYPE III, AND SHALL BE TREATED WITH COMPATIBLE AGENTS 
RECOMMENDED BY THE MANUFACTURER OF THE PAINT AND REFLECTIVE MEDIA TO ENSURE PROPER ADHESION AND EMBEDMENT.

1) APPROVED AMERICAN AIRLINES REFLECTIVE BEADS WHEN STRIPING DONE IN HOUSE ARE:
a. POTTERS (pottersbeads.com) MPN: 613157
b. SWARCO (swarco.com)  MPN: 2797

14. REFLECTIVE MEDIA SHALL BE APPLIED AT A MINIMUM RATE OF 10 lbs/GAL. ENSURE REFLECTIVE MEDIA APPLICATION IS DISTRIBUTED EVENLY
ACROSS ALL SURFACE AREAS OF PAINT AS REQUIRED.

STRIPING SPECIFICATIONS
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