
Trade Partner Scope of Work
Exhibit A

BP- 08B Aluminum Storefront/Glass/Glazing
North Brunswick High School Addition and Renovations

A. The subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor, 
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and 
equipment and all other things necessary or reasonably incidental for the construction and 
completion of their work as portrayed in the enclosed enumerated contract documents and 
specification sections as referenced below:

Supplemental Instructions to Bidders dated April 17, 2020
S&ME Geotechnical Exploration Report dated August 21, 2019

Associated Specifications: 
Division 00 Procurement and Contracting Requirement
Division 01 General Requirements

084113 ALUMINUM-FRAMED ENTRANCES AND STOREFRONTS 
087100 DOOR HARDWARE
088000 GLAZING 
079200 Joint Sealants

B. Subcontractor’s work specifically includes:
1. All bidders to note project includes all plans and specifications for the Two-Story 

Classroom Addition, ROTC Building, Cafeteria Expansion, and Classroom 413 
Renovations.  

2. Subcontractor is responsible to ensure window materials can be obtained in accordance 
with the dates on the construction schedule otherwise the window subcontractor will 
be responsible to provide temporary protection for said opening.   

3. Subcontractor shall supply and install all hardware including thresholds associated with 
its door. Lock cylinders will be provided by others but installed under this contract. 
a. Access control / electronic locks / powered openers to be furnished by BP 08A and 

installed by this bid package on all aluminum doors.  
4. Provide coordination with BP 08A and 026A for raceways, concealed wiring, and power 

access/mounting locations.  
5. Subcontractor is responsible for any blocking or steel clips or framing to support their 

system not shown on the contract documents but required by window manufacturer.  
6. Subcontractor to provide water testing of window at two locations as directed by 

Construction Manager.  If window fail test at either location, Construction Manager can 
direct tests to be done at all windows.  No additional cost will be paid for testing.  



7. Subcontractor to provide hemmed edge head flashing for all windows and store front to 
be installed by Mason (not shown on drawings).

8. Subcontractor to provide and install all sill flashing to cover gap between framed wall 
and brick joint. Sill flashing to have end dams  

9. Provide and install all glass glazing in wood doors, hollow metal doors, hollow metal 
frames and unframed mirrors.  

10. Subcontractor to caulk interior and exterior joints at windows and storefront (including 
decorative/beauty beads).

11. Subcontractor to install break metal to match storefront wrapping drywall between 
storefront windows at entrances and gymnasium 

12. Scope included exterior and interior caulking and sealants per system to obtain weather 
tightness, as well as caulking for interior of windows to drywall for architectural finish 
requirements

13. Participation in mock up panel as shown on drawings. Full and complete installation 
shall be required

14. Break metal surrounding steel adjacent to storefront at cafeteria included in this bid 
package

15. Existing glazing at the door frame of the cafeteria to be replaced with fire glazing, see 
plans

C. Subcontractor Specific Requirements:
- The following is a general outline of items specifically included, but not limited to, under this 
agreement:

A. Submittals must be uploaded onto WMJ Sharepoint site for review.  To gain access to 
Sharepoint site please contact the Construction Manager within 5 days of receiving the 
contract.  All submittals are expected to be received no later than 20 days of receiving the 
contract unless discussed and approved by the Construction Manager. 

B. Delivery Requirements: As coordinated by Subcontractor with WMJ on site Superintendent.  
Subcontractor is responsible to coordinate delivers with vendors.  The construction 
manager will not provide equipment to unload subcontractor materials. Please keep in 
mind the school will be in session during normal school hours and all deliveries must be 
scheduled. NO DELIVERIES WILL BE ACCEPTED BETWEEN THE HOURS OF 7:00AM AND 
8:00AM and 2:00 and 3:30PM MONDAY THROUGH FRIDAY (this excludes deliveries on small 
company pickup trucks and/or small box trucks as approved by project superintendent). 
Saturday deliveries will be accepted only on the approval of the project Superintendent.

C. Subcontractor is responsible for scheduling, coordinating, preparing and documenting all 
testing, inspections, and punch-list with the Owner, Architect, Engineer, Owner’s 
Commissioning Agent, inspection agencies, and required local authority(s) having 
jurisdiction.  All pre-testing and testing requirements needed to achieve temporary and 
permanent certificate of occupancy and the construction schedule is included.  

D. It is the responsibility of this Subcontractor to anticipate inspection delays in the installation 
durations and sequence such work ahead of others as not to impose delays in the schedule. 

E. Any and all requirements for mockups for approval of assemblies on this project are fully 
included.



F. In addition to the requirements of the specifications, Subcontractor will supply Shop 
Drawings that include all dimensions, mounting details, and/or pad layout, weight, color, 
power requirements, ventilation requirements, and all special attachments and mounting 
details as applicable to their own scope.  

G. This Subcontractor should provide protection for ANY new and existing installations as part 
of this Project.  If protection provided by others is not sufficient to support/protect the 
work as part of this scope, this Subcontractor shall provide additional protection as may be 
required to fully protect that equipment or installation.  

H. All damage to paint primers or applied factory finishes damaged during install shall be 
repaired by this Subcontractor. 

I. Final cleaning of all equipment prior to Final Project Completion including removal of 
shipping stickers, etc.  This shall apply to all existing installations as well as new installations 

D. Allowances: 
a. The Subcontractor is to include the following allowances in their base bid amount.  These 

allowances will include all overhead and profit and will be identified on a separate line item 
in the payment application schedule of values.  The Construction Manager is solely 
responsible for determining what work will be charged against these allowances and all said 
work must be authorized in writing by the Project Manager or Superintendent prior to 
commencing.  Subcontractor will submit daily work slips for verification and actual costs 
against this allowance will be reconciled at the completion of the project.  Any work 
performed by Subcontractor that was not previously authorized by the CM will not be 
reimbursed.

E. Unit Prices
a. Unit prices quoted and accepted shall apply throughout the duration of the contract and 

are inclusive of all overhead costs, insurance, bonding and profit.  If necessary, 
Subcontractor agrees to provide labor and/or materials and/or equipment to perform the 
following work on a unit price basis for the unit prices stated below. Should additional Unit 
Prices be necessary, these will be agreed upon and included here after the completion of 
the post-bid scope review meeting

F. Alternates:
a. The subcontractor is directed to reference the big form for applicable project alternate 

prices to be included with the Subcontractor’s Bid. Alternate Prices shall include all cost 
associated with the changes, omissions, additions or other adjustments to the work of the 
Bid Package as described in the alternate, or are reasonably inferable therefrom. Alternate 
Prices shall include all cost of overhead, profit, and bond premiums associated with the 
work of the Alternate whether additive or deductive.  Claims for extras resulting from 
changes caused by the acceptance or rejection of any alternate will not be allowed. The 
Drawings, Specifications, Project Manual, Addendum(s), and other Contract Documents 
shall be considered appropriately modified by either the acceptance or rejection of the 
various Alternatives. The Construction Manager and Owner expressly reserve the right to 
accept or reject any, or all, Alternate Prices and in any sequence.  Acceptance or rejection of 



any alternate does not relieve the Bidder of timely completion of the Work within the time 
periods indicated.


