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SECTION VI 

 

SUPPLEMENTAL CONDITIONS 

 

 

 

GENERAL CONDITIONS 

 

Document NHCS SECTION V - GENERAL CONDITIONS OF THE CONTRACT FOR 

CONSTRUCTION, constitutes the General Conditions of the Contract, and is hereinafter 

called "General Conditions."  The General Conditions are further revised and supplemented 

by the provisions of these Supplemental Conditions.  The General Conditions and the 

Supplemental Conditions are applicable to all of the Work under this Contract and shall apply 

to the Contractor and all Subcontractors and Sub-subcontractors. 

 

SUPPLEMENTS: 

 

The following supplements modify, change, delete, or add to the General Conditions.  Where 

any article of the General Conditions is modified or any Paragraph , Subparagraph or clause 

thereof is modified, or deleted by these supplements, the unaltered provisions of such Article, 

Paragraph, Subparagraph or clause shall remain in effect.  If there is a discrepency between 

the General Conditions and these Supplemental Conditions, the Supplemental Conditions 

shall control. 

 

 
ARTICLE 1 – CONTRACT DOCUMENTS 

 

ADD THE FOLLOWING TO SUBPARAGRAPH 1.1.4: 

 

1.1.4.1 The Drawings and Specifications referred to in the Contract Documents have been prepared 

by CBHF Engineers, PLLC and are identified by the title: 

 

 Emsley A Laney High School Closed Circuit Cooler Addition 

 

ADD  THE FOLLOWING TO SUBPARAGRAPH 1.3.1 : 

1.3.1.1 The Contractor will be furnished with three (3) sets of the Drawings and Specifications free 

of charge.  Additional copies will be provided at cost.  

 

    

ARTICLE 2 – THE DESIGN CONSULTANT 

 

ADD THE FOLLOWING TO SUBPARAGRAPH 2.1.1: 

 

2.1.1.1 Design Consultant: 

 

 CBHF Engineers, PLLC at 2246 Yaupon Drive, Wilmington, NC 28401 
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ARTICLE 7 – MISCELLANEOUS PROVISIONS 

 

ADD THE FOLLOWING TO SUBPARAGRAPH 7.2.1: 

 

The New Hanover County Board of Education reserves the right to assign all of its interests, title 

and rights in the Contract to New Hanover County for any reason before or after the execution of 

the Contract by the Contractor. 

 

 
ARTICLE 8 – TIME 

 

ADD THE FOLLOWING TO PARAGRAPH 8.2: 

 

8.2.4 The schedule below contains certain specific dates.  These dates shall be adhered to unless 

modified by mutual agreement between the Contractor and the Owner.  All dates indicate 

midnight unless otherwise stipulated.  The only exceptions to this schedule are defined in the 

General Conditions under Paragraph 8.3 –  DELAYS AND EXTENSIONS OF TIME. 

 

Notice of Award – January 07, 2020 

Notice to Proceed with Contract (Submittals) – January 17, 2020 

Early Pre-Construction Meeting (For Spring Break Work) - March 31, 2020 

Spring Break Work - April 4 - 13, 2020 (Weekend work exterior only) 

Secondary Pre-Construction Meeting (For Summer Work) - May 12, 2020 

Work on Site (Summer Work) - June 12, 2020 

Substantial Completion - July 24, 2020 

Final Completion - July 31, 2020 

Eleven Month Warranty Inspection - July 1, 2021 

Completion of Warranty items - July 8, 2021 

 

 The Owner reserves the right to withhold the issuance of Notice to Proceed by up to 

thirty (30) days.  For each day that Notice to Proceed is withheld pursuant to this 

paragraph, the dates established for Substantial Completion and Final Completion shall 

be adjusted.  The Contractor shall not be entitled to additional compensation if the 

Owner withholds the issuance of Notice to Proceed pursuant to this paragraph. 

 

8.2.5 This paragraph shall define the normal scheduled working hours for the Project.  If the 

Project is a new school facility or the normal scheduled working hours are not defined, the 

Contractor shall have access to the Project at all times. 

 

Normal Scheduled Working Hours:  Monday - Friday, 7am – 5pm (to be confirmed) 

  

ADD THE FOLLOWING TO SUBPARAGRAPH 8.5.1: 

 

8.5.1.1 Substantial Completion Liquidated Damages shall be the sum of one thousand dollars, 

($1,000.00) per calendar day, and this amount shall be assessed in accordance with 

Subparagraph 8.5.1 of the General Conditions. 

 

8.5.1.2 Final Completion Liquidated Damages shall be the sum of one thousand dollars, ($1,000.00) 

per calendar day, and this amount shall be assessed in accordance with Subparagraph 8.5.1 of 

the General Conditions. 
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ARTICLE 10 - PROTECTIONS OF PERSONS AND PROPERTY 

 

ADD THE FOLLOWING TO PARAGRAPH 10.2.6 

 

10.2.6.2 Disposal of all debris created by this work and materials shall be included in the bid. 

Contractor shall remove all trash from work area daily and place it in the proper disposal 

containers.  Contractor shall be responsible for disposing of all materials off-site. Contractor 

shall not utilize trash bins/dumpsters belonging to the school. Contractor to leave 

premises in clean, ready to use condition. 

 

10.2.6.3 Contractor shall not charge tipping fees for disposal of construction material to Owner.  

Owner is exempt from paying tipping fees for construction material.  Owner shall submit an 

Application for Waiver of Tipping Fees to New Hanover County on behalf of the Contractor. 

 

 

 

 

END OF SUPPLEMENTAL CONDITIONS 


