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Trade Partner Scope of Work
Exhibit A

BP-26A Electrical Systems/Security/Audio Visual/Fire Alarm/Tele Data

West Brunswick High School Addition and Renovations

A. The subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor,
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and
equipment and all other things necessary or reasonably incidental for the construction and
completion of their work as portrayed in the enclosed enumerated contract documents and
specification sections as referenced below:

Supplemental Instructions to Bidders dated April 17, 2020
S&ME Geotechnical Exploration Report dated August 21, 2019

Associated Specifications:

Division 00
Division 01

Procurement and Contracting Requirement
General Requirements

Division 26 Complete
Division 27 Complete
Division 28 Complete

078413
078443
079200
083113

PENETRATION FIRESTOPPING — as applies to own work
JOINT FIRESTOPPING — as applies to own work

JOINT SEALANTS — as applies to own work

ACCESS DOORS AND FRAMES — as applies to own work

DIVISION 22 — As Applies to this Scope
DIVISION 23 — As Applies to this Scope

B. Subcontractor’s work specifically includes:

1.

w

All bidders to note project includes all plans and specifications for the Two-Story
Classroom Addition, ROTC Building, Cafeteria Expansion, Classroom 222 Renovations
and Classroom 403 Renovations.

Electrical service for construction activity will be provided by the electrical
subcontractor throughout the building. Receptacles shall be placed at location where
the greatest distance to an available power source is approximately Seventy Five Feet
(75’-00”) from any location, each floor. All electrical tools and extension cords shall be
plugged into a ground —fault interrupting device provided by the subcontractor plugging
into the electrical system.

Power hook up and setting of temporary power pole for CM@R Trailer

Electrical Sub contractor to provide power wire and disconnect for all pieces of
equipment.



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.
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Electrical Subcontractor is responsible to provide support for all light fixtures installed in

ceilings.

Electrical subcontractor is responsible to provide any architectural trim rings for

mounted fixture.

Electrical Subcontractor shall furnish install, maintain and remove temporary lighting for

the entire construction area in accordance with current OSHA requirements. Scope

includes replacement of light bulbs as needed.

Electrical subcontractor is responsible for wiring associated with the fire sprinkler flow

and tamper switch operation.

Card reader access device for elevator access to be provided and installed by electrical

subcontractor.

Electrician will provide temporary service outlets 6 locations approx. 750 feet of

weather proof romex. Circuit to be dedicated circuit to be used for powering of Security

Cameras (to be provided and installed by CM@R).

Electrician to provide hard wiring to extend WIFI signal from CM@R trailer into the

building 2 locations. WAPS to be provided by CM@R. CM@R trailer to be located near

projects from entrance.

Electrical subcontractor is responsible for providing support for light fixtures installed in

acoustical ceilings as required by the applicable codes and contract documents.

Electrical trades are responsible for all sump pump wiring, including visual and audible

alarm wiring, if needed by code.

Electrician to include Tele data, communications and security systems complete per

plans and specs. Please pay special attention to items provided by BCS IT department,

installed by BP-26 (WAPS, some equipment in IDF and MDF rooms, etc)

Electrical contractor to work closely with BP-08A and BP-08B regarding the installation

of electronic door hardware and access control. It is the Electrician’s responsibility for all

final hook up and programming of access control. Installation of hardware by others.

Power Supply to be provided by others, installed by BP-26A. Connections from power

supply to hardware/card reader and interface to access control by BP-26A.

Electrician to provide sheet metal shrouds under all non-recessed electrical panels

Electrical Subcontractor to assist Owner with any and all energy incentives from local

power company. This may include supplier invoices, delivery receipts and submittal

packaging turned over to owner for verification.

Includes cap and safe of all electrical and telecom prior to BP-02A (Selective demo)

commencement of work.

Subcontractor to include all Demo relating to electrical requirements. Including, but not

limited to conduit, wiring, panels, low voltage in IDF, MDF and electrical rooms.

a. Close coordination with Selective Demo subcontractor and MEP subcontractors will
be required

b. Selective Demo subcontractor and MEP trades are required to walk project prior to
demo start (on each phase) to mark items to be removed and where demo should
start/begin. This walk through will be recorded (itemized list) and marked on set of
drawings to be agreed upon by all trades.
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c. Subcontractor to include an allowance of 20 man hours of selective mechanical
demo for any area found needing to be demolished outside of BP-02A/BP-26A scope
to be used at the discretion of W.M. Jordan.

Electrical Subcontractor to provide disconnects for equipment. Mechanical

Subcontractor is responsible for power wiring from disconnect to within their

mechanical equipment. Should equipment require factory mounted disconnect,

electrical contractor to supply while to agreed location with mechanical contractor,
mechanical contractor to make final connection.

Electrical Subcontractor is required to provide foremen for commissioning assistance.

No unscheduled/unapproved cutting of structural members is permitted.

Provide and install fire rated plywood backing behind all panels and telecom racks as

required by code and shown on plans

Includes installation of smart board and smart board brackets— in wall blocking provided

by others. Include all hookup and programing of Smart Boards

Pay specific attention to requirements for ROTC raceways under slab.

Provide and install temporary emergency egress lighting and signage at cafeteria.

Please see bid package for Owner preferred alternates

BIM Modeling (as required by Construction Manager):

a. Prior to and during construction of this project, the Construction Manager will
leverage BIM (Building Information Modeling) for various processes. If a
subcontractor intends to use a third-party modeling firm, then this should be
indicated in their bid. The CM reserves the right to reject third-party modeling firms
at their discretion. Subcontractors that have been awarded the above referenced
project will be responsible for the following activities and deliverables.

b. All phases of design (architectural, structural, MEP) been created in AutoDesk Revit
and each model will be turned over to subcontractors for their use in creating their
own models.

c. ltistheintent of the CM@R to use design models to assist in reducing the time
frame of coordination, and coordinate shop drawings, however 3D coordination of
MEP trades is still required. Design models must be thoroughly vetted to determine
completeness and accuracy.

d. Drawings shall be sufficient detail to show large rack runs, conduit 1-1/2” or greater,

underground duct bank, clearance and relative locations of the work in allotted

spaces. The electrical subcontractor will disseminate the drawings.

Weekly coordination meetings for the duration of the coordination processes

Maintaining the coordination schedule created by WM Jordan

Distribution of models between subcontractors

Running web-based or on-site coordination meetings at least once per week or as

necessary to meet the coordination schedule

i. Models created in software that is compatible with Autodesk Navisworks Manage,
and the .nwc exports of these models. Models must contain all content required for
coordination of the following trades: Mechanical (duct and pipe), Plumbing, Fire
Protection, Data/IT, Structural Steel, and any other trades with scope in the
underground or above-ceiling space.
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j-  BIM coordination not required for ROTC, Classroom 222 and Classroom 403. 2 Story
addition and Cafeteria only.

Fire Alarm Specific:

Provide fire alarm system not limited to fire alarm panel, wiring, pull stations, smoke

detectors, horn/ strobes, and any control modules necessary for a fully functioning, fail-

safe, supervised, annunciated system. BP-26A Electrical contractor to provide rough in
of conduit, boxes and mounting of panel tubs.

Provide connections to fire sprinkler flow & tamper switches, post- indicator valves, etc.

both within building and new work on site.

Electrical Subcontractor (and/or fire alarm contractor within bid package) to provide

duct/smoke detectors compatible with Fire Alarm system for BP-023A (Mechanical

Subcontractor) to install.

The fire alarm system shall be new and furnished with a warranty (parts & labor) of at

least one year from the date of final inspection and/or acceptance by the Owner.

Equipment, initiating devices, and alarm appliances shall be arranged and the

annunciator zones shall be configured as described by the engineer’s written

specifications. This bid package to coordinate interface with campus wide fire alarm.

Contractor shall coordinate and schedule all inspections with inspection departments

and shall provide CMAR one days advanced notice of all scheduled inspections as work

progresses.

Contractor shall coordinate with and provide access to; CMAR personnel, Design Team

personnel, local inspection department personnel, NHCS personnel and Commissioning

agents, for all inspections re-inspections and final approvals directly related to this

Scope of Work.

Emergency Responders Radio Amplification System:

a. In base contract, contractor should include initial testing/survey of signal strength at
envelope completion, final testing/survey prior to substantial completion of building
and all required shop drawings and documentation to local AHJ to confirm building
meets radio signal standards. Testing surveys should comply 2018 NCFC, 510.5.3 and
NFPA 72,224.5.2.1

b. In base contract, contractor should include all conduit/raceways (including conduit
from BDA location on plan to main FACP Annunciator Panel location, junction boxes,
etc. shown on contract documents for the potential BDA system. Should BDA system
not be required, all raceways and boxes shall be labeled, capped and left in place.

c. CM@R will carry allowance for BDA system(s) should testing indicate the need for
emergency responder communication amplifier. Should BDA system be required
electrical contractor shall provide formal proposal for installation of complete BDA
system (as shown on plans and notes).

C. Subcontractor Specific Requirements:
- The following is a general outline of items specifically included, but not limited to, under this
agreement:

A. Submittals must be uploaded onto WMJ Sharepoint site for review. To gain access to

Sharepoint site please contact the Construction Manager within 5 days of receiving the
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contract. All submittals are expected to be received no later than 20 days of receiving the
contract unless discussed and approved by the Construction Manager.
Delivery Requirements: As coordinated by Subcontractor with WMJ on site Superintendent.
Subcontractor is responsible to coordinate delivers with vendors. The construction
manager will not provide equipment to unload subcontractor materials. Please keep in
mind the school will be in session during normal school hours and all deliveries must be
scheduled. NO DELIVERIES WILL BE ACCEPTED BETWEEN THE HOURS OF 7:00AM AND
8:00AM and 2:00 and 3:30PM MONDAY THROUGH FRIDAY (this excludes deliveries on small
company pickup trucks and/or small box trucks as approved by project superintendent).
Saturday deliveries will be accepted only on the approval of the project Superintendent.
Subcontractor is responsible for scheduling, coordinating, preparing and documenting all
testing, inspections, and punch-list with the Owner, Architect, Engineer, Owner’s
Commissioning Agent, inspection agencies, and required local authority(s) having
jurisdiction. All pre-testing and testing requirements needed to achieve temporary and
permanent certificate of occupancy and the construction schedule is included.

. Itis the responsibility of this Subcontractor to anticipate inspection delays in the installation

durations and sequence such work ahead of others as not to impose delays in the schedule.
Any and all requirements for mockups for approval of assemblies on this project are fully
included.

In addition to the requirements of the specifications, Subcontractor will supply Shop
Drawings that include all dimensions, mounting details, and/or pad layout, weight, color,
power requirements, ventilation requirements, and all special attachments and mounting
details as applicable to their own scope.

This Subcontractor should provide protection for ANY new and existing installations as part
of this Project. If protection provided by others is not sufficient to support/protect the
work as part of this scope, this Subcontractor shall provide additional protection as may be
required to fully protect that equipment or installation.

All damage to paint primers or applied factory finishes damaged during install shall be
repaired by this Subcontractor.

Final cleaning of all equipment prior to Final Project Completion including removal of
shipping stickers, etc. This shall apply to all existing installations as well as new installations

D. Allowances:

a.

The Subcontractor is to include the following allowances in their base bid amount. These
allowances will include all overhead and profit and will be identified on a separate line item
in the payment application schedule of values. The Construction Manager is solely
responsible for determining what work will be charged against these allowances and all said
work must be authorized in writing by the Project Manager or Superintendent prior to
commencing. Subcontractor will submit daily work slips for verification and actual costs
against this allowance will be reconciled at the completion of the project. Any work
performed by Subcontractor that was not previously authorized by the CM will not be
reimbursed.

E. Unit Prices
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Unit prices quoted and accepted shall apply throughout the duration of the contract and

are inclusive of all overhead costs, insurance, bonding and profit. If necessary,
Subcontractor agrees to provide labor and/or materials and/or equipment to perform the
following work on a unit price basis for the unit prices stated below. Should additional Unit
Prices be necessary, these will be agreed upon and included here after the completion of
the post-bid scope review meeting
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F. Alternates:

a.

The subcontractor is directed to reference the big form for applicable project alternate
prices to be included with the Subcontractor’s Bid. Alternate Prices shall include all cost
associated with the changes, omissions, additions or other adjustments to the work of the
Bid Package as described in the alternate, or are reasonably inferable therefrom. Alternate
Prices shall include all cost of overhead, profit, and bond premiums associated with the
work of the Alternate whether additive or deductive. Claims for extras resulting from
changes caused by the acceptance or rejection of any alternate will not be allowed. The
Drawings, Specifications, Project Manual, Addendum(s), and other Contract Documents
shall be considered appropriately modified by either the acceptance or rejection of the
various Alternatives. The Construction Manager and Owner expressly reserve the right to
accept or reject any, or all, Alternate Prices and in any sequence. Acceptance or rejection of
any alternate does not relieve the Bidder of timely completion of the Work within the time
periods indicated.



