
Trade Partner Scope of Work
Exhibit A

BP- 07C Roofing
West Brunswick High School Addition and Renovations

A. The subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor, 
scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and 
equipment and all other things necessary or reasonably incidental for the construction and 
completion of their work as portrayed in the enclosed enumerated contract documents and 
specification sections as referenced below:

Supplemental Instructions to Bidders dated April 17, 2020
S&ME Geotechnical Exploration Report dated August 21, 2019

Associated Specifications: 
Division 00 Procurement and Contracting Requirement
Division 01 General Requirements

074113.16 STANDING SEAM METAL ROOF PANELS
075419 POLYVINYL-CHLORIDE (PVC) ROOFING
076200 SHEET METAL FLASHING AND TRIM
077200 ROOF ACCESSORIES

B. Subcontractor’s work specifically includes:
1. All bidders to note project includes all plans and specifications for the Two-Story 

Classroom Addition, ROTC Building, Cafeteria Expansion, Classroom 222 Renovations 
and Classroom 403 Renovations.  

2. Roofer must provide performance and payment bond.
3. Multiple mobilizations will be required
4. Subcontractor is responsible to provide and install own fascia wood blocking, nail-able 

surface/ sub-straight for fascia, soffit, wood blocking at backside of parapet walls and all 
locations where shown for roofing system, including blocking for expansion joint.   

5. Subcontractor scope includes fascia, soffits, gutters, down spouts, parapet caps, 
scuppers, bent metal flashing, and down spout boot to transition top underground 
storm drain.  

6. Subcontractor responsible to included manufacturers recommended roof board and air 
barrier under roofing metal system.  

7. Custom metal roof material color to match existing roof color.
8. Scope of work to included mock up fascia, trim, coping, parapet cap to establish 

workmanship and coordination with other trades.  
9. Scope of work to included masonry wall flashing receiver for stepped flashing / regret 

flashing.  



10. Scope includes metal panels system including any insulation shown behind the metal 
panels.   

11. Scope of work to include any roof expansion joint shown or required by roofing material 
manufacturer. 

12. Roofer shall include splash blocks where shown on documents.
13. Please note: Not all plumbing vents are shown on roof plan, coordinate with plumbing 

drawings. All support flashings and blocking for roof mechanical equipment required for 
roofing is by this package.

14. Please note roof drawing does not portray crickets at all roof top equipment, if crickets 
are required to divert water for positive drainage, the roofer is expected to include the 
cost in his base contract.

15. Include 40 man hours patching and repairing of newly installed damaged roof to be 
included in base contract.

16. Walk pads to and around all roof equipment shown on Architectural and mechanical 
roof plans and required by roofing manufacturer (whichever is greater).

17. Provide and install roof hatch and associated blocking.
18. Furnish and install splash blocks.
19. Subcontractor is to provide written site specific safety plan which addresses fall 

protection until this plan is submitted and approved 100% tie-off of personnel working 
(6’) or more above the floor will be required.

20. Coordinate the location of mechanical penetrations, such as plumbing vent stacks with 
mechanical trades, and cut all openings as required.

21. This Subcontractor shall seal off and protect all work completed at the end of each day.
22. Include patching and repairing of coping at cafeteria roof for length of demolition.
23. Include patching of roof penetrations through existing roof for new electrical and low 

voltage conduit at IDF and MDF rooms. See Electrical drawings for locations. 

C. Subcontractor Specific Requirements:
- The following is a general outline of items specifically included, but not limited to, under this 
agreement:

A. Submittals must be uploaded onto WMJ Sharepoint site for review.  To gain access to 
Sharepoint site please contact the Construction Manager within 5 days of receiving the 
contract.  All submittals are expected to be received no later than 20 days of receiving the 
contract unless discussed and approved by the Construction Manager. 

B. Delivery Requirements: As coordinated by Subcontractor with WMJ on site Superintendent.  
Subcontractor is responsible to coordinate delivers with vendors.  The construction 
manager will not provide equipment to unload subcontractor materials. Please keep in 
mind the school will be in session during normal school hours and all deliveries must be 
scheduled. NO DELIVERIES WILL BE ACCEPTED BETWEEN THE HOURS OF 7:00AM AND 
8:00AM and 2:00 and 3:30PM MONDAY THROUGH FRIDAY (this excludes deliveries on small 
company pickup trucks and/or small box trucks as approved by project superintendent). 
Saturday deliveries will be accepted only on the approval of the project Superintendent.

C. Subcontractor is responsible for scheduling, coordinating, preparing and documenting all 
testing, inspections, and punch-list with the Owner, Architect, Engineer, Owner’s 



Commissioning Agent, inspection agencies, and required local authority(s) having 
jurisdiction.  All pre-testing and testing requirements needed to achieve temporary and 
permanent certificate of occupancy and the construction schedule is included.  

D. It is the responsibility of this Subcontractor to anticipate inspection delays in the installation 
durations and sequence such work ahead of others as not to impose delays in the schedule. 

E. Any and all requirements for mockups for approval of assemblies on this project are fully 
included.

F. In addition to the requirements of the specifications, Subcontractor will supply Shop 
Drawings that include all dimensions, mounting details, and/or pad layout, weight, color, 
power requirements, ventilation requirements, and all special attachments and mounting 
details as applicable to their own scope.  

G. This Subcontractor should provide protection for ANY new and existing installations as part 
of this Project.  If protection provided by others is not sufficient to support/protect the 
work as part of this scope, this Subcontractor shall provide additional protection as may be 
required to fully protect that equipment or installation.  

H. All damage to paint primers or applied factory finishes damaged during install shall be 
repaired by this Subcontractor. 

I. Final cleaning of all equipment prior to Final Project Completion including removal of 
shipping stickers, etc.  This shall apply to all existing installations as well as new installations 

D. Allowances: 
a. The Subcontractor is to include the following allowances in their base bid amount.  These 

allowances will include all overhead and profit and will be identified on a separate line item 
in the payment application schedule of values.  The Construction Manager is solely 
responsible for determining what work will be charged against these allowances and all said 
work must be authorized in writing by the Project Manager or Superintendent prior to 
commencing.  Subcontractor will submit daily work slips for verification and actual costs 
against this allowance will be reconciled at the completion of the project.  Any work 
performed by Subcontractor that was not previously authorized by the CM will not be 
reimbursed.

E. Unit Prices
a. Unit prices quoted and accepted shall apply throughout the duration of the contract and 

are inclusive of all overhead costs, insurance, bonding and profit.  If necessary, 
Subcontractor agrees to provide labor and/or materials and/or equipment to perform the 
following work on a unit price basis for the unit prices stated below. Should additional Unit 
Prices be necessary, these will be agreed upon and included here after the completion of 
the post-bid scope review meeting

F. Alternates:
a. The subcontractor is directed to reference the big form for applicable project alternate 

prices to be included with the Subcontractor’s Bid. Alternate Prices shall include all cost 
associated with the changes, omissions, additions or other adjustments to the work of the 
Bid Package as described in the alternate, or are reasonably inferable therefrom. Alternate 



Prices shall include all cost of overhead, profit, and bond premiums associated with the 
work of the Alternate whether additive or deductive.  Claims for extras resulting from 
changes caused by the acceptance or rejection of any alternate will not be allowed. The 
Drawings, Specifications, Project Manual, Addendum(s), and other Contract Documents 
shall be considered appropriately modified by either the acceptance or rejection of the 
various Alternatives. The Construction Manager and Owner expressly reserve the right to 
accept or reject any, or all, Alternate Prices and in any sequence.  Acceptance or rejection of 
any alternate does not relieve the Bidder of timely completion of the Work within the time 
periods indicated.


