
  

 

 

 

Trade Partner Scope of Work 
Exhibit A 

BP- 09B Acoustical Ceilings 
West Brunswick High School Addition and Renovations 

 

A. The subcontractor shall perform all work and shall furnish all layout, supervision, materials, labor, 

scaffolding, tools, equipment, supplies, services, rigging, craning and hoisting of all materials and 

equipment and all other things necessary or reasonably incidental for the construction and 

completion of their work as portrayed in the enclosed enumerated contract documents and 

specification sections as referenced below: 

  

Supplemental  Instructions to Bidders dated April 17, 2020 

S&ME Geotechnical Exploration Report dated August 21, 2019 

 

Associated Specifications: 

Division 00  Procurement and Contracting Requirement 

Division 01  General Requirements 

 

095113 ACOUSTICAL PANEL AND PLANK CEILINGS 

079200 JOINT SEALANTS 

 

B. Subcontractor’s work specifically includes: 

1. All bidders to note project includes all plans and specifications for the Two-Story 

Classroom Addition, ROTC Building, Cafeteria Expansion, Classroom 222 Renovations 

and Classroom 403 Renovations.   

2. Subcontract includes all ACT / Acoustic Ceilings as portrayed on the contract documents 

3. Laid on acoustic insulation over ACT at wall locations that do not extend to the deck (as 

shown on the documents).    

4. Subcontractor is responsible for acoustic sealant associated to their work. 

5. Subcontractor is responsible to caulk all ceiling grid wall angle from angle to painted 

ceiling grid color to match ceiling grid). 

6. Scope includes any special trim required or shown for edge of ceilings. 

7. ACT contractor should include ceiling patching at all ceiling demo locations. Including 

but not limited to: 

a. Also include ceiling patching at new ductwork from cafeteria AHU to cafeteria 

expansion. Include 50% additional patching to what is shown on contract documents 

b. Include patching and repairing of ceiling at locations where electrical conduit 

required to go above existing building ceilings per electrical drawings 

c. Include 50% additional patching to what is shown on contract documents in room 

403. 

8. Cafeteria Expansion drawings sheet A101 shows re-installing ACT ceiling (Note 1) and 

notes on A401. Please disregard those notes and include new ACT grid and tile in areas 



  

 

 

showing re-installing. Storage 469 needs to be vinyl faced/washable type as it is a 

kitchen area. 

 

C. Subcontractor Specific Requirements: 

- The following is a general outline of items specifically included, but not limited to, under this 

agreement: 

A. Submittals must be uploaded onto WMJ Sharepoint site for review.  To gain access to 

Sharepoint site please contact the Construction Manager within 5 days of receiving the 

contract.  All submittals are expected to be received no later than 20 days of receiving the 

contract unless discussed and approved by the Construction Manager.  

B. Delivery Requirements: As coordinated by Subcontractor with WMJ on site Superintendent.  

Subcontractor is responsible to coordinate delivers with vendors.  The construction 

manager will not provide equipment to unload subcontractor materials. Please keep in 

mind the school will be in session during normal school hours and all deliveries must be 

scheduled. NO DELIVERIES WILL BE ACCEPTED BETWEEN THE HOURS OF 7:00AM AND 

8:00AM and 2:00 and 3:30PM MONDAY THROUGH FRIDAY (this excludes deliveries on small 

company pickup trucks and/or small box trucks as approved by project superintendent). 

Saturday deliveries will be accepted only on the approval of the project Superintendent. 

C. Subcontractor is responsible for scheduling, coordinating, preparing and documenting all 

testing, inspections, and punch-list with the Owner, Architect, Engineer, Owner’s 

Commissioning Agent, inspection agencies, and required local authority(s) having 

jurisdiction.  All pre-testing and testing requirements needed to achieve temporary and 

permanent certificate of occupancy and the construction schedule is included.   

D. It is the responsibility of this Subcontractor to anticipate inspection delays in the installation 

durations and sequence such work ahead of others as not to impose delays in the schedule.  

E. Any and all requirements for mockups for approval of assemblies on this project are fully 

included. 

F. In addition to the requirements of the specifications, Subcontractor will supply Shop 

Drawings that include all dimensions, mounting details, and/or pad layout, weight, color, 

power requirements, ventilation requirements, and all special attachments and mounting 

details as applicable to their own scope.   

G. This Subcontractor should provide protection for ANY new and existing installations as part 

of this Project.  If protection provided by others is not sufficient to support/protect the 

work as part of this scope, this Subcontractor shall provide additional protection as may be 

required to fully protect that equipment or installation.   

H. All damage to paint primers or applied factory finishes damaged during install shall be 

repaired by this Subcontractor.  

I. Final cleaning of all equipment prior to Final Project Completion including removal of 

shipping stickers, etc.  This shall apply to all existing installations as well as new installations  

 

D. Allowances:  

a. The Subcontractor is to include the following allowances in their base bid amount.  These 

allowances will include all overhead and profit and will be identified on a separate line item 

in the payment application schedule of values.  The Construction Manager is solely 



  

 

 

responsible for determining what work will be charged against these allowances and all said 

work must be authorized in writing by the Project Manager or Superintendent prior to 

commencing.  Subcontractor will submit daily work slips for verification and actual costs 

against this allowance will be reconciled at the completion of the project.  Any work 

performed by Subcontractor that was not previously authorized by the CM will not be 

reimbursed. 

 

E. Unit Prices 

a. Unit prices quoted and accepted shall apply throughout the duration of the contract and 

are inclusive of all overhead costs, insurance, bonding and profit.  If necessary, 

Subcontractor agrees to provide labor and/or materials and/or equipment to perform the 

following work on a unit price basis for the unit prices stated below. Should additional Unit 

Prices be necessary, these will be agreed upon and included here after the completion of 

the post-bid scope review meeting 

 

F. Alternates: 

a. The subcontractor is directed to reference the big form for applicable project alternate 

prices to be included with the Subcontractor’s Bid. Alternate Prices shall include all cost 

associated with the changes, omissions, additions or other adjustments to the work of the 

Bid Package as described in the alternate, or are reasonably inferable therefrom. Alternate 

Prices shall include all cost of overhead, profit, and bond premiums associated with the 

work of the Alternate whether additive or deductive.  Claims for extras resulting from 

changes caused by the acceptance or rejection of any alternate will not be allowed. The 

Drawings, Specifications, Project Manual, Addendum(s), and other Contract Documents 

shall be considered appropriately modified by either the acceptance or rejection of the 

various Alternatives. The Construction Manager and Owner expressly reserve the right to 

accept or reject any, or all, Alternate Prices and in any sequence.  Acceptance or rejection of 

any alternate does not relieve the Bidder of timely completion of the Work within the time 

periods indicated. 


