P1395 Bid Schedule

CLINS Description:

0001 BASE BID
FFP
0001 Price includes the following:

0001A Price for the entire work, complete to the 5 foot line outside the building, in
accordance with the drawings and specifications, but excluding work described in
Contract Line Item (CLIN)0001B, 0002, 0003, 0004, and 0005.

Total Price for Item 0001A: $

0001B Price for the entire project Work Site, outside the 5 foot line, complete in accordance
with the drawings and specifications, but excluding work described in Contract Line Item
(CLIN)0001C, 0002, 0003, 0004, and 0005.

Total Price for Item 0001B: $

OPTION ITEMS:

0002 Option Item No. 1 - Price to design and provide the final, best valued Furniture, Fixtures
and Equipment (FF&E) package for the Project, complete.

Price for obtaining the services for an Interior Designer, certified by the National Council for
Interior Design Qualification (NCIDQ), to prepare supporting plans and procurement data, in
accordance with the design schedule. Tasks shall include but are not limited to: gathering the
Activity’s project FF&E; execution of the FF&E Best Value Determination process; coordination
of the building systems, and as-built conditions are identified and noted on the floor plans and
construction drawings; development of Final FF&E Package to include furniture/equipment
plans, procurement data sheets, cost summary, 8.5”x11” FF&E finish boards and any
supplementary documentation; attend meetings with the Activity and NAVFAC MIDLANT; and
perform final FF&E walk-through and punch list(s). Refer to specification section 01 30 01.00 22
DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND
EQUIPMENT in Administrative Requirements. It is the Government’s intent to award this
Option at or around time of Contract Award.

TOTAL PRICE FOR ITEM 0002: $




0003 Option Item No. 2 — Price to design and provide the final, best valued Audio/Visual
(A/V) package for the Project, complete.

Price for obtaining the services for an A/V Certified Technology Specialist-Design (CTS-D), and
to prepare supporting plans and procurement data, in accordance with the design schedule. Price
for CTS-D tasks shall include but are not limited to: gathering the Activity’s project A/V
requirements; execution of the A/V Best Value Determination process; coordination of the
building systems and as-built conditions are identified and noted on the floor plans and
construction drawings; development of Final A/V Package to include equipment plans,
procurement data sheets, cost summary, and supplementary documentation if needed; attend
meetings with the Activity and NAVFAC MIDLANT; and perform final A/V walk-through and
punch list(s). Additionally, provide A/V floor plans indicating equipment locations and A/V riser
diagrams for all A/V systems and coordinate equipment locations and power requirements with
power plans. The Final A/V package shall be fully integrated into the design, construction, and
construction schedule for the building. The A/V package shall be designed by the Contractor’s
CTS-D as a separate from but coordinated with the FF&E package. The design, procurement, and
installation of the A/V package shall comply with all of the same requirements as those defined
for the FF&E package in specification section 01 30 01.00 22 DESIGN, PROCUREMENT AND
INSTALLATION OF FURNITURE, FIXTURES AND EQUIPMENT in Administrative
Requirements

TOTAL PRICE FOR ITEM 0003: $

0004 Planned Modification Item 1 - Price includes the following:

Price to procure and supervise installation, required for the Furniture, Fixtures, and Equipment
(FF&E) complete in accordance with the plans and specifications and in accordance with the
following schedule:

0004 GOVERNMENT FF&E HAR TOTAL
PRICE FOR

DESCRIPTION FF&E ESTIMATE (NTE 5%) 0004
0004 $ 1,817,208 % S

Procurement, installation, including all labor, material, equipment, transportation, and
supervision required for the Furniture, Fixtures, and Equipment (FF&E) and Audio/Visual (A/V).

0005 Planned Modification Item 2 - Price includes the following:
Price to procure and supervise installation, required for the Audio/Visual (A/V) complete in
accordance with the plans and specifications and in accordance with the following schedule:

0005 GOVERNMENT FF&E HAR TOTAL
PRICE FOR
DESCRIPTION A/V ESTIMATE (NTE 5%) 0005



0005 $ 1,776,494 % $

Procurement, installation, including all labor, material, equipment, transportation, and
supervision required for the Furniture, Fixtures, and Equipment (FF&E) and Audio/Visual (A/V).

SUM OF ALL ABOVE TOTAL PRICE FOR
0001, 0002, 0003, 0004, and 0005 THIS SOLICITATION

CONTRACT LINE ITEM NOTES

General
1. Award will be made on the total sum of Item 0001, 0002, 0003, 0004 and 0005.

2. FAR 52.217-5, Evaluation of Options (Jul 1990) - Except when it is determined in
accordance with FAR 17.206(b) not to be in the Government’s best interest, the Government will
evaluate offers for award purposes by adding the total price for all options to the total price for
the basic requirement. Evaluation of options will not obligate the Government to exercise the
option(s).

3. The Government may reject an offer as nonresponsive if it is materially unbalanced as to
prices for the basic requirement and the option quantities. An offer is unbalanced when it is

based on prices significantly less than cost for some work and prices which are significantly
overstated for other work.

4. The Government is not obligated to award the FF&E and A/V line items. Should the
Government choose to award the FF&E and A/V, the line items will be awarded as a negotiated
modification to the contract/task order. The contractor's proposed HAR will be applied to all
vendor/supplier costs for the FF&E and A/V. The FF&E and A/V modifications shall be
awarded at least six months prior to the contract completion date. A minimum of six months is
required for the contractor to purchase, deliver and install the FF&E and A/V without impacting
the overall completion date of the project. The contractor’s schedule should assume the award of
the FF&E and A/V as a modification. No schedule extensions shall be granted if the
modification is awarded at least six months prior to the contract completion date. If the
Government decides to negotiate and award the furniture modification with less than six months
prior to the contract completion date, the contractor may be entitled to a contract extension and
extended field overhead. A contract extension and extended field overhead will only be granted
in those cases where the prime contractor demonstrates that accepted Final FF&E and A/V
packages were submitted within the approved schedule deadlines and sufficient lead time for the
FF&E and A/V is not available and the Government’s award of the modification is in the last six
months of the contract.



5. If Item 0002, and 0003 are exercised, additional bonding and consent of surety will be
required. Consequently, the Performance and Payment Bond shall reflect 100 percent of the
aggregate amount of all items.

6. The Government reserves the unilateral right to award the Option(s) to the Contractor at the
negotiated price within 120 Calendar Days after the Contract Award Date. A Firm Fixed
proposed price is required for Items: 0001 thru 0005. No provision is made for economic price
adjustment. If Options are exercised, the Contract Completion Date remains: 730 Calendar
Days after award of the contract.

PLANNED MODIFICATION BID NOTES

These notes apply to Planned Modification

a. The estimated amount for FF&E and A/V have been supplied by the Government to
provide offerors with the projected magnitude of effort. The estimated amount includes the actual
cost of the FF&E and A/V including freight and installation charges. The Government FF&E and
A/V Estimate is only an estimated amount.

b. If awarded, line items will be funded separately after completion of FF&E and A/V
design package review by the Government, and receipt of appropriate funding by the
Government. Requirements and details are provided in specification section 01 30 01.00 22.
DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND
EQUIPMENT in Administrative Requirements

c. Bonding is not required for the design, procurement and installation of 0004 FF&E and
0005 A/V equipment.

d. Offerors may propose a Handling and Administration Rate (HAR) for the FF&E and A/V
not to exceed 5 percent. This fee will account for all administrative costs, overhead, bonding
fees, administration of subcontracts, profit, and any other costs associated with and related to the
coordination and processing of the procurement and installation of FF&E and A/V. The
proposed HAR percentage will be incorporated into the contract award and will not be adjusted
regardless of fluctuations from the estimate amount for the FF&E and A/V. The proposed HAR
is a fixed rate.

e. The Final FF&E and AV packages shall be submitted no later than 9 months prior to
building completion. The Government is not obligated to award the Planned Modification line
items. Should the Government choose to award the Planned Modification, the line item will be
awarded as a negotiated modification to the contract/task order. The Contractor's proposed HAR
will be applied to all vendor/supplier costs for the FF&E and A/V.

f. If awarded, the FF&E and A/V modifications will be awarded at least six months prior to
the contract completion date. A minimum of six months is required for the Contractor to
purchase, deliver and install the FF&E and A/V without impacting the overall completion date of



the project. The Contractor's schedule must assume the award of the FF&E and A/V as a
modification. No schedule extensions will be granted if the modification is awarded at least six
months prior to the contract completion date. If the Government decides to negotiate and award
the furniture modification with less than six months prior to the contact completion date, the
Contractor may be entitled to a contract extension and extended field overhead. A contract
extension and extended field overhead will only be granted in those cases where the Contractor
demonstrates that an accepted Final FF&E and A/V packages were submitted within the
approved schedule deadlines and sufficient lead time for the FF&E and A/V is not available and
the Government's award of the modification is in the last six months of the contract.

g. Upon Government approval of the Best Value Determination (BVD) Analysis solicitation
package, a BVD will be made and will be the rationale for selecting the FF&E and A/V vendors
for the project. Accordingly, the price[s] provided by the selected vendors, using predominately
negotiated price schedules from BPA, GSA or other Federal contracts, will be the basis for the
actual cost of the Final FF&E and A/V Packages. The actual total cost of the awarded planned
modifications will be the total of the accepted Final FF&E and A/V Package and the HAR rate
applied to the accepted Final FF&E and A/V Packages. See specification section 01 30 01.00 22.
DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND
EQUIPMENT in Administrative Requirements

COMPLETION DATE: 730 Calendar Days after contract award.

-- End of Document --



