
 
P1395 Bid Schedule 
 
 
CLINS Description: 
 
0001 BASE BID 
FFP 
0001  Price includes the following: 
 

0001A   Price for the entire work, complete to the 5 foot line outside the building, in 
accordance with the drawings and specifications, but excluding work described in 
Contract Line Item (CLIN)0001B, 0002, 0003, 0004, and 0005. 

 
Total Price for Item 0001A:     $__________________________ 
 

0001B   Price for the entire project Work Site, outside the 5 foot line, complete in accordance 
with the drawings and specifications, but excluding work described in Contract Line Item 
(CLIN)0001C, 0002, 0003, 0004, and 0005. 

 
Total Price for Item 0001B:     $__________________________ 
 
 
OPTION ITEMS: 
 
 
0002 Option Item No. 1 – Price to design and provide the final, best valued Furniture, Fixtures 
and Equipment (FF&E) package for the Project, complete. 
 
Price for obtaining the services for an Interior Designer, certified by the National Council for 
Interior Design Qualification (NCIDQ), to prepare supporting plans and procurement data, in 
accordance with the design schedule. Tasks shall include but are not limited to: gathering the 
Activity’s project FF&E; execution of the FF&E Best Value Determination process; coordination 
of the building systems, and as-built conditions are identified and noted on the floor plans and 
construction drawings; development of Final FF&E Package to include furniture/equipment 
plans, procurement data sheets, cost summary, 8.5”x11” FF&E finish boards and any 
supplementary documentation; attend meetings with the Activity and NAVFAC MIDLANT; and 
perform final FF&E walk-through and punch list(s). Refer to specification section 01 30 01.00 22 
DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND 
EQUIPMENT in Administrative Requirements. It is the Government’s intent to award this 
Option at or around time of Contract Award. 
 
TOTAL PRICE FOR ITEM 0002:        $    
 
 
 



0003 Option Item No. 2 – Price to design and provide the final, best valued Audio/Visual 
(A/V) package for the Project, complete.  
 
Price for obtaining the services for an A/V Certified Technology Specialist-Design (CTS-D), and 
to prepare supporting plans and procurement data, in accordance with the design schedule.  Price 
for CTS-D tasks shall include but are not limited to: gathering the Activity’s project A/V 
requirements; execution of the A/V Best Value Determination process; coordination of the 
building systems and as-built conditions are identified and noted on the floor plans and 
construction drawings; development of Final A/V Package to include equipment plans, 
procurement data sheets, cost summary, and supplementary documentation if needed; attend 
meetings with the Activity and NAVFAC MIDLANT; and perform final A/V walk-through and 
punch list(s). Additionally, provide A/V floor plans indicating equipment locations and A/V riser 
diagrams for all A/V systems and coordinate equipment locations and power requirements with 
power plans. The Final A/V package shall be fully integrated into the design, construction, and 
construction schedule for the building.  The A/V package shall be designed by the Contractor’s 
CTS-D as a separate from but coordinated with the FF&E package. The design, procurement, and 
installation of the A/V package shall comply with all of the same requirements as those defined 
for the FF&E package in specification section 01 30 01.00 22 DESIGN, PROCUREMENT AND 
INSTALLATION OF FURNITURE, FIXTURES AND EQUIPMENT in Administrative 
Requirements 
. 
 
TOTAL PRICE FOR ITEM 0003:        $    
 
 
0004 Planned Modification Item 1 - Price includes the following: 
Price to procure and supervise installation, required for the Furniture, Fixtures, and Equipment 
(FF&E) complete in accordance with the plans and specifications and in accordance with the 
following schedule: 
 
0004     GOVERNMENT  FF&E HAR TOTAL 
PRICE FOR  
DESCRIPTION   FF&E ESTIMATE             (NTE 5%)      0004 
--------------------------------------------------------------------------------------------------------------------- 
0004     $ 1,817,208                      ________%    $_____________ 
 
Procurement, installation, including all labor, material, equipment, transportation, and 
supervision required for the Furniture, Fixtures, and Equipment (FF&E) and Audio/Visual (A/V). 
 
 
0005 Planned Modification Item 2 - Price includes the following: 
Price to procure and supervise installation, required for the Audio/Visual (A/V) complete in 
accordance with the plans and specifications and in accordance with the following schedule: 
 
0005     GOVERNMENT  FF&E HAR TOTAL 
PRICE FOR  
DESCRIPTION   A/V ESTIMATE             (NTE 5%)      0005 



--------------------------------------------------------------------------------------------------------------------- 
0005     $ 1,776,494                      ________%    $_____________ 
 
Procurement, installation, including all labor, material, equipment, transportation, and 
supervision required for the Furniture, Fixtures, and Equipment (FF&E) and Audio/Visual (A/V). 
 
 
SUM OF ALL ABOVE               TOTAL PRICE FOR  
0001, 0002, 0003, 0004, and 0005                              THIS SOLICITATION    
 
                                                           $____________________ 
    
 
 
CONTRACT LINE ITEM NOTES 
 
General 
1. Award will be made on the total sum of Item 0001, 0002, 0003, 0004 and 0005. 
  
2.   FAR 52.217-5, Evaluation of Options (Jul 1990) - Except when it is determined in 
accordance with FAR 17.206(b) not to be in the Government’s best interest, the Government will 
evaluate offers for award purposes by adding the total price for all options to the total price for 
the basic requirement.  Evaluation of options will not obligate the Government to exercise the 
option(s). 
 
3.  The Government may reject an offer as nonresponsive if it is materially unbalanced as to 
prices for the basic requirement and the option quantities. An offer is unbalanced when it is 
based on prices significantly less than cost for some work and prices which are significantly 
overstated for other work. 
 
4. The Government is not obligated to award the FF&E and A/V line items. Should the 
Government choose to award the FF&E and A/V, the line items will be awarded as a negotiated 
modification to the contract/task order. The contractor's proposed HAR will be applied to all 
vendor/supplier costs for the FF&E and A/V. The FF&E and A/V modifications shall be 
awarded at least six months prior to the contract completion date. A minimum of six months is 
required for the contractor to purchase, deliver and install the FF&E and A/V without impacting 
the overall completion date of the project. The contractor’s schedule should assume the award of 
the FF&E and A/V as a modification.  No schedule extensions shall be granted if the 
modification is awarded at least six months prior to the contract completion date. If the 
Government decides to negotiate and award the furniture modification with less than six months 
prior to the contract completion date, the contractor may be entitled to a contract extension and 
extended field overhead. A contract extension and extended field overhead will only be granted 
in those cases where the prime contractor demonstrates that accepted Final FF&E and A/V 
packages were submitted within the approved schedule deadlines and sufficient lead time for the 
FF&E and A/V is not available and the Government’s award of the modification is in the last six 
months of the contract. 
 



5. If Item 0002, and 0003 are exercised, additional bonding and consent of surety will be 
required.  Consequently, the Performance and Payment Bond shall reflect 100 percent of the 
aggregate amount of all items.  
 
6. The Government reserves the unilateral right to award the Option(s) to the Contractor at the 
negotiated price within 120 Calendar Days after the Contract Award Date.  A Firm Fixed 
proposed price is required for Items: 0001 thru 0005. No provision is made for economic price 
adjustment.  If Options are exercised, the Contract Completion Date remains: 730 Calendar 
Days after award of the contract. 
 
 
PLANNED MODIFICATION BID NOTES 
 
These notes apply to Planned Modification   
 
a. The estimated amount for FF&E and A/V have been supplied by the Government to 
provide offerors with the projected magnitude of effort. The estimated amount includes the actual 
cost of the FF&E and A/V including freight and installation charges. The Government FF&E and 
A/V Estimate is only an estimated amount. 
 
 
b. If awarded, line items will be funded separately after completion of FF&E and A/V 
design package review by the Government, and receipt of appropriate funding by the 
Government. Requirements and details are provided in specification section 01 30 01.00 22. 
DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND 
EQUIPMENT in Administrative Requirements  
 
c. Bonding is not required for the design, procurement and installation of 0004 FF&E and 
0005 A/V equipment. 
 
d. Offerors may propose a Handling and Administration Rate (HAR) for the FF&E and A/V 
not to exceed 5 percent. This fee will account for all administrative costs, overhead, bonding 
fees, administration of subcontracts, profit, and any other costs associated with and related to the 
coordination and processing of the procurement and installation of FF&E and A/V.  The 
proposed HAR percentage will be incorporated into the contract award and will not be adjusted 
regardless of fluctuations from the estimate amount for the FF&E and A/V. The proposed HAR 
is a fixed rate. 
 
e. The Final FF&E and AV packages shall be submitted no later than 9 months prior to 
building completion. The Government is not obligated to award the Planned Modification line 
items. Should the Government choose to award the Planned Modification, the line item will be 
awarded as a negotiated modification to the contract/task order.  The Contractor's proposed HAR 
will be applied to all vendor/supplier costs for the FF&E and A/V. 
 
f. If awarded, the FF&E and A/V modifications will be awarded at least six months prior to 
the contract completion date.  A minimum of six months is required for the Contractor to 
purchase, deliver and install the FF&E and A/V without impacting the overall completion date of 



the project. The Contractor's schedule must assume the award of the FF&E and A/V as a 
modification. No schedule extensions will be granted if the modification is awarded at least six 
months prior to the contract completion date. If the Government decides to negotiate and award 
the furniture modification with less than six months prior to the contact completion date, the 
Contractor may be entitled to a contract extension and extended field overhead. A contract 
extension and extended field overhead will only be granted in those cases where the Contractor 
demonstrates that an accepted Final FF&E and A/V packages were submitted within the 
approved schedule deadlines and sufficient lead time for the FF&E and A/V is not available and 
the Government's award of the modification is in the last six months of the contract. 
 
g. Upon Government approval of the Best Value Determination (BVD) Analysis solicitation 
package, a BVD will be made and will be the rationale for selecting the FF&E and A/V vendors 
for the project.  Accordingly, the price[s] provided by the selected vendors, using predominately 
negotiated price schedules from BPA, GSA or other Federal contracts, will be the basis for the 
actual cost of the Final FF&E and A/V Packages.  The actual total cost of the awarded planned 
modifications will be the total of the accepted Final FF&E and A/V Package and the HAR rate 
applied to the accepted Final FF&E and A/V Packages.  See specification section 01 30 01.00 22. 
DESIGN, PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES AND 
EQUIPMENT in Administrative Requirements   
 
COMPLETION DATE:  730 Calendar Days after contract award. 
 
-- End of Document -- 
 


