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ARTICLE 1 - The Work

1.1 Subcontractor  shall  furnish  all  labor,  supervision,  services, materials,  equipment,  tools,  scaffolds,  transportation,  storage  and  all
other things necessary to perform the work described in Schedule A attached hereto (the "Work"), being a portion of the work required
of Contractor under the Contract between Owner and Contractor (the “Contract”). The Work shall be performed by Subcontractor strictly
in accordance with this Subcontract and the Contract Documents, which consist of the Contract and the plans, drawings, specifications,
addenda and other documents  identified  in Schedule B attached hereto, and all modifications  issued hereafter  thereto (the "Contract
Documents").  If  the  Contract  requires  the  Contractor  to  incorporate  specific  provisions  or  requirements  in  subcontract  agreements,
Subcontractor  agrees  that  all  of  those provisions or  requirements are  incorporated  in  the Subcontract. Some of  these provisions or
requirements, along with other provisions, may be  incorporated  in a Rider attached hereto. The Rider,  if any, and all provisions and
requirements contained therein are part of this Subcontract.

1.2  The  Contract  Documents  are  available  for  examination  by  Subcontractor  at  the  office  of  the  Contractor.  The  Contract  made
available  to  Subcontractor  will  be  an  unpriced  copy.  Subcontractor  represents  and  agrees  that  it  has  had  access  to  all  Contract
Documents and has carefully examined and understands the Contract Documents that Subcontractor deems relevant to the Work; has
previously notified Contractor in writing of all ambiguities, inconsistencies and omissions, if any, in the Contract Documents that relate
to the Work; has adequately investigated the nature and conditions of the Project site and locality; has familiarized itself with conditions
affecting the difficulty of  the Work; and has entered  into  this Subcontract based on  its own examination,  investigation and evaluation
and not in reliance upon any opinions or representations of Contractor.

1.3 In the performance of the Work, Subcontractor agrees that, except as expressly otherwise stated in this Subcontract, it is bound to
Contractor by the terms and conditions of the Contract Documents and that Subcontractor is obligated and liable to Contractor to the
same extent Contractor is obligated and liable to Owner. Subcontractor hereby assumes toward Contractor all of the duties, obligations
and responsibilities that Contractor has by the Contract Documents assumed toward the Owner. Subcontractor agrees to be bound by
all interpretations, decisions or other written instructions by Owner, Architect, any court, arbitration panel, administrative tribunal or other
body relative to any question, interpretation, ambiguity or discrepancy in the Contract Documents in the same manner as Contractor is
bound; and Subcontractor agrees to comply with and to perform the Work as required by such interpretations, decisions or other written
instructions. If Subcontractor incurs any additional cost, delay or disruption to the Work as a result of any such interpretation, decision
or written instruction or as a result of any inadequacy or unsuitability, including without limitation, ambiguity, inconsistency or omission in
the  Contract  Document,  Contractor  shall  only  be  obligated  to  pay  additional  compensation  to  Subcontractor  or  to  extend  the
Subcontractor's time for performance if Contractor receives additional compensation or an extension of time from Owner, and then only
to  the  extent,  if  any,  of  Subcontractor's  equitable  portion  of  such  additional  compensation  or  extension  of  time  as  determined  by
Contractor in its discretion. Contractor shall not be responsible for any price increase or additional costs resulting from Subcontractor's
failure to seek price protection from its suppliers of material and labor.

1.4 The Contract Documents and This Subcontract shall be read and interpreted together. If there is a conflict regarding the scope of
the  Work,  the  document  requiring  the  more  extensive  work  shall  prevail  unless  the  Contractor  directs  otherwise  in  writing  to
Subcontractor. Otherwise, this Subcontract shall govern in the event of any conflict between the Contract Documents and Subcontract
pertaining to the relationship between Contractor and Subcontractor.

ARTICLE 2 - Price

Contractor shall pay to Subcontractor for the satisfactory performance and completion of the Work under this Subcontract the sum set
forth  above  as  the  Price,  subject  to  additions  and  deductions  as  herein  provided.  To  the  extent  that  the Work  or  any  changes  or
modifications thereto are to be performed on a unit price basis, the Price shall be computed in accordance with the unit prices set forth
in Schedule C based on actual quantities determined in accordance with Contract Documents and this Subcontract. The Price and all
unit prices shown in Schedule C include compensation for all costs, direct and indirect, of Subcontractor's performance of the Work or
changes thereto.

ARTICLE 3 - Progress Payments

3.1 Within  ten  (10) days of  execution of  the Subcontract, Subcontractor  shall  submit  to Contractor  for  approval  a detailed  schedule
showing a cost breakdown of the Price according to the various line items, or parts, of the Work for use only as a basis for checking
Subcontractor's application for payment. The cost breakdown shall provide a separate itemization of the overhead and profit associated
with the Work.

3.2 Monthly Billing. On or before each Monthly Billing Date, Subcontractor shall submit to Contractor a progress payment application on
Contractor's form. The application shall include the value of the portions of the Work completed, and if the Contract Documents provide
for payments for stored materials, the value of the material suitably stored (to the satisfaction of Contractor and Owner) at the Project
site  or  other  approved  location  ("Stored  Materials").  Subcontractor  shall  submit  a  partial  release  of  lien  and  general  release  on
Contractor's form with each payment application.
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3.3 Payments. Subject to Article 5, on the twenty-fifth (25th) of the following month or within seven (7) days after receiving a progress
payment from Owner, whichever is later, Contractor shall make a progress payment to Subcontractor equal to the approved value of the
completed portions of the Work and the Stored Materials which were included in the Contractor's billing to Owner, less (a) all previous
payments, (b) retainage (and any other reserve or withholding provided for in this Subcontract) and (c) all charges and backcharges for
services, materials,  equipment  and  other  items  furnished  or  otherwise  chargeable  by  Contractor  to  Subcontractor.  Any  estimate  or
determination  made  by  Owner  (or  Architect)  of  the  value  of  the  completed  portions  of  the Work  or  of  any  deduction  or  offset  for
damages to the Work or for changes chargeable by Owner to Contractor on account of the Work, shall be binding on Subcontractor.

ARTICLE 4 - Final Payment

4.1 Final billing  from Subcontractor,  including billing  for all Change Orders, shall be submitted  to Contractor no  later  than  thirty  (30)
calendar days after completion of the Work.

4.2  The  final  payment,  consisting  of  the  unpaid  balance  of  the  Price,  shall  be  due  and  payable within  seven  (7)  days  after  all  the
following have occurred:

(a) completion of the Work by Subcontractor;
(b) acceptance of the Work by Architect and Owner;
(c) final payment by Owner to Contractor under the Contract on account of the Work;
(d) Subcontractor’s  furnishing  to  Contractor  of  satisfactory  evidence  that  there  are  no  outstanding  claims,  obligations,

encumbrances or liens for labor, services, materials, equipment, taxes or other items incurred in connection with the Work;
(e) delivery  of  all  guarantees,  warranties,  bonds,  instruction  manuals,  as-built  drawings  and  similar  items  required  of

Subcontractor or its suppliers or subcontractors; and (f) delivery of a release of lien and general release on Contractor's form
executed by Subcontractor.

ARTICLE 5 - Payment Conditions

5.1 Subcontractor agrees that the payments made by Contractor will be held in trust by Subcontractor to be applied first to the payment
of  laborers,  suppliers,  subcontractors  and  others  responsible  for  the  Work  and  all  taxes  and  insurance  applicable  thereto;  and
Subcontractor agrees to so hold and apply the payments from Contractor.

5.2 Contractor shall have the right at all times to contact Subcontractor's subcontractors and suppliers to insure that they are being paid
in accordance with the terms of this Subcontract and the terms of their agreements with Subcontractor for labor or materials furnished
for use in performing the Work. Subcontractor agrees that Contractor may, at any time, make payments due to Subcontractor by checks
jointly payable to Subcontractor and one or more of Subcontractor's subcontractors or suppliers.

5.3 Subcontractor shall, as often as requested by Contractor, furnish all information Contractor requires, including, without limitation, a
sworn statement, with respect to the extent and value of current progress, the names and contact information for all of Subcontractor’s
subcontractors and suppliers, and the nature and extent of all obligations incurred by Subcontractor in connection with the Work and all
payments made by Subcontractor on account thereof.

5.4 Withholding. In addition to retainage, Contractor may withhold from any progress or final payment all amounts which are reasonably
necessary  to  protect  Contractor  against  all  risks,  including,  without  limitation,  attorneys'  fees,  from  the  occurrence  of  any  of  the
following:

(i) Subcontractor  fails  to provide evidence satisfactory to Contractor  that each of  its subcontractors, suppliers and laborers has
been  paid  for  all  labor,  services, materials,  and  supplies  used  in  the  performance  of  the Work  through  the  end  of  the  pay
period covered by the last progress payment;

(ii) the Owner reduces a payment to Contractor or backcharges Contractor for reasons attributable to the Work;
(iii) a portion of the Work is unacceptable to Contractor, Owner or Architect;
(iv) a third party asserts a claim against Contractor arising from the Work or evidence reasonably  indicates that such a claim(s)

may be filed;
(v) the  Subcontractor  fails  to  carry  out  the Work  in  accordance  with  Subcontract  or  otherwise  violates  the  provisions  of  this

Subcontract;
(vi) the Work is not progressing in accordance with or will not be completed within the time allowed by the Schedule;
(vii) Subcontractor  fails  to  furnish Certificates of  Insurance  in compliance with Article 12 or bonds  in compliance with Article 11;

(viii) Subcontractor has not executed all contract documents; (ix) certified payrolls, if required, are not current; or
(x) Subcontractor has  incurred or caused Contractor  to have  incurred any  fines  for violations of any government ordinances or

statutes.

5.5 No payment shall be evidence of the performance or progress of the Work, or constitute or imply acceptance by the Contractor of
any portion of the Work. Subcontractor agrees that the acceptance of any payment shall constitute a release of the Contractor from all
claims or liability, other than for retainage, for any work, services, materials or equipment performed or furnished or for anything which
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occurred  or  which  failed  to  occur  during  the  payment  period  to  which  the  payment  relates.  Acceptance  of  final  payment  by
Subcontractor shall constitute a general release of Contractor, its surety and Owner.
 
5.6 Setoff. If Subcontractor is, or hereafter begins, performing any work for Contractor other than the Work under this Subcontract and
the  unpaid  balance  otherwise  due  Subcontractor,  for  such  work  becomes  insufficient  to  compensate  Contractor  for  any  damages,
default,  or  deficiencies  caused  by  or  attributable  to  the  Subcontractor  in  the  performance  of  the  other  work,  Subcontractor  hereby
consents and agrees to allow Contractor, in its sole discretion and judgment, to withhold and setoff an amount (with such amount being
the sum reasonably appropriate to compensate Contractor for its actual and reasonably anticipated future losses, costs, damages, and
expenses  incurred  as  a  result  of  such  damages  or  deficiencies)  against  any  funds  otherwise  due,  or  which  may  become  due,  to
Subcontractor  hereunder  or  under  any  other  agreement with Contractor  on  any  other Project. No  refusal  or  failure  of Contractor  to
exercise its rights hereunder shall constitute the basis of any rights or claim against Contractor.
 
ARTICLE 6 - Time
 
6.1 Time  is  of  the  essence  in  the  performance of  this Subcontract. Subcontractor  is  aware  of  the Contract  Time  (as  defined  in  the
Contract Documents) and agrees to take any and all steps necessary to  insure that  the Work  is performed in such time as to permit
Contractor  to  meet  his  obligations  to  Owner  (in  accordance  with  the  schedule  for  the  Project  to  be  prepared  by  Contractor  ("the
Schedule"). If Subcontractor fails to maintain the progress required by Contractor and such failure is Subcontractor's fault, in whole or in
part, Subcontractor agrees, at  its sole cost and expense,  to take whatever actions are necessary to resume progress as required by
Contractor. Subcontractor shall accelerate or alter the order of the Work, as directed by Contractor. Subcontractor shall not be entitled
to additional time or delay costs for acceleration or alterations necessary to remedy the subcontractor's delay. Subcontractor agrees to
indemnify,  defend,  hold  harmless and accept  tender  of  defense  for  delay  claims made against Contractor  due  to  the actions of  the
Subcontractor or its lower-tier subcontractors.
 
6.2 Subcontractor agrees at its sole cost and expense:
 

(a) to submit  to Contractor within  ten  (10) calendar days of  the date of  the Subcontract, a detailed, proposed schedule  for  the
Work for Contractor's use in preparing the Schedule for the Project;

(b) to begin the Work upon Contractor's order to do so;
(c) to cooperate with Contractor and its other subcontractors and the other contractors, if any;
(d) to perform the Work, thereto, in such sequence as Contractor may direct;
(e) when requested, to provide all information required by Contractor to prepare schedules, updates or revisions (to the Schedule)

and;
(f) to furnish at all times sufficient and qualified forces and supervision, adequate and conforming materials, equipment, tools and

all other  things necessary  to achieve the progress required by  the Contractor. Subcontractor agrees that Contractor has  full
discretion with regard to preparation of any Schedule and updates or revisions thereto during the course of the Project, and
that Subcontractor shall perform the Work in accordance with the requirements of such Schedule and all revisions or updates
thereto.

 
6.3 Subcontractor agrees:
 

(a) to order (for manufacture and/or purchase and delivery) all materials and equipment required for the Work as soon as possible
to avoid delays caused by unavailability;

(b) to  furnish Contractor within  ten  (10)  calendar  days  of  the  date  of  this Subcontract  a  list  of major materials  and  equipment
required  for  the  Work,  showing  the  name,  address  and  telephone  number  of  the  supplier  and  the  dates  on  which  such
materials and equipment are expected to be delivered to the Project site;

(c) to furnish Contractor, upon demand, a copy of each major purchase order and subcontract;
(d) to cause a qualified home office supervisory representative to attend scheduled progress meetings; and
(e) to notify Contractor immediately and confirm in writing within forty-eight (48) hours, if Subcontractor finds that any item cannot

be delivered as required to maintain any Schedule prepared by the Contractor.
 
6.4 Liquidated Damages. Subcontractor represents that it has satisfied itself as to any provision in the Contract Documents concerning
liquidated damages, and agrees that in the event liquidated damages are imposed by Owner on Contractor as the result, in whole or in
part, of the performance or nonperformance of Subcontractor, liquidated damages (or an appropriate share thereof) may be assessed
against Subcontractor by Contractor and will constitute one element of  the damages that Contractor shall be entitled to recover from
Subcontractor by backcharge or otherwise.  In addition  to  liquidated damages, Subcontractor agrees  to  reimburse Contractor  for any
loss or damage, including damages that may become due to Owner under the Contract Documents, and for any extra expense incurred
by the Contractor that result from Subcontractor's failure to deliver timely any and all materials or failure to perform timely any and all
Work.
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ARTICLE 7 - Extensions of Time

Subcontractor shall be granted an extension of time for delays in the performance of the Work only to the extent an extension is allowed
the  Contractor  by  the  Owner  for  performance  of  the  Work  and  only  to  the  extent  of  Subcontractor's  pro-rata  entitlement  to  such
extension  as  determined  in  Contractor's  discretion;  provided,  if  Subcontractor  is  delayed  by  Contractor  or  other  subcontractors  of
Contractor,  and Subcontractor  gives  the  required  notice, Subcontractor  shall  be  entitled  to  an  extension  of  time  equal  to  the  delay.
Regardless  of  the  cause  of  the  delay,  the Subcontractor  agrees  it  shall  not  be  entitled  to  compensation  or  damages  for  any  delay
(including, without  limitation,  impact,  inefficiency and disruption)  in  the performance of  the Work except  to  the extent  that Contractor
shall  receive such compensation or damages,  from Owner or other  third party. Subcontractor shall not be entitled  to an extension of
time  or  to  compensation  or  damages  for  any  delay  unless  a written  request  for  extension  of  time  or  notice  of  claim  is  delivered  to
Contractor within twothirds of the time period allowed by the Contract Documents or within seven (7) calendar days of the beginning of
the event causing the delay, whichever is the shorter period of time.

ARTICLE 8 – Changes

8.1 Without notice to Subcontractor's surety and without invalidating this Subcontract or the surety bonds, Contractor may from time to
time, by written directive to Subcontractor, require Subcontractor to make changes in the Work (both additions and deletions), and the
changed work shall be part of  the Work. Subcontractor shall perform changed work as part of  the Work and  in accordance with  the
terms of this Subcontract, when directed to do so in writing by Contractor.

8.2 Subcontractor specifically agrees that  it  is bound by any and all disclaimers in the Contract Documents that relate to subsurface,
latent  conditions,  differing  conditions,  unknown  conditions  or  that  otherwise  deal  with  changed  conditions  at  the  Site  ("Differing
Conditions").  Should  Subcontractor  encounter  Differing  Conditions  during  the  progress  of  the Work,  Contractor's  attention  shall  be
called to same in writing before such conditions are disturbed.

8.3 Within  two-thirds of  the  time period  required by  the Contract Documents or seven (7) calendar days of a change  in  the Work or
discovery of a Differing Condition, whichever is the shorter period of time, Subcontractor shall submit to Contractor a written proposal
for the change in the Work or the Differing Condition amply detailed and supported and conforming to the requirements of the Contract
Documents and the Subcontract. Subcontractor agrees that it waives all its rights to both price and time adjustments if it fails to submit
its written proposal within the required time.

8.4 Subcontractor agrees that adjustments in the Price (including the Subcontractor's costs, if any, caused by changes to the work of
others) or the time for the Work for changes directed by Owner or for Differing Conditions shall be limited to Subcontractor's portion of
the adjustments actually made by Owner under the Contract Documents (less, in the case of price adjustments, any markup or other
similar amount allowed by Owner for Contractor's account).
When  changes  are  the  subject  of  unit  prices  under  Schedule  C,  the  Price  adjustment  shall  be  limited  to  the  amount  obtained  by
applying such unit prices to the number of units actually allowed by Owner.

8.5 Subcontractor's price quotations for all changes or Differing Conditions shall be based on actual savings or costs. Actual savings
and costs will include the following items:

(a) cost of materials, including sales tax and cost of delivery;
(b) cost of labor, including social security, old age and unemployment insurance, and other charges or fringe benefits required by

law, agreement or custom; workmen's compensation insurance;
(c) bond premiums;
(d) actual rent for or reasonable rental value of Subcontractor owned equipment and machinery;
(e) all other costs to be incurred in or as a consequence of the change or Differing Conditions plus allowances for all direct and

indirect overhead costs (site, branch and home office); and
(f) profit.

8.6 A Change Order to this Subcontract is a written modification of terms of the Subcontract signed by the parties. No agreement with
respect  to  whether  Subcontractor  is  entitled  to  price  or  time  adjustments  as  a  result  of  changed  work,  including  deleted  work,  or
Differing Conditions, shall be enforceable unless reflected in a written Change Order.

8.7 The parties agree to attempt to determine the amount of any Price adjustment and the extent of any time adjustment;

(a) prior to performance of the changed work for a change that adds any work;
(b) prior to the deletion for a change that only deletes work; and
(c) promptly after the discovery of Differing Conditions for Differing Conditions.

Subcontractor,  however,  will  promptly  proceed  with  changes  (whether  additions  or  deletions)  and  with  the  Work  despite  Differing
Conditions when directed to do so in writing by Contractor even if Subcontractor and Contractor have not agreed upon price and time
adjustments related to the changes or as a result of the Differing Conditions and furnish such records to Contractor on a weekly basis.
The  final  adjustment  in  the  Price  or  time  of  performance  as  a  result  of  the  changed  work  or  the  Differing  Conditions  will  then  be
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determined after final completion of the Work. Subcontractor's failure to comply with a written directive from Contractor to proceed with
a change or to proceed with the Work despite Differing Conditions is a material breach of this Contract.
 
8.8 Subcontractor  shall  not  proceed with  changed work  in  any event  unless  it  first  receives a written directive  from Contractor  or  a
Change Order that covers the changed work has been issued and agreed to. Subcontractor shall not be entitled to either a price or time
adjustment if it performs changed work before receiving a written directive or a Change Order from Contractor to perform such changed
work.
 
ARTICLE 9 - Disputes Concerning Work Scope
 
In the event there is a dispute whether any work is part of the Work, Subcontractor shall proceed with such work as if it were part of the
Work on receipt of a written directive to do so from Contractor. Subcontractor shall make the claim, if any, for a Price or time adjustment
as if such work were changed work; and if Contractor and Subcontractor cannot reach an agreement with regard to the work in dispute,
then the issue shall be resolved as provided in Article 29.
 
ARTICLE 10 - Pricing and Documentation
 
10.1 General. Subcontractor agrees to comply fully with all federal, state and local laws, ordinances and regulations relating to cost and
pricing  data  (including  certification  thereof),  audit  of  books  and  records  and  certification  of  claims  to  the  full  extent  such  laws,
ordinances and regulations are applicable to the Contractor.
 
10.2 Price and Cost Data. In addition to and without  limiting the obligations imposed in Paragraph 10.1 above, Subcontractor agrees
and represents that all cost and pricing data and all data related to requested time adjustments submitted by it in connection with any
claim, proposal or request for an addition to or decrease in the Price or for an extension of time(including, without limitation, a request
or  proposal  for  a  Change  Order  and/or  claims  made  in  arbitration  and  litigation)  shall  be  accurate  and  complete,  shall  accurately
represent  the  actual  costs  Subcontractor  has  incurred  or  saved  or  reasonably  expects  to  incur  or  save  and  shall  set  forth  the
adjustment in the Price and extension of time that Subcontractor in good faith believes it should receive.
 
10.3 Audit.  In addition to and without  limiting the obligation assumed in Paragraph 10.1 above, Subcontractor agrees that Contractor
has  the  right  to  cause  the  books  and  records  of  Subcontractor  to  be  audited  by Contractor  or  an  independent  auditor  selected  by
Contractor  in order to verify the completeness and accuracy of the cost and pricing data submitted by Subcontractor to Contractor  in
connection with any claim or proposed or  requested adjustment  to  the Price. Contractor shall bear  the cost of such audit unless  the
audit establishes that Subcontractor's cost and pricing data was not complete and accurate, in which case Subcontractor shall bear the
cost. The purpose of Paragraph 10.3 is limited to providing the right of audit when necessary to verify the completeness or accuracy of
cost and pricing data submitted by Subcontractor in connection with any claim or requested adjustment to the Price.
 
10.4 Certification of Claims. In addition to and without limiting the obligation assumed in Paragraph 10.1 above, upon written request of
Contractor, Subcontractor agrees to cause a responsible, authorized officer to execute and furnish to Contractor a certificate certifying
that any claim submitted by Subcontractor to Contractor is made in good faith, that the supporting data are accurate and complete to
the best of Subcontractor's knowledge and belief, and that the price or time adjustments requested accurately reflect the adjustment(s)
for which the Subcontractor believes the Contractor and/or Owner is liable.
 
10.5  Indemnity.  Subcontractor  agrees  to  indemnify  and  hold  Contractor  harmless  from  all  costs,  expenses  (including  legal  and
accounting  fees and associated  costs),  fines,  forfeitures,  claims and other  liabilities  that Contractor  incurs,  in whole or  in  part,  as a
result of Subcontractor failure to comply fully with any obligation arising under paragraphs 10.1, 10.2, 10.3 or 10.4, above, or with all
applicable codes, statutes, ordinances, and regulations.
 
ARTICLE 11 - Bonds
 
11.1 If so indicated on page 1 hereof, Subcontractor shall  furnish, within ten (10) calendar days of the date of the Subcontract, at  its
expense,  separate  performance  and  labor  and  materials  payment  bonds,  each  in  an  amount  equal  to  the  Price,  on  Contractor's
standard forms and with a surety or sureties satisfactory to Contractor.
 
11.2  No  payment  shall  be made  to  Subcontractor  for  work  performed  pursuant  to  this  Subcontract  until  the  required  payment  and
performance bonds have been delivered to Contractor, Provided, in the event the Subcontractor cannot provide the Contractor with the
required payment and performance bonds, Contractor may elect, without waiving  the  right  to  insist upon such bonds at any  time,  to
permit  the  Subcontractor  to  proceed  without  bonds.  If  Contractor  subsequently  elects  to  insist  on  bonds,  and  Subcontractor  either
refuses to or cannot provide payment and performance bonds, then Contractor shall have the right to terminate Subcontractor's right to
proceed under this Subcontract in accordance with Paragraph 27.2 and to pursue any and all other remedies available to Contractor.
 
11.3 Subcontractor shall furnish an additional and/or substitute performance bond and labor and material payment bond, with a surety
or sureties satisfactory to Contractor if:
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(a) Any surety upon any bonds furnished with this Subcontract becomes unacceptable to the Contractor.
(b) Any surety fails to furnish reports on its financial condition as may be required by the Contractor.
(c) The Price is increased so that penal sum of any bond becomes inadequate in the sole opinion of the Contractor.

 
11.4  Contractor  has  the  right,  but  not  an  obligation,  to  require  consent  of  surety  for  any  modification,  change  or  alteration  to  the
Subcontract.  Failure  of  Subcontractor  to  submit  a  consent  of  surety  within  seven  (7)  calendar  days  after  Contractor  requests  the
consent will constitute a material breach of Subcontract.
 
11.5  Contractor  has  the  right,  but  not  an  obligation,  to  make  final  payment  of  retainage,  by  joint  check  to  Subcontractor  and
Subcontractor's surety.
 
ARTICLE 12 - Insurance
 
12.1  Before  commencing  the Work,  Subcontractor  shall  provide  and  pay  for  insurance  coverages  not  less  than  those  specified  in
Schedule D attached hereto, as well as any additional insurance coverages required by the Contract Documents, from an AM Best “A-”
(or better) rated insurance carrier.
 
12.2  Subcontractor  shall  furnish  a  certificate,  satisfactory  to  Contractor,  from  each  insurance  company  providing  coverage  to
Subcontractor  showing  the  required  insurance  to  be  in  force  and  stating  that  the  insurance  will  not  be  cancelled,  non-renewed  or
materially changed except after providing at least thirty (30) days actual, written notice to Contractor or longer if required by Contract
Documents. Contractor shall have the right but not  the obligation to review all of Subcontractor's  insurance policies applicable  to  the
Project. Subcontractor shall remain obligated to furnish insurance certificates under this subparagraph notwithstanding Subcontractor’s
assignment or subcontract of this subcontract in accordance with Article 15, except that the required certificates of insurance shall be
those certificates pertaining to the assignee or sub-subcontractor.
 
12.3  Subcontractor  shall  immediately  advise  Contractor,  in  writing,  of  the  facts  and  details  of  every  accident  and  personal  injury
occurring  in connection with  the Work and shall make available,  if  requested by Contractor, a copy of every accident report made to
Subcontractor's insurance carrier(s).
 
12.4 Subcontractor shall cause Contractor and Owner to be named as additional insureds for current and completed operations under
the Subcontractor's general liability policy, automobile liability policy and excess liability policy. If required by the Contract Documents,
Subcontractor shall cause Architect and their officers, agents and employees to be named as additional insureds under such policies.
The additional  insured endorsement  should be  form CG 20 10 11 85 or  a  substitute  form providing equivalent  coverage. Additional
insured  coverage  shall  apply  as  primary  and  noncontributory  insurance with  respect  to  any  other  insurance  afforded  to Owner  and
Contractor.
 
12.5 To the extent that Subcontractor maintains (1) property insurance coverage or (2) other insurance for loss or damage to property,
Subcontractor  and  its  insurers  hereby  waive  all  rights  to  make  claims  against  Contractor,  Owner  and  other  contractors  or
subcontractors, and their agents, employees and servants for any loss or damage to property.
 
12.6 Subcontractor agrees to obtain from each of its insurers a waiver of subrogation in favor of the Owner, Contractor and Architect
with  respect  to  losses  arising  out  of  or  in  connection  with  the Work.  Subcontractor  shall  cause  its  subcontractors  to  obtain  similar
waivers.
 
ARTICLE 13 - Damages
 
Contractor shall not be liable or responsible for loss or damage to the equipment, tools, facilities, or other property owned, rented, or
used by Subcontractor, or anyone employed by Subcontractor, in the performance of the Work; and Subcontractor shall maintain such
insurance and take such protective action as  it deems desirable with respect  to such property. Except  to  the extent of any proceeds
received  by  Contractor  for  the  benefit  of  Subcontractor  under  a  builders'  risk  or  fire  insurance  policy,  Subcontractor  agrees  that
Contractor shall not be responsible for any loss or damage to the Work. Subcontractor shall take all precautions necessary to protect
the Work  from  loss  or  damage  prior  to  acceptance  of  the Work  by Owner.  Subcontractor  shall  be  responsible  for  the  correction  or
restoration of any  loss of and all damage  to  the Work occurring prior  to acceptance of  the Work by Owner and  for  the correction or
restoration  of  any  loss  of  and  all  damages  to  the  work  of  Contractor  or  any  other  subcontractor,  resulting  from  the  operations  of
Subcontractor, or its subcontractors, agents, or employees.
 
ARTICLE 14 - Indemnity
 
14.1 To the fullest extent allowed by law, Subcontractor agrees to defend, indemnify and hold harmless Contractor and Owner, and their
officers, directors, agents and employees, and affiliated companies separately and severally, from and against any claim, cost, expense
or  liability  (including  attorneys'  fees)  attributable  to  bodily  injury,  personal  injury,  sickness,  disease,  or  death,  or  to  damage  to  or
destruction  of  property  (including  loss  of  use  thereof),  caused  in  whole  or  in  part  by,  arising  out  of,  resulting  from,  or  occurring  in
connection  with  the  performance  of  the  Work  by  Subcontractor,  its  subcontractors,  or  their  agents  or  employees.  Subcontractor's
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obligation hereunder  shall  not  be  limited as  to  an amount  or  type of  damages by  the provisions of  any worker's  compensation act,
disability act or other employee benefit act. Subcontractor further agrees that Subcontractor shall reimburse Contractor for Contractor’s
reasonable  attorneys’  fees  and  other  litigation  expenses  incurred  in  enforcing  Subcontractor’s  obligations  hereunder  to  defend,
indemnify and/or hold harmless Contractor. The parties hereto are aware of and acknowledge the application of North Carolina General
Statute § 22B-1. All  indemnity provisions  in this Contract shall be  interpreted to comport with the statute and no  indemnity obligation
herein is intended to extend beyond the limits of permissible indemnities under that statute.
 
14.2  If Owner or any other person or entity asserts a claim or  institutes a suit, action or proceeding against Contractor  involving  the
manner or sufficiency of  the performance of  the Work, Subcontractor shall, upon written request of Contractor, promptly assume the
defense  of  such  claim,  suit,  action  or  proceeding  at  Subcontractor's  expense.  Subcontractor  shall  indemnify  and  save  harmless
Contractor and its agents and employees, from and against any liability, loss, damages or expense, including attorneys' fees, arising out
of or related to such claim, suit, action or proceeding.
 
ARTICLE 15 - Assignments and Subcontracts
 
Subcontractor shall not assign this Subcontract, or any monies due or to become due hereunder, or subcontract any part of the Work
without  the  prior  written  consent  of  Contractor.  Subcontractor  shall  not  be  relieved  of  any  of  its  duties  or  obligations  under  this
subcontract  by  any  assignment  or  subcontract,  and Subcontractor  shall  be  and  remain  fully  responsible  and  liable  for  the  acts  and
omissions of  its assignees and subcontractors, and all persons directly or  indirectly employed by  them. All approved assignees and
subcontractors shall  furnish all  insurance certificates  required by Article 12 and shall provide proper and competent supervision and
comply  with  all  terms  of  this  subcontract.  Subcontractor  shall  require  each  assignee  to  be  bound  by  the  terms  of  the  Contract
Documents, and to assume toward the Contractor all  the obligations and responsibilities,  including the responsibility  for safety of  the
assignee’s Work, which the Contractor, by these Documents, assumes toward the Owner. Each assignee agreement shall preserve and
protect the rights of the Owner, Contractor and Architect under the Contract Documents with respect to the Work to be performed by the
Subcontractor and the assignee so that subcontracting thereof will not prejudice such rights.
 
ARTICLE 16 – Compliance with Applicable Laws and Regulations
 
Subcontractor shall, at its own expense, obtain all necessary licenses and permits pertaining to the Work and comply with all statutes,
ordinances, rules, regulations and orders of any governmental or quasi-governmental authority having jurisdiction over the Work or the
performance  thereof,  including,  but  not  limited  to,  those  relating  to  safety,  accidents,  wages,  discrimination  and  equal  opportunity.
Subcontractor  shall  defend,  indemnify  and  save  harmless  Contractor  and  Owner  and  their  agents  and  employees  from  any  loss,
liability,  expense  (including  attorneys'  fees),  citations,  assessments,  fines  or  penalties  resulting  from  violations  of  such  statutes,
ordinances, rules, regulations or orders in connection with the performance of the Work.
ARTICLE 17 - Safety
 
17.1 Subcontractor accepts complete responsibility  for  the health and safety of  its employees and  its subcontractors' employees,  the
safe  performance  of  the  Work,  compliance  with  safety  procedures  and  policies  issued  by  the  Contractor  and  in  the  Contract
Documents,  and compliance with all  applicable health and safety  laws,  including  the  regulations and standards of  the Occupational
Safety & Health Act of 1970 ("OSHA"), as amended. Subcontractor shall cooperate with Contractor, Owner and all other contractors
and  subcontractors  in  their  respective  safety  programs  and  shall  comply  with  the  provisions  of  Contractor’s  Accident  Prevention
Program set forth in Schedule E attached hereto. Subcontractor shall be responsible for all OSHA fines which relate to its performance
of  the Work. Subcontractor shall also be responsible for reimbursement of  fines  issued to Thomas Construction Group as a result of
noncompliance with the OSHA Act.
 
17.2  In  the event  that Subcontractor  (or any of  its employees or  its  subcontractors'  employees)  fails  to  comply with any health and
safety  requirements or  if Contractor deems any part of  the Work unsafe, Contractor may  require Subcontractor  to  stop work and/or
remove any noncomplying employees. Subcontractor  shall  not be entitled  to any additional  time or money as a  result of Contractor
stopping the Work when the Work was stopped due to Contractor's concern about safety deficiencies.
 
17.3 Subcontractor will report the occurrence of serious injury or equipment/property damage to Contractor's Project Manager within 24
hours. In addition, Subcontractor shall submit to the Contractor's Project Manager the following, when applicable, within five (5) working
days of the injury or damage:
 

(a) a copy of "Employer's First Report of Injury",
(b) a copy of all property/casualty insurance claim reports; and
(c) a copy of all OSHA inspection/citation reports.

 
ARTICLE 18 - Cleaning Up
 
18.1 Subcontractor shall, at its sole cost and expense;
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(a) keep all areas in which it is working free from Subcontractor's waste materials, packaging and other debris by collecting and
removing such debris on daily basis;

(b) at the completion of the Work in an area, make that area "broom-clean"; and
(c) prior to final inspection, clean and prepare the Work for acceptance for Owner.

 
18.2  If Contractor  incurs  any  expenses performing  cleanup work  for  the Subcontractor, Subcontractor will  be  backcharged  for  such
expenses, provided Contractor gave Subcontractor written notice of Subcontractor's failure to comply with its obligation to keep its work
areas clean and free of waste materials at least twenty-four (24) hours prior to the time when Contractor performed cleanup work for the
Subcontractor.  If  Contractor  performs  cleanup  work  involving  more  than  one  subcontractor's  work,  Contractor's  decision  on  the
allocation among subcontractors of cleanup costs incurred by Contractor shall be final and binding on Subcontractor.
 
18.3  The  subcontractor  will  be  responsible  for  keeping  their  work  product  clean  during  construction  in  addition  to  final  cleaning
requirements. Final cleaning will include removal of marks, stains, fingerprints, dirt, paint, etc., regardless of origin.
 
18.4 Each subcontractor will include in its Contract Price the cost of providing one man hour for every 50 man hours worked under this
subcontract as subcontractor’s contribution to a composite clean-up crew, to work under Contractor’s direction. Workers assigned to the
composite  clean-up  crew  shall  report  to  the  Superintendent  on  the  day(s)  and  time(s)  directed  by  the  Superintendent.  Failure  to
contribute to the weekly composite clean-up effort will result in a backcharge from Contractor to provide the service for Subcontractor.
This does not replace each subcontractor’s need to keep its work place cleaned at all times. The intent of the composite clean-up crew
is to keep the jobsite free of daily trash caused by construction traffic and personnel.
 
ARTICLE 19 - Temporary Facilities
 
Temporary facilities and services shall be provided by the Contractor as defined in the contract specifications.
 
ARTICLE 20 - Warranties
 
Subcontractor warrants to the Contractor, Owner and Architect that the materials and equipment furnished under this Subcontract will
be  of  good  quality  and  will  conform  with  the  requirements  of  this  Subcontract  and  the  Contract  Documents.  Subcontractor  further
warrants  that  the Work of  this Subcontract will  be of  good quality,  free  from defects and  in  conformity with  the  requirements of  this
Subcontract and the Contract Documents. Subcontractor shall, at  its sole cost and expense, remedy and replace any defective non-
conforming Work which is discovered by the Contractor, Architect or Owner within two (2) years from the date of final completion of the
Project or within such longer period as may be prescribed by law or under the Contract. This warranty shall be in addition to and not in
limitation of any other warranty, remedy or claim for relief provided by law or under the Contract.
 
ARTICLE 21 – Inspection and Removal or Replacement of Defective Work
 
Subcontractor shall provide proper facilities and opportunity at all times for the inspection of the Work by Contractor, Owner, Architect
and  their  representatives.  Subcontractor  shall,  within  twenty-four  (24)  hours  after  receiving  written  notice  from  Contractor,  at
Subcontractor's  sole  cost  and expense,  take  down and  remove  from  the Project  site  all  portions  of  the Work which  the Contractor,
Owner  or  Architect  have  condemned  as  unsound,  improper  or  as  failing  in  any way  to  conform  to  the Contract Documents  or  this
Subcontract and shall replace the same with proper and conforming work. Subcontractor shall be responsible for all work damaged or
destroyed in connection with the removal or replacement of condemned work. Contractor's failure to discover and notify Subcontractor
of  defective  or  nonconforming  work  at  the  time  the  Work  or  any  portion  thereof  is  performed  or  completed  shall  not  relieve
Subcontractor  of  responsibility  for  replacement  of  the  defective  or  nonconforming  work  and  all  damages  resulting  therefrom.  If  the
Owner elects to accept defective or nonconforming work, Contractor may require Subcontractor to accept an adjustment in the Price to
the extent Owner requires Contractor to do so, and/or furnish an extended warranty.
 
ARTICLE 22 - Submittals
 
22.1 Subcontractor shall, within ten (10) days of the execution of the Subcontract, prepare or obtain and submit to Contractor all shop
and  erection  drawings,  samples,  product  data,  catalogue  cuts,  laboratory  and  inspection  reports,  engineering  calculations  and
submittals  ("Submittals")  required by  the Contract Documents  or  as may be necessary  or  appropriate  to  describe  the details  of  the
Work. All Submittals shall be submitted so as to permit the Work to be performed in accordance with the Schedule.
 
22.2  Neither  review  of  nor  approval  of  Submittals  by  Contractor,  Owner  or  Architect  shall  relieve  Subcontractor  of  its  obligation  to
perform  the  Work  in  strict  accordance  with  the  Contract  Documents  or  its  responsibility  for  the  proper  matching  of  the  Work  to
contiguous work. Subcontractor shall  identify each and every variance between any Submittal and  the  requirements of  the Contract
Documents  at  the  time  of  transmission  either  prominently  on  the  Submittal  or  specifically  in  a  transmittal  letter  accompanying  the
Submittal. No modification, revision or other notation on a Submittal  that changes or modifies  the Contract Documents shall be valid
(even if the drawing or Submittal is approved) unless there is a Change Order issued approving the same.
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ARTICLE 23 - Performance
 
23.1 Subcontractor, in performing the Work, acts as an independent contractor and not as an agent or employee of Contractor.
 
23.2 Subcontractor shall notify and obtain the approval of Contractor:
(a) before  the arrival  of Subcontractor's  forces or delivery of materials and equipment  to  the Project  site,  (b) before any substantial
change in either the composition or size of its forces, and (c) before leaving the Project site.
 
23.3 Subcontractor warrants  that  all  design  services provided by Subcontractor  shall  be provided  through qualified,  licensed design
professionals employed by or selected and paid by Subcontractor.
 
23.4 All design services provided by Subcontractor shall be performed with the skill and care ordinarily used by members of the design
profession practicing under similar conditions at the same time and locality of the Project.
 
ARTICLE 24 - Liens
 
Subcontractor  agrees  to  turn  the Work  over  to  Contractor  free  and  clear  of  all  liens,  claims  or  encumbrances.  Subcontractor  shall
defend, indemnify and save harmless Contractor, Contractor's sureties and Owner from any lien, encumbrance, claim of lien or suit in
connection with a  lien or encumbrance  filed or maintained by any  laborer, material vendor, subcontractor, or other person directly or
indirectly acting for through or under Subcontractor, against the Project or any part thereof or any interest therein or against any monies
due or to become due from Owner to Contractor or from Contractor to Subcontractor. Without limiting the foregoing, Subcontractor shall
cause any such lien, encumbrance or claim of lien to be satisfied, removed or discharged by bond, payment or otherwise within ten (10)
days from the date of filing or receipt of notice, whichever is earlier. Failure to do so is a breach of the Subcontract whether the claim of
the party filing the lien is valid or not, and Contractor shall be indemnified from all losses and costs, including, without limitation, Owner
and Contractor's attorneys' fees, incurred as a result of any such lien.
 
ARTICLE 25 - Patents and Copyrights
 
Subcontractor shall defend, indemnify and save harmless Contractor and Owner from and against any claim, cost, expense or liability
(including  attorneys'  fees)  arising  out  of  or  resulting  from  infringement  or  alleged  infringement  of  any  patent  rights  or  copyrights  in
connection with the Work, except to the extent that Owner may have assumed responsibility therefore under the Contract Documents.
Subcontractor shall pay all royalties, license fees and similar charges for patented or copyrighted material used in or incorporated in the
Work.
 
ARTICLE 26 - Labor
 
26.1 Subcontractor agrees that strikes, slowdowns or similar interruptions or disturbances (including cases where the Subcontractor's
employees are engaged in a work stoppage solely as a result of a labor dispute involving Contractor or others and not in any manner
involving Subcontractor)  shall  not  excuse Subcontractor  from  the  obligation  to  perform  the Work  timely  and  in  accordance with  the
Schedule; and in such event, Contractor shall be entitled to the rights and remedies provided in Paragraph 27.2. Subcontractor shall
maintain and exercise control over all employees engaged in the performance of the Work, and shall,  to the extent permitted by law,
remove or cause to be removed from the Project any employee whose presence is detrimental to the orderly performance of the Work
in the opinion of the Contractor.
 
26.2 Contractor is an equal opportunity employer complying with Title VII of the Civil Rights Act of 1964.
 
26.3 Subcontractor agrees not to discriminate against any employee or applicant for employment because of race, creed, color, sex or
national origin.
 
ARTICLE 27 - Termination and Default
 
27.1 Termination by Contractor for Contractor’s Convenience. Contractor, by written notice, may terminate the Subcontract in whole or
in part for Contractor's convenience. In such event, Subcontractor will be compensated for the reasonable cost of all work performed
and  all materials  purchased  for  the Work  prior  to  the  termination  including  a  reasonable  profit  thereon,  plus  the  reasonable  out-of-
pocket costs of terminating the Work, but shall receive no compensation, profit or overhead for unperformed work or for materials not
yet purchased. Regardless of  the foregoing,  the total sum Subcontractor shall be entitled to be paid  in  the event of a  termination for
convenience, including all prior payments to Subcontractor, shall not exceed the Price. Subcontractor shall not be entitled to any other
compensation or payment, in the event of a termination for convenience other than as specifically provided in this Paragraph 27.1.
 
27.2  Termination  by  Contractor  for  Subcontractor’s  Default.  Each  of  the  following  events  shall  constitute  a  default  and  breach  of
Subcontractor’s obligations under this Subcontract and shall hereinafter be referred to as an Event of Default:
 

(a) Subcontractor fails to carry out the Work in accordance with the Contract Documents or this Subcontract,
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(b) Subcontractor fails to prosecute the Work in a diligent and prompt manner,
(c) Subcontractor  voluntarily  seeks  protection  of  the  Federal  Bankruptcy  Laws,  or  Subcontractor  is  involuntarily  placed  in

bankruptcy,
(d) Subcontractor has an action brought against  it  that  impairs  the ability of Subcontractor  to perform  its obligations under  this

Subcontract,
(e) Subcontractor makes a general assignment for the benefit of creditors, or a receiver is appointed for Subcontractor,
(f) Subcontractor  refuses,  fails,  or  is  unable  to  supply  enough  properly  skilled  workmen  or  materials  to  perform  the  Work

according to any Schedule,
(g) Subcontractor fails to make prompt payments for materials or labor supplied to Subcontractor for the Work,
(h) Subcontractor  disregards  any  law,  ordinance,  rule,  regulation,  or  order  of  any  public  authority  related  to  the  Work,  or  (i)

Subcontractor otherwise violates any provision of this Subcontract or the Contract Documents.
 

Upon  the  occurrence  of  any  Event  of  Default,  Contractor  shall  have  the  right  to  notify  Subcontractor,  in  writing,  of  Subcontractor's
default in performance, and to require that Subcontractor cure such default within three (3) calendar days after delivery of such notice. If
Subcontractor does not cure the default within the time allowed, then Contractor may, at its option, terminate Subcontractor's rights to
proceed under this Subcontract by written notice, and such termination shall not release or waive any of Contractor’s rights or remedies
against Subcontractor and Subcontractor's sureties and shall not prejudice any other rights of Contractor under this Subcontract or the
law. After such termination and without further notice, Contractor may enter upon and take possession of all materials, equipment, tools,
construction  equipment  and  machinery  located  on  the  site,  stored  off  site  or  located  at  other  facilities  of  Subcontractor  or  its
subcontractors  or  vendors  and  which  are  allocated  to  or  assigned  to  the  Project  or  which  were  purchased  for  the  Project,  and
Contractor or its designee may complete the Work by whatever method Contractor deems reasonable under the circumstances.
 
In the event of such termination by Contractor, Subcontractor shall not be entitled to any further payment or compensation except as
provided  in  this Paragraph 27.2.  In  the event  the unpaid balance of  the Price, after deduction of all claims that Contractor may have
against  Subcontractor,  exceeds  the  total  cost  of  finishing  the Work  (the  "Total Completion Cost" which  Total Completion Cost  shall
include but not be limited to Contractor's reasonable overhead and profit, the cost of Architect's additional services, attorneys' fees of
fifteen percent (15%) and all other costs and charges related to the termination or the completion of the Work), such excess shall be
paid to Subcontractor upon satisfaction of the conditions for final payment set out in Article 4. In the event the Total Completion Cost
exceeds  the unpaid balance of  the Price, Subcontractor and  its sureties shall be  liable  to and shall promptly pay such difference  to
Contractor.
 
27.3 Termination by Subcontractor
 
If Subcontractor  is prevented  from working  for a period of sixty  (60) calendar days under order of any court or other public authority
having  jurisdiction  through no act or  fault of  the Subcontractor or  its agents or employees, any other persons performing any of  the
Subcontractor's work, or as a result of an act of government (such as declaration of national emergency making materials unavailable
for  Subcontractor's  work),  the  Subcontractor  may  terminate  this  Subcontract  and  recover  from  the  Contractor  payment  for  all  of
Subcontractor's work completed prior to the termination and in place (less the amount of Contractor's claims against Subcontractor, if
any); provided nevertheless, that such payment
 

(a) shall include profit and overhead only for the portion of the Work completed and in place;
(b) shall be payable only to the extent that Contractor has received the same from the Owner; and
(c) shall be payable only upon satisfaction by Subcontractor of all of the conditions of Articles 4 and 5, to the extent of the Work

completed  prior  to  the  termination  hereunder.  In  the  event  of  such  termination,  Subcontractor  shall  have  no  right  to  any
compensation  or  recovery  of  any  kind,  including,  without  limitation,  incidental  or  consequential  damages,  from  Contractor
except as specifically provided in this Paragraph 27.3.

 
ARTICLE 28 - Inspection, Tests and Cutting and Fitting
 
28.1  Subcontractor  agrees  to  perform  all  tests  and  inspections  called  for  in  the  Contract  Documents  and  to  make  provisions  for
inspection and testing by Contractor, Owner or Architect at the Project site or at Subcontractor's facilities to determine whether the Work
or materials and equipment or processes used in the Work conform with the Contract Documents. The failure of Contractor, Owner or
Architect to inspect, to test or to discover defective workmanship, materials or equipment shall not relieve Subcontractor of its obligation
to  perform  the Work  in  strict  accordance  with  the  Contract  Documents  and  shall  not  prejudice  the  rights  of  Contractor,  Owner  or
Architect to reject or require correction of the same.
 
28.2 Subcontractor shall do all cutting,  fitting or patching necessary  for  the performance of  the Subcontract Work. Subcontractor will
repair  or  pay  the  cost  of  repair  of  any  damage,  including,  without  limitation,  damage  to  work  performed  by  others,  caused  by
Subcontractor in the performance of the Work.
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ARTICLE 29 - Claims and Disputes
 
29.1 Any controversy or claim between the Contractor and the Subcontractor arising out of or related to this Subcontract or the Contract
Documents, which cannot be resolved by voluntary settlement efforts,  including mediation, shall be resolved  in  the Superior Court of
New Hanover County, North Carolina, unless the claim relates to or necessarily involves a claim against the Owner, in which event the
controversy or claim shall be resolved under the dispute resolution proceedings set forth in Contract between Owner and Contractor.
Subcontractor consents to the jurisdiction of New Hanover County, North Carolina Superior Court as the exclusive forum for resolution
of all claims between Contractor and Subcontractor which do not involve Owner.
 
29.2  The  parties  hereto  intend  that  all  claims  of  Subcontractor  shall  be  resolved  in  accordance with  the  provisions  of  the Contract
Documents and this Subcontract, and that Subcontractor's recoveries on its claims, if any, shall be limited to Subcontractor's equitable
portion of the relief Contractor receives from Owner as a result of such claims.
 
29.3  Contractor  agrees  to  make  a  good  faith  effort  to  request  that  Owner  honor  any  just  claim  presented  by  Subcontractor.
Subcontractor shall be responsible for the prosecution and presentation of any claim against or to Owner and shall pay all expenses of
said prosecution or presentation, including without limitation, the expenses of arbitration and attorneys' fees. It shall be Subcontractor's
obligation  to give Contractor adequate notice  to  insure  that Contractor can give all notices required by  the Contract Documents with
respect to such claim in a timely manner. Subcontractor understands and agrees that Subcontractor waives all right to and has no right
to payment for any claim or request for additional compensation of any kind that is submitted more than thirty (30) calendar days after
the completion of the Work, except as provided in the Contract Documents.
 
29.4 Subcontractor hereby agrees that upon Contractor's request, Subcontractor will consent to becoming a party to any arbitration or
other legal proceeding involving the Project. Subcontractor acknowledges that this provision is intended to permit Contractor to cause
Subcontractor to be a third party defendant to claims by Owner, other subcontractors or third parties against Contractor.
 
ARTICLE 30 - Substance Abuse
 
Subcontractor  agrees  to  implement  and  enforce  a  substance  abuse  policy  and  control  program  prohibiting  its  employees  and  its
subcontractor’s employees from reporting to work or working under the influence of drugs or alcohol. Subcontractor’s policy and control
program shall  include mandatory drug testing for suspected violations and shall subject the affected employees to disciplinary action,
including termination, for violating the substance abuse policy.
 
ARTICLE 31 – Hazardous Materials
 
In  the event Subcontractor encounters any hazardous materials,  including asbestos, while engaged  in  the Work, Subcontractor shall
immediately stop work in the area affected and report the condition to the Contractor in writing. Subcontractor shall not resume work in
the affected area until Contractor and Subcontractor reach agreement on the appropriate course of action. If Subcontractor uses any
hazardous materials  in  conjunction with  its  performance  of  the Work,  Subcontractor  shall  take  all  appropriate  precautions  to  guard
against contamination or harmful exposure to any persons at the Work Site and shall give written notice to Contractor in advance of the
use of the hazardous materials.
 
ARTICLE 32 - Miscellaneous
 
32.1  Joint  Venture  or  Partnership.  If  Subcontractor  is  a  joint  venture  or  partnership,  each  party  to  the  joint  venture  or  partnership
represents and agrees that the person who signs this Subcontract on behalf of Subcontractor is authorized to sign and by signing this
Subcontract jointly and severally obligated each of them to all undertakings and obligations set forth in the Subcontract Documents.
 
32.2 Governing Law. The validity,  interpretation and performance of this Subcontract shall be governed by the law of North Carolina,
except: (a) if any provision or requirement of this Subcontract or the Contract Documents provides that the law of another state or the
law of the federal government is applicable to, controls, governs or determines certain duties, responsibilities, or obligations, including
warranty obligations, of a party hereto, or any aspect or portion of this Subcontract, then the other state's law or federal law shall apply
to,  control,  govern  or  determine  those  certain  duties,  responsibilities  or  obligations  of  that  party  or  that  aspect  or  portion  of  this
Subcontract; and (b) if the Contract is with the federal government or an agency or branch thereof, then the Subcontractor's rights to
recover from the Contractor for changed work, extra work, Differing Conditions, delay or disruption in the performance of the Work are
limited to the Contractor's rights to recover from the federal government or agency or branch thereof under the applicable federal law.
 
32.3 No Third Party Beneficiaries. This Subcontract is intended solely for the direct benefit of the parties hereto. There are no third party
beneficiaries of this Subcontract.
 
32.4 Severability. The provisions of  this Subcontract are severable. Should any provision of  this Subcontract or any provision of  the
Contract Documents applicable to Subcontractor be unenforceable, the remaining provisions shall remain valid and binding.
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32.5 Non-waiver. The failure by Contractor at any time to enforce or  to require strict compliance or performance by Subcontractor or
any Subcontractor with any of the provisions of the Subcontract or Contract Documents shall not constitute a present or future waiver of
any such provision and shall not affect or impair in any way Contractor's rights at any time to enforce any such provision or to avail itself
of such remedies as it may have for any breach thereof.
 
32.6 Survival of Terms. The terms of this Subcontract and the Contract Documents shall survive and remain in full force and effect after
termination of this Subcontract or completion of the Work.
 
32.7 Only Written Modification. No changes, modifications, amendments of any of the terms and conditions of this Subcontract or the
Contract Documents shall be valid unless agreed to by the parties in writing and signed by their authorized representatives.
 
32.8  Owner  Approval.  If  the  Contract  affords  Owner  the  right  to  object  to  Subcontractor's  selection,  this  Subcontract  shall  not  be
effective, until Owner approves Subcontractor.
 
32.9 Headings. Headings are for convenience of the reader and are not a substantive part of this Subcontract.
 
32.10 Notice.  Any  notice  required  to  be  given  to Subcontractor may  be  accomplished  by mailing  or  delivering written  notice  to  the
address listed for the Subcontractor on page one (1) of this Subcontract or by personal delivery to Subcontractor. Any notice required to
be given to Contractor may be accomplished by mailing or delivering written notice to the address listed for the Contractor on page one
(1) of this Subcontract.
 
32.11  Subcontractor  warrants  that  no  statement,  representation,  inducement  or  promise,  oral  or  in  writing,  of  any  kind  by  Owner,
Contractor or Architect, not expressly made a part of the Contract Documents, has induced Subcontractor to enter into, or been relied
upon by Subcontractor in entering into, this Subcontract.
 
32.12  This  Subcontract  embodies  the  entire  agreement  between  the  Contractor  and  Subcontractor.  All  bids,  proposals  for  or
acknowledgments of this Subcontract by Subcontractor, whether written or verbal, which contain any term, condition or provision which
purports to modify, conflict with, contradict or add to this Subcontract or the Contract Documents, are void and of no force or effect. All
negotiations, proposals or agreements prior to the date of this Subcontract are merged herein and superseded hereby, there being no
agreements, warranties, understanding or promises other than those written expressly herein.
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IN WITNESS WHEREOF, the parties hereto have executed this Subcontract as of the day and year first above written.

THOMAS CONSTRUCTION GROUP LLC
(Contractor) (Subcontractor)

By:
ContractorSignatureHere

By: SubcontractorSignatureHere

Printed Name & Title: Printed Name & Title: SubcontractorPrintedName SubcontractorTitle

Date:
ContractorDateSigned

Date: SubcontractorDateSigned
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SCHEDULE A –DESCRIPTION OF THE WORK
 
A. Summary of the Work - Below is a summary of contractual requirements applicable to ALL Subcontracts.

1. Thomas Construction Group operates on the premise that Quality  is Paramount. The following are Mandatory meetings and
procedures  requiring  active  participation  from  the  Subcontractor  as  a  part  of  the  Thomas  Construction  Group  Quality
Assurance / Quality Control Program:

a. Project Representative: Subcontractor shall employ and assign a competent Project Representative who shall
be  in attendance at  the Project site at all  times during performance of Work. The Project Representative shall
represent  the Subcontractor  and  receive  communication  from Contractor, which  shall  be  binding.  The Project
Representative  shall  have  full  authority  to  act  on  Subcontractor’s  behalf  in  all  matters  necessary  for  proper
coordination,  direction,  and  technical  administration  of  Subcontractor’s  Work.  Subcontractor’s  Project
Representative shall be the Subcontractor Superintendent unless a different Project Representative is proposed
and accepted by Contractor.

 
b. Project Kick-off Meeting:  Subcontractor  shall  attend  a  Project  Kick-off  Meeting  to  review  ProjectSpecific

requirements and Thomas Construction Group rules and procedures.
 
c. Preconstruction Meeting:  Subcontractor  shall  attend  a  Scope-Specific  Preconstruction  Meeting  to  review

Subcontractor scope, contract, specifications, and Construction Documents. Subcontractor Superintendent and
Project  Manager  shall  both  be  in  attendance.  NO  Work  is  permitted  to  begin  prior  to  completion  of  the
Preconstruction Meeting.

 
d. 1st Day Production Walk: Upon completion of 1st day production, Subcontractor shall review completed Work

with  Contractor.  Prior  to  starting  any  further  Work,  Subcontractor  shall  correct  all  deficiencies  and  Thomas
Construction Group Superintendent shall approve all corrections.

 
e. Weekly Coordination Meetings: Subcontractor shall attend Weekly Onsite Coordination Meetings as soon as

Subcontractor scope is within (3) weeks of commencement. Thenceforth until the Work is fully complete, through
Punch  List,  participation  is  mandatory.  Attendance  by  Subcontractor  Project  Manager  shall  be  required  if
requested by a Thomas Representative.

 
f. Mock-up: Every Thomas Construction Group Project shall have a Mock-up unless stated otherwise. The Mock-

up  typically  consists  of  concrete,  metal/wood  framing,  sheathing,  weather-barrier,  window,  flashing,  roofing,
exterior  façade  (brick, EIFS/stucco,  siding),  exterior  trim,  paint,  fascia,  soffit,  gutters,  downspouts.  Inclusive of
this Contract, Subcontractor shall provide material and labor for production associated with its scope. The Mock-
up shall be utilized as the Project Quality Control Standard.

 
g. Punch Procedures: Thomas Punch Procedures consist of the following:

 
(1) On-going/Rolling  Punch:  Subcontractor  shall  continually  inspect  materials,  equipment,  layout,  etc.  for

compliance with contract  requirements, shop drawings, and quality  throughout  the duration of  the project.
Subcontractor  shall  inform  Contractor  of  any  deficiency  discovered  by  Subcontractor.  Thomas
Superintendent shall also inspect and create a list of deficiencies. Subcontractor shall correct all deficiencies
immediately upon review and direction of Thomas Construction Group Superintendent.

 
(2) Pre-Punch:  Contractor  shall  create  a  Pre-Punch  list  (30)  days  prior  to  Owner/Architect  Punch  List.

Subcontractor shall provide adequate manpower to complete all Pre-Punch items by due dates specified by
Contractor, without  jeopardizing deadlines  for other ongoing activities. All corrected Pre-Punch  items must
be reviewed, accepted, and signed-off by Thomas Construction Group Superintendent.

 
(3) Punch List: The Punch List shall be prepared by an Owner Designee. All corrected Punch List items must be

reviewed,  accepted,  and  signed-off  by  Thomas  Construction  Group  Superintendent.  Subcontractor  shall
provide adequate manpower to complete all Punch List items by due dates specified by Contractor, without
jeopardizing deadlines for other ongoing activities.

 
(4) If Subcontractor fails to provide adequate manpower to correct Punch items during the course of and at the

completion  of  its  Work,  upon  twenty-four  (24)  hour  Notice  to  Subcontractor,  Contractor  may  provide
manpower on behalf of Subcontractor and charge Subcontractor for costs incurred, plus ten percent (10%)
overhead and ten percent (10%) profit.

 
2. Subcontractor  acknowledges  and  has  given  consideration  to  ALL  Sheets  of  Contract  Documents  and  ALL  sections  of  the

Project Specifications/Manual associated with the Project. No consideration will be given to a Subcontractor's claim stating that

 

TCG Subcontract Agreement 16

   



the Work was  not  depicted  on  individual  Sheets  or  in  specific  sections  of  the  Specifications  presumed  to  be  specific  to  a
particular scope of Work.

 
3. Subcontractor acknowledges that  the drawings and specifications are not 100% graphically complete. Subcontractor agrees

that the Contract Documents and/or other project documents are suitable to complete its Work.
 
4. It is understood that Subcontractor has provided a Complete System. If there was any ambiguity in the Contract Documents,

the  Subcontractor  has made  the more  stringent  assumption  or  received  the  proper  clarifications  as  required  to  provide  a
Complete System. A Complete System includes, but not limited to, the following:

 
a. All  material,  labor,  field-engineering,  layout,  scaffolding,  equipment,  systems,  machinery,  tools,  apparatus,

hoisting,  bracing,  dewatering, weather  protection,  cutting &amp;  patching,  transportation/FOB  jobsite,  permits,
fee, taxes, delegated-design, samples, shop drawings, and submittals necessary to complete the Work.

 
b. All barricades, traffic control, signage, sidewalk protection and other safety measures necessary to ensure public

safety during completion of the Work.
 
c. All Work to be in strict accordance with the Contract Documents which are listed in Schedule B.
 
d. Substitution of materials, products, and equipment will be outlined in the Specifications or specifically indicated in

this agreement. No other exceptions will be made.
 
e. Subcontractor acknowledges that multiple mobilizations are required unless specified otherwise.

5. Subcontractor shall inspect substrates, dimensions, and elevations to confirm accuracy prior to beginning Work.
 
6. Subcontractor shall coordinate Work to ensure proper fit, finish, and sequence in accordance with the project schedule.
 
7. A  clean  and  organized  jobsite  is  a  priority  to  Thomas Construction Group. Subcontractor  shall,  at  all  times  and  at  its  own

expense,  deposit  their  own  rubbish,  debris,  packing  cartons,  crates,  etc.,  in  a  location  to  be  determined  by Contractor.  All
debris shall be broken down prior  to putting  it  into dumpsters. Subcontractor shall maintain  its work and storage areas  in a
broom clean condition at all times. If Subcontractor fails to perform necessary or required clean up during the course of and at
the completion of its Work, upon twenty-four (24) hour Notice to Subcontractor, Contractor may provide manpower on behalf of
Subcontractor and charge Subcontractor for costs incurred, plus ten percent (10%) overhead and ten percent (10%) profit.

 
a. All  roadways shall be kept clean as per  local authorities. Subcontractor shall clean up any debris that  is  in the

roadway and/or clean trucks leaving the site.
 
8. Strict compliance with OSHA regulations will be required of each Subcontractor. Safety will be enforced. ALL Subcontractors

will be required to identify and maintain a competent person as defined by OSHA on site at all times.
 

a. Thomas Construction Group has implemented a CRITICAL PROCEDURE PROGRAM for all digging/excavation
activities.  Subcontractor  shall  notify  the  Contractor  prior  to  starting  any  excavation  work.  Subcontractor  shall
coordinate and follow all procedures outlined in the Critical Procedure Program for Underground Utility Locating /
Digging.

 
b. Thomas Construction Group has implemented the new Fall Protection Standard known as Subpart M 1926.500,

1926.501, 1926.502 and 1926.503. ALL Subcontractors performing work on projects are  required  to meet  the
new standard without exception.

 
9. In addition  to  those  requirements outlined  in Paragraph 8.5 of  this subcontract, Subcontractor agrees  that,  in  the event  the

Contract Documents are silent on subcontractor mark-up then, Subcontractor shall set mark-up on all changes at ten percent
(10%) for all overhead and ten percent (10%) profit for self-performed or subcontracted work.

 
10. Subcontractor shall provide all weather and/or fall protection for all openings created by Subcontractor.
 
11. Subcontractor shall notify Contractor a minimum of forty-eight (48) hours in advance of any delivery to the site. Failure to notify

Contractor will result in refusal of delivery.
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SCHEDULE A – DESCRIPTION OF THE WORK (CONT'D

B. Scope of Work
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SCHEDULE B – DOCUMENTS INCLUDED IN THE CONTRACT 



SCHEDULE C – UNIT PRICES AND ALLOWANCES

N/A
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SCHEDULE D – REQUIRED INSURANCE COVERAGE

The Subcontractor shall purchase and maintain  insurance of  the  following  types of coverage and  limits of  liability, on an occurrence 
basis, from an insurance carrier with an AM Best “A” (or better) rating, and acceptable to Contractor. The subcontractor also shall list 

Thomas Construction Group, LLC as additional insured for current and completed operations.

MINIMUM COMMERCIAL GENERAL LIABILITY COVERAGE:
$2,000,000 Products/Completed Operations Aggregate/General Aggregate
$1,000,000 Any One Occurrence (Coverage A)
$2,000,000 General Aggregate (Coverage B) $1,000,000 Personal Injury and Advertising
Such  policy  or  policies  shall  be written without  exclusions  for  underground,  collapse,  contractual,  punitive  damages,  broad
form property damage, or any other non-standard exclusion. Broad form property damage shall include completed operations.

MINIMUM AUTOMOBILE LIABILITY COVERAGE:
$1,000,000 Each Accident

MINIMUM UMBRELLA LIABLILITY COVERAGE
$1,000,000 Each Occurrence/Aggregate

MINIMUM WORKER’S COMPENSATION AND EMPLOYER'S LIABILITY COVERAGE:
Statutory compliance under North Carolina laws
$500,000 Each Accident
$500,000 Each Employee For Injury By Disease
$500,000 Aggregate For Injury By Disease

THOMAS CONSTRUCTION GROUP, LLC MUST BE NAMED AS ADDITIONAL INSURED

Coverages, on an occurrence basis shall be maintained without interruption from date of commencement of the Subcontractor's Work
until date of final payment and termination of any coverage required to be maintained after final payment.

Certificates of insurance acceptable to the Contractor shall be filed with the Contractor prior to commencement of the Subcontractor's
Work. These certificates and the insurance policies required by this Schedule D shall contain a provision that coverages afforded under
the policies will not be cancelled, allowed to expire or materially changed until at least 30 days' prior written notice has been given to
the Contractor.  If  any  of  the  foregoing  insurance  coverages  are  required  to  remain  in  force  after  final  payment  and  are  reasonably
available, an additional certificate evidencing continuation of such coverage shall be submitted with the final application for payment as
required  in Article 12.  If any  information concerning reduction of coverage is not  furnished by the  insurer,  it shall be furnished by the
Subcontractor with reasonable promptness according to the Subcontractor's information and belief.
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SCHEDULE E – CONTRACTOR'S ACCIDENT PREVENTION PROGRAM FOR SUBCONTRACTORS

THIS PROGRAM IS MADE AVAILABLE TO YOU IN ACCORDANCE WITH THE SAFETY CLAUSE OF YOUR SUBCONTRACT. ALL

OR PARTS OF THE CONTENTS OF THIS PROGRAM WILL APPLY TO YOUR WORK DEPENDING ON THE NATURE OF YOUR

WORK AND THE SEQUENCE OF YOUR WORK.

ACCIDENT PREVENTION RESPONSIBILITY

Full  responsibility  for enforcement of  the Accident Prevention Program belongs  to  the general contractor’s superintendent  in charge,
who  in  turn  is  responsible  to  the  project  manager  of  the  general  contractor.  Subcontractors  will  be  responsible  to  the  general
contractor’s  superintendent  for  compliance  with  the  program  and  any  specific  jobsite  safety  requirements  required  by  the  general
contractor's superintendent.

ADVANCE ANALYSIS

Before starting work on any job, the subcontractor shall make a complete analysis of the plans and specifications in order to determine
the exposure  to accidents, which may develop on  the  jobsite. With  this  information,  the subcontractor will  be able  to make plans  to
control all exposures before contributing to an accident or  loss. Subcontractor further agrees to attend Thomas Construction Group’s
Daily Huddle discussing daily work task, production goals and Daily Safety Hazard Analysis.

SAFETY INSTRUCTIONS WITH WORK ASSIGNMENTS

Any subcontractor’s employee of whatever supervisory level upon assigning work to any man or group of men will in each instance give
sufficient  caution  with  the  assignment  to  adequately  provide  safety  in  the  operation.  This  same  principle  will  apply  when  changing
personnel  from one work area  to  another. Hazardous  chemicals will  be discussed with  guidelines on use and protective equipment
required.

SAFETY MEETINGS

A. All  subcontractors  shall  attend  periodic  supervisory  safety  meetings  held  by  the  general  contractor’s  superintendent  or  his
designated representative (at least monthly.)

B. Each  subcontractor’s  foreman  shall  hold  weekly  "tool  box"  safety meetings with  their  own  personnel  to  encourage  employees'
interest  in  safety  and  to  give  specific  safety  instructions  relative  to  existing  or  expected  hazards.  Notes  and minutes  of  these
meetings shall be recorded, with ‘sign-in’ sheets and submitted to the general contractor’s superintendent and/or main office.

FIRST AID

Adequate first aid supplies shall be maintained by the subcontractor. These should be stored in a special kit or box. Treatments shall be
administered by the most qualified person appointed by the subcontractor, preferably someone who has completed a Red Cross first
aid training course.

ACCIDENT INVESTIGATION AND REPORTING

All accidents shall be investigated by the subcontractor and reviewed by the general contractor's superintendent.
The subcontractor will prepare a written report on all accidents to be turned in to the superintendent within 24 hours. Report forms shall
be  provided  by  the  subcontractor  or  the  general  contractor's  superintendent.  A  copy  of  this  report will  be  forwarded  to  the  general
contractor’s main office.  In all cases other than first aid,  the form provided by the state shall be completed. The copy retained at  the
jobsite shall note the action taken to prevent a recurrence. The general contractor's superintendent is to be furnished copies.

PROTECTIVE EQUIPMENT

The protective equipment to be furnished by the subcontractor to his employees shall be determined by the advance analysis of the job
and by conditions that occur as the work progresses. However, on all jobs the following protective equipment shall be the minimum:

A. Safety glasses/goggles or  face shields shall  be  issued  to employees who are engaged  in  chipping, grinding, or performing any
operations where they are exposed to eye hazards. Eye Protection must bear the “Z87” stamp. B. Welders' hoods and face shields
must be worn only by attaching them to hard hats.

C. Hard hats are to be worn throughout the jobsite, at all times, start to finish of job.
D. The subcontractor shall require his employees to wear work boots in good condition.
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E. Life preservers shall be provided and shall be worn by all employees wherever working over water.
F. The subcontractor is responsible for enforcing the use of protective equipment worn by its employees.
G. Hearing protection shall be worn when work involves or is near abnormal noise levels.

THE FOLLOWING PROGRAM ITEMS ARE NOTED AND LISTED FOR SPECIAL EMPHASIS SINCE THEY USUALLY CREATE THE
MOST HAZARDOUS CONDITIONS AND ARE MOST LIKELY TO BE CITED BY OSHA.

HOUSEKEEPING

A. Plastic bottles, scraps, paper cups and similar  rubbish shall be placed by subcontractor’s employees  in  trash containers  for  that
purpose. glass containers onsite.

B. Rubbish, debris and waste materials shall be  removed  from the work area daily by subcontractor’s employees. Form and scrap
lumber with protruding nails shall be kept clear from all work areas.

C. Stairways,  ladders,  ramps,  platforms,  walkways  and  work  areas  shall  be  kept  clear  and  clean  of  loose  material  and  trash  by
subcontractors employees.

D. All material must be kept back from the outer edge of a building a minimum of 10’-0" at building perimeter and 6’-0" at interior floor
openings.

SCAFFOLDS

A. All  scaffolding  shall  be  erected  by  a  competent  person.  All  scaffolding  shall  be  thoroughly  checked  by  the  subcontractor’s
competent person before and after erection and at least daily while in use. All scaffolding must conform with OSHA standards.

B. All  scaffolding over  ten  feet  in  height  shall  be equipped with  guard  rails  and  toeboards. Guard  rails must  support  a  200-pound
thrust.

C. All scaffolding, other  than suspended scaffolding, shall be erected on firm level  foundations and shall be braced or guyed to the
structure.

D. Planking shall have at least twelve inches of overlap and extend six inches beyond center of support or be cleated at both ends to
prevent sliding off supports. Planking shall be 2 x 10 nominal lumber or greater.

E. Access  ladders  permanently  secured  shall  be  provided  on  all  scaffolding,  and  employees  will  be  prohibited  from  climbing  on
structural members.

F. All scaffolding shall have proper access.
G. Do not ride rolling scaffolds, and remove all material from the platform before moving the scaffold.
H. Workers on a swinging scaffold shall be tied off to the building with a full body harness with an independent life line and guardrails.

There shall be a safety life line for each person.

LADDERS

A. All  ladders shall be  inspected and documented at  least weekly. Broken and or damaged  ladders shall be  removed  from service
immediately and destroyed. All ladders must conform with OSHA standards.

B. All straight ladders shall be set on firm level foundations at a four (4) to one (1) pitch, have clear access at top and bottom, extend
the landing a minimum of 36 inches and be secured against movement while  in use. All  ladders shall be secured at the top and
bottom. Safety feet will be used on all straight ladders.

C. Portable metal ladders shall not be used for electrical work or where they might contact electrical conductors.
D. Single portable ladders over 24 feet in length shall not be used.
E. A double-gang ladder or two single-gang ladders must be available when 25 or more workers must access each elevated working

surface above ground level.

FLOOR OPENINGS AND STAIRWAYS

A. At all unprotected  floor openings and stairways, provisions shall be made by  the general contractor  for barriers and  toe boards.
These shall remain in place until the openings have been closed or permanent stairs installed. When subcontractors must remove
such barriers in the performance of their work, they are responsible for replacing barriers so as to provide maximum protection at
all times.

B. Never, under any circumstance, cover a  floor opening with a piece of plywood, sheetrock, or other unsuitable material. All  floor
coverings must support a minimum of 500 lbs. or twice their intended load, whichever is greater. All floor openings must be marked
with the word “Hole” or “Cover” and fully secured.

FIRE PROTECTION

A. Gasoline or other flammable liquids shall be stored in UL approved safety containers and properly labeled.
B. Approved heating devices shall be properly insulated to prevent setting fire to adjacent structures.
C. Fire extinguishers shall be selected by the subcontractor on the basis of type of fire anticipated. Extinguishers, fire barrels, sand

pails, hose lines, etc. shall be located where they are readily accessible and easily visible.
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D. Do not smoke or use an open  flame, exposed heating element or any other sources of  ignition  in areas or  rooms where spray
painting is done.

E. A fire extinguisher shall be adjacent to all stairwells and within reasonable of travel distance at all times.

POWER TOOLS

A. Provisions shall be made on each jobsite for the grounding of all fixed and portable electrical tools and equipment.
B. It shall be the responsibility of the subcontractor to ascertain that all power saws and grinders in use are provided with the proper

guards.
C. Power saws shall be operated only by authorized and qualified personnel.
D. All extension cords shall be of the rounded type utilizing twist lock connections rated for heavy duty use. (min #12)
E. Faulty electrical cords shall be removed from service and destroyed immediately.

POWDER ACTUATED TOOLS

A. Low velocity pistol type tools with a pistol grip shall be used in all cases where applicable.
B. High velocity tools shall be used only for those applications where low velocity tools will not meet job requirements. When a high

velocity tool is no longer required, it shall be removed from the jobsite.
C. Powder  actuated  tools  shall  be  used,  operated,  repaired,  serviced,  and  handled  only  by  authorized  personnel  who  have  been

trained  and  certified  by  the manufacturer  and workers must  carry  the  certified  “card”.  Tools will  be  tested  daily  and  all  defects
corrected before use.

D. Tools shall not be loaded until immediately before use. Loaded tools shall not be left unattended.

TRENCHES

A. The subcontractor shall have an “excavation competent person” onsite during excavation operations.
B. The sides of trenches five feet or more in depth entered by personnel shall be sloped, shielded, or shored in accordance with 29

CFR, subpart P.
C. Ladders  that extend at  least  three  feet above  the edge of  the  trench shall be  located as  to  require no more  than 25  feet  lateral

travel for rapid exit in case of emergency.
D. All equipment and spoils should be kept a minimum of 2’-0” from the top of slope.

FALL PROTECTION

A. All subcontractor employees working six feet or more above the walking surface shall be protected by a guard rail system, a safety
net system or a personal fall arrest system. All fall protection systems shall meet or exceed the requirements of 29 CER1926 501
through 503.

B. All subcontractor employees working in the basket of a man lift shall be secured in its basket with a personal fall arrest system.

PUBLIC AND PROPERTY PROTECTION

A. Only authorized personnel shall be allowed on the jobsite.
B. Barricades and warning lights shall be provided on all open ditches and excavations where there is a public exposure.
C. Blasting, pile driving, underpinning and similar operations may present special exposures to adjoining or adjacent structures. When

such operations are planned, it is important that the subcontractor's foreman or project manager make a preliminary survey of the
property  to determine structural defects, which exist.  If such defects exist and  there  is a possibility of aggravating  them, precise
preconstruction surveys should be made to establish that the conditions were not caused by our operations but existed before the
job  started.  Depending  on  the  seriousness  of  the  possible  aggravations,  these  surveys  should  be  made  by  an  independent,
qualified  professional  engineer  and  may  include  photographs,  which  should  be  made  and  dated  by  an  impartial  commercial
photographer.

JOBSITE SAFETY RULES

1. Access to this site is restricted to employees and those authorized by Thomas Construction Group, LLC.
2. Use and/or possession of intoxicants, alcohol or illegal drugs are strictly prohibited.
3. Hard hats shall be worn by all employees and visitors at all times.
4. Hard soled shoes are required. No tennis shoes.
5. Long pants and shirts with 4” minimum sleeves are required at all times.
6. Eye protection, ear protection and respiratory protection devices will be worn when required.
7. Full  body  harness,  shock-absorbing  lanyards,  or  other  fall  protection  measures  will  be  utilized  when  working  at  unprotected

heights.
8. No glass containers allowed onsite.
9. No radios, handheld music devices or earphones allowed onsite.
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10. Only authorized personnel are permitted to operate equipment and/or vehicles.
11. All machinery must have operable backup alarms at all times.
12. No riders on machinery or equipment. Seat belt use is required at all times. No riding in back of pick-up bed.
13. No one shall enter a trench or excavation unless it is properly sloped, shielded or shored.
14. Only trained, qualified operators will use powder-actuated tools.
15. All ladders will be secured, top and bottom. Always face ladders while going up or down.
16. Safety rails should be maintained at all times in all openings, stairways, and building perimeter.
17. Flammable liquids must be kept in approved containers.
18. Be alert for chemical safety hazards on the jobsite.
19. A complete first aid kit is available in the field office.
20. Report all accidents, unsafe conditions and/or practices to your supervisor or Thomas Construction Group, LLC immediately.
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SCHEDULE F – CONSTRUCTION SCHEDULE

The intent of this schedule is to provide a general sequence of the work for coordination purposes. It is our intent to improve all dates
on this schedule whenever possible therefore, actual start dates may vary.

Coordination of the work should occur with the Project Superintendent. Schedule “F” is a compliment to Article 6 of this Subcontract
Agreement.

Project Schedule entitled with a run date of .
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SCHEDULE G – SALES/USE TAX TERMS

N/A
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SCHEDULE H – PROJECT STATEMENT

Name of Project:

Project Location:

Owner:
Contact Phone:
Address:

Registered Agent:
Contact Phone:
Address:

Surety (Name and Principal Place of Business):

TCG Subcontract Agreement 28




