SECTION 01 10 00 - SUMMARY OF WORK - Addendum 2 (Revision 3)

PART 1 - GENERAL

1.1

1.2

A.

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

Geotechnical Engineering Report, Sampson County 911 and Emergency Services Facility,
Clinton, North Carolina, S&ME Project No. 1305-20-023 is included in this Project Manual.

WORK COVERED BY CONTRACT DOCUMENTS

Project Identification: Project consists of a one-story, approximately 37,000 square foot facility
containing 911 Response and Emergency Services facilities for Sampson County.

1. Project Location: 530 Commerce Street, Clinton, North Carolina 28328

2. Owner: Sampson County

Architect Identification: The Contract Documents, date indicated on the Contract Documents,
were prepared for Project by ADW Architects, P. A., 2815 Coliseum Centre Drive, Suite 500
Charlotte, North Carolina 28217. Phone:(704) 379-1919.

Project Coordinator: Mr. L. E. Reynolds, P.E., Sampson County Public Works Director has
been appointed by Owner to serve as Project Coordinator.

The Work consists of a new one-story facility in three sections; the 911 building, the EMS
Wing, and the Main Building, all to be constructed in this contract.

1. The Site Work for the Project includes extensive amounts of;
a. Site Preparation as recommended in Section 6.2.1 and 6.2.2 of the Geotechnical
Report.
b. Subgrade Stabilization as recommended in Section 6.2.2 of the Geotechnical
Report.

1)  Temporary and Permanent Drainage Ditches
2) Chemical Stabilization

c. Subgrade Evaluation and Repair as recommended in Section 6.2.3 of the
Geotechnical Report.
d. Structural Fill Placement and Compaction as recommended in Section 6.2.4 of the

Geotechnical Report.

Treatment of Excavations as recommended in Section 6.2.5 of the Geotechnical
Report.

General and Finished Grading,

Erosion Control,

Site Utilities,

Asphalt and concrete parking areas.

Fences and Gates,

Landscaping.
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SUMMARY OF WORK- Addendum 2 (Revision 3) SECTION 01 10 00

2.

ADW-20003

The Work includes a concrete slab on grade and building structure with a combination of
masonry bearing walls and structural steel framing. The exterior consists masonry,
aluminum composite panels, and prefinished metal panel system with aluminum
storefront, curtain wall, and bullet-resistant storefront window systems and single-ply
fully-adhered PVC roof membrane.

Foundations, floor slabs, asphalt pavements, and concrete pavements shall conform to
recommendations of the Geotechnical Report.

The project has been re-classified as Seismic Site Class D.

Interior finishes include a combination of gypsum wallboard on metal studs or furring
channels and painted block walls. Porcelain wall tile and base are in restrooms and
showers. Acoustical and gypsum board ceilings. Floors finishes include vinyl
composition tile, luxury vinyl tile, carpet tile, porcelain tile, resinous epoxy coating, and
static dissipative carpet tile and static dissipative vinyl tile on access floor.

The project includes wet-pipe, dry-pipe exterior, dry-pipe pre-action, and clean-agent fire
sprinkler systems for fire protection.

HVAC systems:

a. 911 Building: Redundant Roof-Top Units DX Cooling with Gas Heat and CRAC
Units in the Server Room.

b. Main Building: Roof-Top Units DX Cooling with Gas Heat

c. EMS Wing: Roof-Top Units DX Cooling with Gas Heat Constant Volume and
Infrared Heaters in the Vehicle Bays without Cooling.

Electrical Systems:

Site Lighting
Grounding
Building Lighting
Power
Diesel Emergency Generators
Uninterrupted Power Supplies
Special Systems
1) Fire Alarm
2) Cable Tray
3) Raceway for owner-provided systems
a) Telephone
b)  Data
c) Audio/Visual
d) Access Control
e) CCTV
) Systems Furniture

e Ao o

Plumbing Systems:

Roof Drainage

Floor Drains to daylight

Sanitary Waste Drainage
Domestic Water Supply

Fire Protection Water
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SUMMARY OF WORK- Addendum 2 (Revision 3) SECTION 01 10 00

f. Compressed Air

g. Gas and Electric Water Heaters
h. Plumbing Fixtures

1. Equipment Plumbing

1.3 CONTRACT

A.  Project will be constructed under a Single Prime Lump Sum Contract.

1.4 WORK SEQUENCE

A.  The Work shall be conducted in the following sequences unless construction phases otherwise
specified.
1. Construct Work in phases to accommodate the Owner’s use; if applicable, of the
premises during the construction period; coordinate the construction schedule and
operations with the Owner.

1.5 SITE INVESTIGATION

A.  The Contractor acknowledges that he has satisfied himself as to the nature and location of the
Work, the general and local conditions, particularly those bearing upon transportation, disposal,
handling and storage of materials, availability of labor, water, electric power, roads and
uncertainties of weather, ground water table or similar physical conditions at the site, the
conformation and condition of the ground, the character, quality and quantity of surface and
subsurface materials to be encountered, the character of equipment and facilities needed prior to
and during the performance of the Work and all other matters which can in any way affect the
Work or the cost thereof under this Contract. Any failure by the Contractor to acquaint himself
with all the available information concerning these conditions will not relieve him from
responsibility for estimating properly the difficulty or cost of successfully performing the Work.

1.6 USE OF PREMISES

A.  Vacant Site:

1. General: Contractor shall have full use of premises for construction operations, including
use of Project site, during construction period. Contractor's use of premises is limited
only by Owner's right to perform work or to retain other contractors on portions of
Project.

B.  Partial Owner Occupancy

1. The Owner reserves the right of partial occupancy or use of facilities, services, and
utilities, prior to Substantial Completion, without implying completion or acceptance of
any part of the Project.

2. Prior to such occupancy or use, procedures as outlined in Section 01 77 00, “Closeout
Procedures” will be adhered to.

3. The Contractor shall provide access to the building for the Owner’s personnel plus

provide the correct operation of the heating, ventilation, and air conditioning, and
electrical system. Provide for the correct operation of the elevator system for the
Owner’s use.

4. The Contractor shall also permit the Owner to place and install, or to have other
Contractors place and install, as much equipment during the progress of the Work as is
possible before the final acceptance of the various parts of the Work, and shall coordinate
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SUMMARY OF WORK- Addendum 2 (Revision 3) SECTION 01 10 00

such placing and installation of the equipment, so that it does not in any way whatever
interfere with the progress of the Work or any portion of it.

C. Owner Occupancy
1. Owner will occupy the premises during the entire period of construction to conduct his
normal operations. Cooperate with Owner in all construction operations to minimize
conflict, and to facilitate Owner usage.
2. Contractor shall at all times conduct his operations as to insure the least inconvenience
and the greatest amount of safety and security for the Owner, his staff, and the general
public.

1.7 PROTECTION REQUIREMENTS FOR NEW AND EXISTING CONSTRUCTION

A.  Exercise the utmost care to protect all existing utility lines from damage during the progress of
the Work.

B.  Provide and erect before any work begins, and maintain during the progress of the Work, all
necessary fences, warning signals, signs and lights. Extent of this work and details of
construction shall be in accordance with the requirements of all state and local codes.

C.  Any portion of existing infrastructure or existing utility services not included as part of this
Contract or any portion of the Work damaged because of failure to provide the protection
required shall be removed and replaced with new materials and construction at the Contractor’s
expense. This work shall be accomplished subject to the Architect’s and Owners’ approval.

1.8 REPLACEMENT AND REPAIR OF ANY STRUCTURES THAT HAVE BEEN
DESTROYED IN THE PROGRESS OF THE WORK:

A. Because of the installation of the new items of equipment, fixtures, materials, etc., that are
required by this Project, it shall become necessary to remove portions of the existing roadway
and/or utility services. Unless specifically noted otherwise on the Drawings, the Contractor
shall be responsible for replacing, in a condition of identical appearance, construction, design,
working order, and strength as its previous state, any such portion of the existing roadway
and/or utility services so required to be disturbed. The replaced item shall meet the approval of
the Architect before final approval of the Project is given.

1.9 WORK UNDER OTHER CONTRACTS

A.  Separate Contract: Owner will award separate contracts for performance of certain construction
operations at Project site. Those operations will be conducted simultaneously with work under
this Contract. This contract will include, but are not limited to, the following:

1. 911 Dispatching Workstations: A separate contract will be awarded to a Vendor/Installer
for the 911 Dispatching Workstations to be determined.
2. Electronics: Separate contracts will be awarded to various Vendor/Installers for Access

Control, CCTV, Telephony, 911 Dispatching Electronic Equipment, Radio Tower, Audio
Visual Equipment and the cabling of these systems. The providing of conduit, other
raceway, and grounding of these systems as indicated is the Work of the Contractor.

3. Furniture: A separate contract will be awarded to a Vendor/Installer to be determined.

B.  Cooperate fully with separate contractors so work on those contracts may be carried out
smoothly, without interfering with or delaying work under this Contract.
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SUMMARY OF WORK- Addendum 2 (Revision 3) SECTION 01 10 00

1.10 PRODUCTS ORDERED IN ADVANCE

A.  General: Owner has negotiated Purchase Orders with suppliers of material and equipment to be
incorporated into the Work. Owner has assigned these Purchase Orders to Contractor. Costs
for receiving, handling, storage if required, and installation of material and equipment are
included in the Contract Sum.

1.

Contractor's responsibilities are the same as if Contractor had negotiated Purchase
Orders, including responsibility to renegotiate purchase and to execute final Purchase-
Order agreements.

The Schedule of Products Ordered in Advance is included at the end of this Section.

1.11 OWNER-FURNISHED PRODUCTS

A.  Owner will furnish Kitchen Equipment, Laundry Equipment, Office Furniture and Equipment,
and other equipment indicated. The Work includes providing support systems to receive
Owner's equipment and plumbing, mechanical, and electrical connections.

1.

2.

3.

10.

11.

ADW-20003

Owner will arrange for and deliver Shop Drawings, Product Data, and Samples to
Contractor.

Owner will arrange and pay for delivery of Owner-furnished items according to
Contractor's Construction Schedule.

After delivery, Owner will inspect delivered items for damage. Contractor shall be
present for and assist in Owner's inspection.

If Owner-furnished items are damaged, defective, or missing, Owner will arrange for
replacement.

Owner will arrange for manufacturer's field services and for delivery of manufacturer's
warranties to Contractor.

Owner will furnish Contractor the earliest possible delivery date for Owner-furnished
products. Using Owner-furnished earliest possible delivery dates, Contractor shall
designate delivery dates of Owner-furnished items in Contractor's Construction Schedule.
Contractor shall review Shop Drawings, Product Data, and Samples and return them to
Architect noting discrepancies or anticipated problems in use of product.

Contractor is responsible for receiving, unloading, and handling Owner-furnished items
at Project site.

Contractor is responsible for protecting Owner-furnished items from damage during
storage and handling, including damage from exposure to the elements.

If Owner-furnished items are damaged as a result of Contractor's operations, Contractor
shall repair or replace them.

The following is a list of Owner Furnished Contractor Installed (OFCI) products:
Refrigerator, Room 124

Commercial Refrigerator, Room 053

Commercial Freezer, Room 053

Bulk Ice Maker, Room 057

Ice Maker/Dispenser, Room 053

Dishwasher, Room 124

Disposal, Room 124

Dishwasher, Room 053

Disposal, Room 053

Microwaves, Room 053(2)

Microwave, Room 124

Gas Oven, Room 053

Oven/Range, Room 124

Range Hood/Light, Room 124

Outdoor Gas Grill, Patio
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SUMMARY OF WORK- Addendum 2 (Revision 3) SECTION 01 10 00

Washer, Room 026

Dryer, Room 026

Commercial Washer Extractor, Room 203

Gas Commercial Tumbler Dryer, Room 203

Air Compressor, Room 202

Vehicle Vacuum, Room 207

Water Hose Reels, Rooms 201(2), 207(1), 209(2), Patio

<gr-®namw

1.12 SPECIFICATION FORMATS AND CONVENTIONS

A.  Specification Format: The Specifications are organized into Divisions and Sections using the
49-division format and CSI/CSC's "MasterFormat" numbering system.

1.

Section Identification: The Specifications use section numbers and titles to help cross-
referencing in the Contract Documents. Sections in the Project Manual are in numeric
sequence; however, the sequence is incomplete. Consult the table of contents at the
beginning of the Project Manual to determine numbers and names of sections in the
Contract Documents.

B.  Specification Content: The Specifications use certain conventions for the style of language and
the intended meaning of certain terms, words, and phrases when used in particular situations.
These conventions are as follows:

L.

Abbreviated Language: Language used in the Specifications and other Contract
Documents is abbreviated. Words and meanings shall be interpreted as appropriate.
Words implied, but not stated, shall be inferred as the sense requires. Singular words
shall be interpreted as plural, and plural words shall be interpreted as singular where
applicable as the context of the Contract Documents indicates.

Imperative mood and streamlined language are generally used in the Specifications.
Requirements expressed in the imperative mood are to be performed by Contractor.
Occasionally, the indicative or subjunctive mood may be used in the Section Text for
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by
others when so noted.

a. The words "shall," "shall be," or "shall comply with," depending on the context,

are implied where a colon (@) is used within a sentence or phrase.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 10 00
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SECTION 01 29 00 - PAYMENT PROCEDURES - Addendum #2 (Revision 3)

PART 1 - GENERAL

1.1 SUMMARY

A.  This Section specifies administrative and procedural requirements necessary to prepare and
process Applications for Payment.

1.2 SCHEDULE OF VALUES

A.  Coordination: Coordinate preparation of the Schedule of Values with preparation of
Contractor's Construction Schedule.

1. Correlate line items in the Schedule of Values with other required administrative forms
and schedules, including Submittals Schedule and Application for Payment forms with
Continuation Sheets.

2. Submit the Schedule of Values to Architect at earliest possible date but no later than
seven days before the date scheduled for submittal of initial Applications for Payment.

3. Sub-schedules: Where the Work is separated into phases requiring separately phased
payments, provide sub-schedules showing values correlated with each phase of payment.

4. Separate all line items for materials and labor required for the construction of the 911
Building into categories distinct from the remainder of the building.

B.  Format and Content: Use the Project Manual table of contents as a guide to establish line items
for the Schedule of Values. Provide at least one-line item for each Specification Section.

1. Identification: Include the following Project identification on the Schedule of Values:

a. Project name and location.

b. Name of Architect.

C. Architect's project number.

d. Contractor's name and address.
e. Date of submittal.

2. Arrange the Schedule of Values in tabular form with separate columns to indicate the

following for each item listed:
a. Related Specification Section or Division.
b. Description of the Work.
c. Change Orders (numbers) that affect value.
d. Dollar value.
1)  Percentage of the Contract Sum to nearest one-hundredth percent, adjusted
to total 100 percent.

3. Provide a breakdown of the Contract Sum in enough detail to facilitate continued
evaluation of Applications for Payment and progress reports. Coordinate with the Project
Manual table of contents. Provide several line items for principal subcontract amounts,
where appropriate.

4. Round amounts to nearest whole dollar; total shall equal the Contract Sum.

5. Provide a separate line item in the Schedule of Values for each part of the Work where
Applications for Payment may include materials or equipment purchased or fabricated
and stored, but not yet installed.

6. Provide separate line items in the Schedule of Values for initial cost of materials, for each

ADW-20003

subsequent stage of completion, and for total installed value of that part of the Work.
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PAYMENT PROCEDURES - Addendum #2 (Revision 3) SECTION 01 29 00

1.3

7. Allowances: Provide a separate line item in the Schedule of Values for each allowance.
Show line-item value of unit-cost allowances, as a product of the unit cost, multiplied by
measured quantity. Use information indicated in the Contract Documents to determine
quantities.

8. Each item in the Schedule of Values and Applications for Payment shall be complete.
Include total cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual
work-in-place may be shown either as separate line items in the Schedule of
Values or distributed as general overhead expense, at Contractor's option.

9. Schedule Updating: Update and resubmit the Schedule of Values before the next
Applications for Payment when Change Orders or Construction Change Directives result
in a change in the Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as

certified by Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial
Completion, and final Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement
between Owner and Contractor. The period of construction Work covered by each Application
for Payment is the period indicated in the Agreement.

Payment Application Forms: Use AIA Document G702 and AIA Document G703 Continuation
Sheets as form for Applications for Payment.

Application Preparation: Complete every entry on form. Notarize and execute by a person
authorized to sign legal documents on behalf of Contractor. Architect will return incomplete
applications without action.

1. Entries shall match data on the Schedule of Values and Contractor's Construction
Schedule. Use updated schedules if revisions were made.
2. Include amounts of Change Orders and Construction Change Directives issued before last

day of construction period covered by application.

Transmittal: Submit a minimum of 3, or number agreed upon at pre-construction meeting,

signed and notarized original copies of each Application for Payment to Architect by a method

ensuring receipt. One copy shall include waivers of lien and similar attachments if required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's
lien from every entity who is lawfully entitled to file a mechanic's lien arising out of the
Contract and related to the Work covered by the payment.

1. Submit partial waivers on each item for amount requested in previous application, after
deduction for retainage, on each item.

2. When an application shows completion of an item, submit final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit
waivers.
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4. Submit final Application for Payment with or preceded by final waivers from every entity
involved with performance of the Work covered by the application who is lawfully
entitled to a lien.

G. Initial Application for Payment: Administrative actions and submittals that must precede or
coincide with submittal of first Application for Payment include the following:
1. List of subcontractors.

Schedule of Values.

Contractor's Construction Schedule (preliminary if not final).

Submittals Schedule (preliminary if not final).

List of Contractor's staff assignments.

Copies of building permits.

Copies of authorizations and licenses from authorities having jurisdiction for

performance of the Work.

8. Certificates of insurance and insurance policies.

9. Performance and payment bonds.

10.  Data needed to acquire Owner's insurance.

Nk wd

H.  Application for Payment at Substantial Completion: After issuing the Certificate of Substantial
Completion, submit an Application for Payment showing 100 percent completion for portion of
the Work claimed as substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a
statement showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued
previously for Owner occupancy of designated portions of the Work.

L Final Payment Application: Submit final Application for Payment with releases and supporting
documentation not previously submitted and accepted, including, but not limited, to the
following:

1. Evidence of completion of Project closeout requirements.
2. Insurance certificates for products and completed operations where required and proof
that taxes, fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AIA Document G706A, "Contractor's Affidavit of Release of Liens."

AIA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of

date of Substantial Completion or when Owner took possession of and assumed

responsibility for corresponding elements of the Work.

PN AW

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 29 00
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