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MESHAW BUILDING REFLECTED CEILING
PLAN - AREA 'A' (ALTERNATE)
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ARCHITECTURE PLANNING
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BOT. = EXISTING FRAMING

BOT. = 8'-4"

BOT. = 8'-8"

BOT. = EXISTING FRAMING

ALTERNATE M-3:

PROVIDE AND INSTALL NEW R-19 INSULATION
AND NEW VINYL LINER AND STRAPPING
SYSTEM AT THE CEILING OVER THE
GYMNASIUM.

ALTERNATE M-3:

PROVIDE AND INSTALL NEW R-19 INSULATION
AND NEW VINYL LINER AND STRAPPING
SYSTEM AT THE CEILING OVER THE
GYMNASIUM.

BOT. = 9'-0"BOT. = 9'-0"

BOT. = 9'-0"BOT. = 9'-0"

BOT. = 12'-0" (ABOVE
STAGE FLR)

BOT. = EXISTING FRAMING

ALTERNATE M-2

ALTERNATE M-1

ALTERNATE M-1

ALTERNATE M-2

1'-10 1/2" 1'-1 1/2"
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AREA 'A'

REFLECTED CEILING PLAN LEGEND

2x2 MOISTURE RESISTANT ACOUSTICAL CEILING TILE. SEE

FINISH SCHEDULE

2x2 ACOUSTICAL CEILING GRID. SEE FINISH SCHEDULE

2X4 RECESSED LED LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS

GYPSUM BOARD CEILING/BULKHEAD

WALL MOUNT LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS

SUPPLY AIR DIFFUSER. SEE MECHANICAL DRAWINGS

RETURN AIR GRILLE. SEE MECHANICAL DRAWINGS

RECESSED LED CAN LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS

RECESSED LED STRIP LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS

EXHAUST FAN, REFER TO MECHANICAL DRAWINGS

DECORATIVE PENDANT LIGHT FIXTURE

EXISTING MECHANICAL DIFFUSER IN CEILING TO REMAIN

EXISTING RECESSED LIGHT FIXTURE TO REMAIN

EXISTING GYP. BD. CEILING, FINISH WITH TEXTURE TO MATCH
EXISTING ADJACENT CEILING AND PAINT

EXISTING CEILING TO REMAIN, NO WORK IN CONTRACT

DEMO EXISTING RECESSED LIGHT FIXTURE IF NOT LOCATION OF NEW LIGHT,
PATCH AND PREP FOR NEW FINISH (REFER TO RFS SHEET A603)

7 1/4" SHIPLAP FIN. WOOD CEILING W/ 1/2" SHADOW GAP (PAINT - COLOR
T.B.D. BY ARCHITECT) ALIGN JOINTS TO ADJACENT WALL

TYPICAL RCP NOTES
1. INSTALL ACOUSTICAL CEILING AT 9'-0" A.F.F. UNLESS OTHERWISE

INDICATED.

2. INSTALL GYP. BD. SOFFITS @ HEIGHTS INDICATED, OR AT BOTTOM OF

EXISTING FRAMING.

3. HVAC SUPPLY GRILLES, HVAC RETURN AIR GRILLES, LIGHT FIXTURES,

EXHAUST FANS, ETC SHALL BE INSTALLED IN STRICT ACCORDANCE WITH

THE ARCHITECTURAL AND ENGINEERING DRAWINGS UNLESS PHYSICALLY

IMPOSSIBLE TO INSTALL.

4. G.C. TO NOTIFY ARCHITECT IMMEDIATELY OF ANY DISCREPANCIES OR

CONFLICTS DISCOVERED IN THE PLANNED WORK OR EXISTING

CONDITIONS.

5. LUMINAIRES & CEILING GRIDS TO BE CENTERED WITHIN ROOMS AND

SPACES UNLESS OTHERWISE SHOWN.  SHIFT GRID TO ONE SIDE OF

ROOM IF CEILING GRID IS 4" OR LESS FROM WALL ON EACH SIDE OF

ROOM.

6. PROVIDE & INSTALL ADDITIONAL AC. LAY-IN CEILING GRID "T'S" AS

REQUIRED FOR MECHANICAL DIFFUSERS AND GRILL INSTALLATION.  SEE

MECHANICAL DRAWINGS.

7. ALL INTERIOR CMU WALLS SHALL EXTEND AT LEAST ONE FULL BLOCK

COURSE ABOVE CEILING UNLESS OTHERWISE NOTED

REFLECTED CEILING KEYNOTES
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