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309 S Governors Ave
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2. THE BUILDING/ FACILITY WILL REMAIN IN USE/ OCCUPIED DURING CONSTRUCTION. 302.734.7950
www.beckermorgan.com

OFFICE 1. LIMIT CONSTRUCTION ACTIVITIES TO DESIGNATED AREAS OF WORK.

117B

3. PROVIDE THE OWNER A MINIMUM 48 HOUR NOTICE AND OBTAIN APPROVAL FOR ACTIVITIES THAT COULD

10-11" +/-

INTERRUPT OR IMPACT THE USE OR OPERATION OF THE EXISTING BUILDINGS/ FACILITIES.

10-572" +/-

4. THE CONTRACTOR, SUBCONTRACTORS AND THEIR EMPLOYEES SHALL ABIDE BY ALL BADGING, SECURITY,
AND CONDUCT REQUIREMENTS REQUIRED BY THE OWNER. RECORD DRAVVINGS

5. MAINTAIN CORRIDORS AND PATHS OF EGRESS AT ALL TIMES. DO NOT BLOCK EXITS, STAIRS, RAMPS, ETC.

f 6. BUILDING FIRE ALARM AND OTHER LIFE SAFETY SYSTEMS SHALL REMAIN OPERATIONAL. PROTECT TH |S DOCUM ENT
SYSTEMS AND DEVICES FROM DAMAGE.
LAB REFLECTS CHANGES TO
117
7. CONTRACTOR SHALL DOCUMENT EXISTING CONDITIONS. THE DES|GN DOCUM ENTS
= 8. CONTRACTOR SHALL PROTECT ALL EXISTING STRUCTURES, FINISHES, PARTITIONS, BUILDING SYSTEMS
, AND OTHER ELEMENTS THAT REMAIN FROM DAMAGE. MADE DURING

CONSTRUCTION BY THE
9. CONTRACTOR IS RESPONSIBLE FOR ANY AND ALL DAMAGE TO EXISTING BUILDING, STRUCTURE, FINISHES,
EXISTING PARTITIONS, BUILDING SYSTEMS AND OTHER ELEMENTS TO REMAIN. CONTRACTOR AND

EYEWASH 10. ALL AREAS OF CONSTRUCTION SHALL BE SECURED SO AS TO LIMIT ACCESS BY UNAUTHORIZED PERSONS. SUBMITTED TO THE
11. ALL FACILITIES WHERE CONSTRUCTION OCCURS SHALL BE SECURED DAILY UPON THE COMPLETION OF ARCHITECT AFTER
THE WORK DAY. SECUREMENT METHODS & EMERGENCY ACCESS SHALL BE APPROVED BY THE OWNER. CONSTRUCTION. FIELD
12. SEE GENERAL NOTES ON G001 VERIFICATION BY THE
N —‘ 16", 13. SEE PLUMBING, MECHANICAL, AND ELECTRICAL DRAWINGS FOR ADDITIONAL INFORMATION. ARCHITECT WAS NOT
| 14. SEE NYCOM DRAWINGS FOR CASEWORK AND EQUIPMENT INFORMATION. PROVIDED.
Y, 15. SEE A601 FOR WALL TYPE, WINDOW ELEVATIONS, DOOR SCHEDULES AND DETAILS.

16. CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING INSTALLATION OF BLOCKING WITH
LABORATORY CASEWORK SUPPLIER.

17. CONTRACTOR SHALL OBTAIN SAFETY CLEARANCE FROM UNIVERSITY'S ENVIRONMENT, HEALTHY, &

SAFETY DEPARTMENT PRIOR REMOVAL AND DECONTAMINATION OF ANY LAB HOODS AND BIO & CHEMICAL

SAFETY CABINETS.

NO WORK THIS AREA PREP ROOM

117A

PROJECT TITLE

GRAD STUDENT

NO WORK THIS AREA PREOOM OFFICE UNIVERSITY OF
NORTH CAROLINA
WILMINGTON
EYEWASH CABINET o Dobo Hall Labs
EYEWASH
| L~ 117 & 119
L Renovations

601 S College Rd.
Wilmington, NC 28403

LAB STATE ID #: 17-16975-01A

SHEET TITLE

( FLOOR PLAN

FACULTY OFFICE
119C _—

AREA OF WORK
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