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SECOND FLOOR - DEMOLITION PLAN

abjlifqflk=mi^k=ibdbka
APPLIES TO DRAWINGS A1.2.1 - A1.2.2

EXISTING PARTITION/ WALL/ ITEM TO REMAIN

REMOVE EXISTING PARTITION/WALL/ITEM 

REMOVE EXISTING WINDOW ASSEMBLY AND 
FRAMING, INCLUDING ANCHORS

REMOVE EXISTING DOOR AND FRAME ASSEMBLY 
INCLUDING DOOR HARDWARE, ANCHORS, AND 
THRESHOLD (WHERE OCCURS).

REMOVE EXISTING PLUMBING FIXTURE. REFER TO 
PLUMBING DEMOLITION PLAN FOR ADDITIONAL 
INFORMATION.

abjlifqflk=mi^k=dbkbo^i=klqbp

A. FIELD VERIFY ALL EXISTING CONDITIONS AND DIMENSIONS INDICATED 
ON THE DRAWINGS.  COORDINATE THE SCOPE, DIMENSIONS, AND 
EXTEND OF DEMOLITION WORK TO BE PERFORMED WITH THE WORK.

B. PLAN DIMENSIONS FOR EXISTING CONDITIONS ARE TO FACE OF FINISH 
OR CENTERLINE OF STRUCTURAL FRAMING, UNLESS OTHERWISE 
NOTED.  THICKNESS OF MASONRY BASED ON NOMINAL SIZES.  ALL 
DIMENSIONS SHOW FOR EXISTING CONSTRUCTION ARE APPROXIMATE.

C. ALL EXPOSED SURFACES AFFECTED BY THE DEMOLITION WORK AND
WHICH SHALL REMAIN EXPOSED TO VIEW SHALL BE PATCHED TO 
MATCH EXISTING ADJACENT SURFACES UNLESS SPECIFICALLY 
INDICATED OTHERWISE.

D. ACTUAL FIELD CONDITIONS WHICH ARE CONCEALED BY EXISTING 
CONSTUCTION MAY VARY FROM THOSE INDICATED ON THE DRAWINGS.

E. PRIOR TO DEMOLITION, COORDINATE WITH OWNER SCHEDULES FOR 
THEIR TEMPORARY RELOCATION OF EXISTING EQUIPMENT IN WORK
AREAS.  

F. REMOVE ALL CEILING GRID, ALL ASSOCIATED CEILING GRID 
COMPONENTS AND ALL CEILING MOUNTED DEVICES, UNO

G. REMOVE AND SAVE FOR REINSTALLATION ALL PORTABLE FIRE 
EXTINGUISHERS.

H. REMOVE ALL COVE BASE FROM CASEWORK AND MILLWORK

I. PROTECT ALL CASEWORK FROM DAMAGE

J. REMOVE ALL CEILING MOUNTED EMERGENCY SHOWERS

K. REMOVE ALL INTERIOR SIGNAGE

L. REMOVE ALL WINDOW SHADES

M. REMOVE AND SALVAGE ALL CEILING MOUNTED PROJECTORS

N. REMOVE AND SALVAGE ALL MOTORIZED PROJECTION SCREENS

O. REMOVE ALL VCT FLOORING, ADHESIVE AND WALL BASE

P. REMOVE GLUE RESIDUE FROM OFFICE FLOORS

Q. REMOVE ALL GYPSUM WALLBOARD TO 36" AFF.  ONCE INTERIOR OF 
WALL IS EXPOSED, REMOVE ALL GYPSUM WALLBOARD TO THE EXTENT 
THAT SIGNS OF MOLD ARE PRESENT

R. REMOVE ALL VINYL AND CARPET WALLCOVERING, ADHESIVE AND WALL 
BASE.

S. REMOVE OR OBSCURE STENCILED WORDING ABOVE CEILING WHICH 
INDICATES THE WALL IS A FIRE RATED ASSEMBLY.  

T. REMOVE ALL INTERIOR WOOD TRIM FROM DOORS AND WINDOWS

abjlifqflk=dbkbo^i=klqbp=J ^iqbok^qbp

1A. (ALTERNATE 1) REMOVE ALL SHEET FLOORING, WALL BASE AND
ADHESIVE.

2A. (ALTERNATE 2) REMOVE ALL WALL MOUNTED SINKS FROM MEN'S AND 
WOMEN'S RESTROOMS.

4A. (ALTERNATE 2) REMOVE ALL WALL MOUNTED MIRRORS FROM MEN'S 
AND WOMEN'S RESTROOMS

2A. (ALTERNATE 3) REMOVE ALL TOILET PARTITIONS FROM MEN'S AND 
WOMEN'S RESTROOMS. 

3A. (ALTERNATE 3) REMOVE ALL TOILETS AND URINALS FROM MEN'S AND 
WOMEN'S RESTROOMS.  
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