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GENERAL NOTES

1. REPAIR CRAWLSPACE PIPING TO CORRECT LEAKS. COORDINATE KNOWN PROBLEM 

LOCATIONS WITH OWNER PRIOR TO COMPLETION. CONDUCT LEAK TEST FOR CRAWLSPACE 

PIPING TO VERIFY ANY ADDITIONAL LEAK POINTS. REPAIR IDENTIFIED LOCATIONS AND 

RETEST FOR VERIFICATION.
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