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KEYNOTES

1. REMOVE EXISTING DEIONIZED WATER PRODUCTION EQUIPMENT COMPLETE AND 

PREPARE FOR NEW CONNECTION.

2. REMOVE EXISTING VACUUM SKID COMPLETE AND PREPARE FOR NEW CONNECTION.

3. REMOVE EXISTING AIR COMPRESSOR SKID COMPLETE AND PREPARE FOR NEW 

CONNECTION.

4. REMOVE EXISTING WATER HEATER, VALVES, PUMPS, AND ACCESSORIES COMPLETE 

AND PREPARE FOR NEW CONNECTION.

5. REMOVE EXISTING GAS METER COMPLETE. BMS GAS METER TO BE LOCATED WITHIN 

BUILDING.

6. REMOVE, STORE, AND PROTECT EXISTING PNEUMATIC COMPRESSORE SKID COMPLETE 

AND PREPARE FOR REINSTALLATION AND NEW CONNECTION.
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