				1. CONTRACT II	D CODE	PAGE OF PAGES	
AMENDMENT OF SOLICITA	TION/MODIF	ICATION OF CONTRACT		J		1 2	
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.			5. PROJE	CTNO.(Ifapplicable)	
0002	05-Sep-2017	ACQR4969807		15-0005			
6. ISSUED BY CODE	N40085	7. ADMINISTERED BY (If other than item 6)		COD	Е		
NAVFAC MID ATLANTIC ROICC CAMP LEJEUNE 1005 MICHAEL ROAD CAMP LEJEUNE NC 28547-2521		See Item 6					
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			Χ	9A. AMENDMENT OF SOLICITATION NO. N4008517B3062			
			Х	07-Aug-2017			
				10A. MOD. OF CONTRACT/ORDER NO.			
CODE FACILITY CODE				10B. DATED (SEE ITEM 13)			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS							
X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer				is extended,	is not e	xtended.	
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning							
12. ACCOUNTING AND APPROPRIATION DATA (If required)							
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.							
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.							
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).							
C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:							
D. OTHER (Specify type of modification and authority)							
E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.							
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)							
Project 150005 Electrical Upgrades, Building AS4106							
The time and date for the receipt of bids remain unchanged.							
This amendment should be acknow ledged when your bid is submitted. Failure to acknow ledge the amendment may constitute grounds for rejection of your bid.							
See Continuation Page(s).							
Except as provided herein, all terms and conditions of the document referenced in Item9A or 10A, as heretofore changed, remains unchanged and in full force and effect.							
15A. NAME AND TITLE OF SIGNER (Type or)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)					
		TEL:		EMAIL:			
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNEI	16B. UNITED STATES OF AMER	RIC	A		16C. DATE SIGNED	
		BY				05-Sep-2017	
(Signature of person authorized to sign)		(Signature of Contracting Off	fice	r)			

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE (SF 30)

The following have been added by full text: AMENDMENT 0002

1. **Question:** Drawing Sheet E-4 Requirements for 400 Hertz Converters and for 28 VDC Power Supply both require start up and training "one trip for seven days on site" for a total of fourteen days on site. There are two 400 hertz converters and two 28 volt dc power supplies which can be fully field tested and training conducted in a total of four days. Can this total fourteen day requirement be amended to read four days on site for field testing of the 400 hertz and 28 volt dc and training? Reason - Fourteen days is not required to complete the required testing and training however we must price this activity according to the bid documents. Changing to four days on site would result in a cost savings to the government.

Answer: Bid per the provided plans and specifications.

2. All other terms and conditions remain unchanged.

(End of Summary of Changes)