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Bid Packages

01A Final Cleaning

02D Turnkey Site

02E Fencing & Gates

02F Timber Piles

02G Termite Treatment

03C Turnkey Concrete

04A Masonry

05A Structural Steel

06A Casework & Countertops

06B Finish Carpentry

07A Waterproofing & Sealants

07C Roofing

08A Aluminum & Glass

08B Doors, Frames, Hardware

08D Roll Up & Specialty Doors

09A Drywall & Framing Turnkey

09B Acoustical & Metal Ceilings & Tile

09D Resilient & Carpet Flooring, Transitions & Base

09E Hard Tile

09G Painting & Coatings

09H Resinous Flooring & Base




10A

Signage

10B Folding Partition Walls

12A Window Treatments

14A Elevators

15A Plumbing

15B Fire Protection

15C HVAC

16A Electrical, Fire Alarm, IT, Low Voltage, Security

32A

Timber Piles




