

The Coast Academy & Waccamaw K-2 Building Replacement

May 22, 2020

Project Name

CM Clarification #3

Date: May 22, 2020

Project: **Brunswick County Schools**
Coast Academy & Waccamaw K-2 Building

The following items modify, add to or delete from the contract documents, plans, specifications and bid manual dated April 27, 2020, for this project. Acknowledge receipt of this CM Clarification in your proposal. Failure to do so may result in the disqualification of your bid. Wherein this Clarification varies or is in conflict with the Contract Documents, the requirements of this Clarification shall govern. In all other particulars, the requirements of the original Project Manual and Contract Documents, including any previous Addenda or Clarifications, shall govern.

This clarification consists of 04 items, 00 attachments, 01 sheets (8.5x11) and 00 sheets (24 x 36)

GENERAL and CLARIFICATION:

Item 1: **BP-21A Fire Suppression—Approved Bidder**

VSC Fire & Security, Inc. has been added as a prequalified Bidder

Item 2: **Addendum #2**

Addendum #2 for Coast Academy and Waccamaw were issued thru SmartBid on May 21st

Item 3: **BP-13B PEMB—Scope Clarification**

Delete the requirement for Payment & Performance Bonds in this Bid Scope (scope item #1)

Item 4: **Acknowledgement of CM Clarifications**

CM Clarifications that are issued after Bidder has “mailed or delivered” its proposal should be acknowledged by emailing a confirmation and any instructions to:

Estimating@bordeauxconstruction.com

This confirmation will be acknowledged on the Bid Envelop and printed for attachment to the Bid Proposal upon opening of bids

End of CM Clarification No. 3