

The Coast Academy & Waccamaw K-2 Building Replacement

June 01, 2020

Project Name

CM Clarification #5

Date: June 01, 2020

Project: **Brunswick County Schools**
Coast Academy & Waccamaw K-2 Building

The following items modify, add to or delete from the contract documents, plans, specifications and bid manual dated April 27, 2020, for this project. Acknowledge receipt of this CM Clarification in your proposal. Failure to do so may result in the disqualification of your bid. Wherein this Clarification varies or is in conflict with the Contract Documents, the requirements of this Clarification shall govern. In all other particulars, the requirements of the original Project Manual and Contract Documents, including any previous Addenda or Clarifications, shall govern.

This clarification consists of 04 items, 00 attachments, 01 sheets (8.5x11) and 00 sheets (24 x 36)

GENERAL and CLARIFICATION:

Item 1: **BP-12A Window Treatments**

Precision Walls, Inc. has been added as an approved Bidder

Item 2: **BP-10A Specialties**

TCS Service, Inc. has been added as an approved Bidder

Item 3: **BP-10C Signage**

TCS Service, Inc. has been added as an approved Bidder

Item 4: **Receipt of Bids at Bordeaux Construction Raleigh Office**

Our office experienced severe damage associated with riots and violence this past weekend in downtown Raleigh. We will have a very limited presence until necessary repairs have been completed. If you plan to deliver a bid to our office on or before Thursday, June 4 at Noon, please call/email John Witcher (919-250-8690) john@bordeauxconstruction.com or Cliff Merrill (919-418-3728) cliff@bordeauxconstruction.com.

End of CM Clarification No. 5