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Questio
n No. Page Section Para.

QUESTION GOVERNMENT RESPONSE AMEND No.

1 M‐703 This is in regard to the Energy Recovery Unit (ERU) as shown on 
M‐703.  The Points List says “Energy Recovery Wheel Discharge 
Temperature” and “Energy Recovery Wheel Discharge 
Humidity”.  There are two “discharge” air flows from the 
energy recovery wheel, outside air and exhaust air.  The 
control drawing shows discharge temperature and humidity in 
the OA air flow, but not EA flow.  Is it the engineer’s intent to 
have energy recovery wheel discharge temperature and 
humidity in the EA air flow also?  If so, hopefully they will add 
those points to the control drawing for clarity.

The intent is to monitor the energy 
recovery wheel temperature upstream 
and downstream of the energy wheel 
for the outside air and upstream of the 
energy wheel for the exhaust air as 
shown on the control drawing M‐703. 
The exhaust air discharge downstream 
of the wheel does not require 
monitoring. 

AMEND 0001

2 MH‐101 Please clarify that only one ESS switch is required.  One is 
shown in the Entry Vestibule (Room 100) on MH101.

Correct, only one emergency 
shutdown switch is required.

AMEND 0001

3 M‐602 M‐
703

Please confirm the unit identified as DOAU‐1 on M‐602 is the 
same unit identified as Energy Recovery Unit (ERU) on M‐703.  

Correct, the ERU identified as ERU on 
M‐703 is the unit identified as DOAU‐1 
on M‐602. All references to ERU to be 
DOAU.

AMEND 0001
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4 M‐602

DOAU‐1/ERU has an energy recovery wheel driven by a VFD as 
required by Note 2 in the DOAU‐1 Schedule.  Please confirm 
this VFD is factory installed  as an integral component of the 
DOAU‐1 and does not require any field installation other than 
high voltage power connection and control system interface.  

As noted in control drawings general 
notes on M‐701, controls contractor 
shall provide all components 
necessary to perform the sequences of 
operation and that controllers, 
sensors, control dampers, airflow 
sensors, etc. may be provided integral 
to the equipment if capable of 
performing the sequence of operation 
and functions indicated. 

VFD shall be provided by controls 
contractor unless provided integral to 
the equipment. 

AMEND 0001

5 M‐703
The Sequence of Operation (SOO) for the ERU on M‐703 makes 
several references to the “outdoor air intake dew point”.  The 
control drawing on M‐703 shows the OAT and OAH sensors 
used to calculate OA dew point located inside the ERU.  Those 
sensors are separated from outdoors by an OA intake louver, 
motorized OA damper, AFMS, a length of duct, and two filters.  
If the ERU is not operating the OAT and OAH sensors as 
presently shown will not provide an accurate reading of actual 
OA conditions.  We understand this building may be occupied 
24x7, so maybe there is no time when the ERU is not 
operating.  If that is not the case then we suggest those 
sensors be relocated to an outside wall near the OA intake 
louver.  Note than an OAT sensor, presumably located 
outdoors, is already shown on M‐702.   

The outside air temperature and 
humidity sensor for DOAU operation 
are only utilized when the DOAU is 
operating therefore the location 
shown on the drawings will allow 
proper operation. 

It is acceptable to utilize a common 
outside air temperature located 
outside for DOAU control and it is 
acceptable to relocate the humidity 
sensor to the lover plenum or outside 
air duct upstream of the DOAU if 
preferred for ease of installation. AMEND 0001
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6 M‐703
For the three middle paragraphs of SOO for the ERU on M‐703, 
please revise the wording to indicate which air stream (EA or 
OA), and which location in the air stream, the text is referring 
to.  For example one sentence currently reads:  "High Outdoor 
Air Humidity:  If the outdoor air intake dew point is greater 
than the wheel discharge dew point set point of 55F, and 
greater than the exhaust air dew point the energy wheel...”  
For additional clarity that sentence miight be revised to read:  
High Outdoor Air Humidity:  If the outdoor air intake dew point 
entering the energy wheel is greater than the wheel discharge 
OA dew point set point of 55F, and greater than the exhaust air 
dew point entering the energy wheel...”  

See amendment. AMEND 0001
7 M‐703

M‐703 shows an AI point for measuring energy recovery wheel 
speed, and a different AI point for speed output of the VFD 
controlling the wheel.  If the VFD “direct drives” the wheel 
then those two speeds should be the same and one of those AI 
points is redundant.  On the other hand if the VFD drives the 
wheel via gears or belt drive then those two speeds would be 
different (but wheel speed could be calculated from VFD speed 
if drive ratio is known).  Do we know if the wheel will be direct 
drive?  If the wheel is not direct drive, is it ok to calculate 
wheel speed using drive ratio instead of direct measurement? 
Direct measurement of drive shaft rpm is tricky and expensive.  

See amendment. AMEND 0001
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8 M‐703
M‐703 control drawing shown a DI “wheel rotation sensor” 
and also a DI from a current transformer between the VFD and 
the wheel motor.  Please clarify how these points differ.  If the 
wheel is not rotating then the current transformer should 
indicate zero amps which would notify that the wheel is not 
turning.  What additional information is the DI wheel rotation 
sensor measuring?  

The intent is to monitor both the 
motor and wheel rotation. If the 
motor is running but the wheel is not 
rotating then it would indicate an issue 
with the belt. 

If wheel is direct drive the motor DI 
point can be eliminated. AMEND 0001

On M‐703 the first paragraph of the SOO under “Variable Air 
Volume Units (Demand Control Ventilation)” says the 
following:  “The vav unit (box) shall modulate OA flow to 
maintain space CO2 levels of 700 ppm below measured OA 
CO2 levels.”  The following two bullets relate to this:

AMEND 0001
       We suspect that should read “... above measured OA 
CO2 levels”.   The second paragraph of the SOO has a 
similar problem.   See amendment. AMEND 0001

       OA CO2 will always be less than indoor CO2 in this 
location.  The entire SOO might be simplified as follows: 
“When any FCU in the area served is in occupied mode then 
modulate OA flow between minimum and maximum as 
necessary to maintain zone CO2 set point.  If the area 
served is not occupied then set OA flow to zero.” 

The DOAU has an occupied and 
unoccupied status therefore it is not 
necessary to monitor FCU occupancy 
status. Outside air shall modulate to 
maintain CO2 setpoints when DOAU is 
in occupied mode with correction 
noted for setpoint above outside air 
CO2 level. AMEND 0001

10 M‐703 On M‐703 the SOO under “Heating” says to modulate a pre‐
heat coil control valve.  That seems to be a mistake since there 
is no pre‐heat coil.  A preheat coil is also mentioned in the 
Freeze Protection SOO.  

The DOAU does not have a pre‐heat 
coil as noted. The reference to pre‐
heat should be stricken from the 
sequence of operation.  AMEND 0001

9 M‐703
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11 M‐703 On M‐703 the SOO under “Heating” says to modulate a pre‐
heat coil control valve.  That seems to be a mistake since there 
is no pre‐heat coil.  A preheat coil is also mentioned in the 
Freeze Protection SOO.  

The DOAU does not have a pre‐heat 
coil as noted. The reference to pre‐
heat should be stricken from the 
sequence of operation. AMEND 0001

12 M‐703
On M‐703 the SOO under “Supply Air Duct Static Pressure 
Control” includes the following sentence:  “Exhaust VAV‐11 
and Exhaust VAV‐12 shall modulate to maintain CAV‐5 air 
flow.”  It’s not clear what is meant by “maintain”.  CAV‐5 
controls by themselves  will do whatever it takes between full 
open and full closed to maintain a constant exhaust flow of 
1285 cfm.  What are Exhaust VAV‐11 & 12 supposed to do?  
Their relationship to CAV‐5 is not clear.  

See amendment. AMEND 0001

M‐704 says “2‐Position” in regard to valves, but M‐704 also 
shows valves controlled by AO signals which usually implies 
modulating control.  “2‐Position” means the valve is either 
100% open or 100% closed and never in‐between which is not 
good for controlling occupied space.  The following two bullets 
relate to this:

See amendment. AMEND 0001

       Recommend “2‐Position” be changed to “Modulating”.  If 
you accept this suggestion then Note 9 in the Fan Coil Unit 
Schedule on M‐601 also needs to be changed.  Maybe also the 
Unit Heater detail on M‐705 could be changed although it 
doesn’t matter so much in an equipment room.     See amendment. AMEND 0001

13 M‐704
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       Does Note 9 in the Fan Coil Schedule imply valves are to be 
provided by the fan coil manufacturer? In order to insure 
compatibility with the control system we do not recommend 
that.

As noted in control drawings general 
notes on M‐701, controls contractor 
shall provide all components 
necessary to perform the sequences of 
operation and that controllers, 
sensors, control dampers, airflow 
sensors, etc. may be provided integral 
to the equipment if capable of 
performing the sequence of operation 
and functions indicated. 

Control valves are not required to be 
intergral or provided by manufacturer 
and can be provided by controls 
contractor if preferred for proper 
operation.

AMEND 0001
14 M‐704

On M‐704 the following is in the SOO for both Heating Mode 
and Cooling Mode:  “Fan coil unit shall cycle to maintain space 
set point.”  Especially considering the fan coils have variable 
speed fans we recommend this be deleted.  It will be difficult 
to maintain uniform temperature distribution, and uniform 
distribution of OA, if fans are turned completely off.  

See amendment. AMEND 0001
15 M‐704 On M‐704 please provide additional guidance in the SOO for 

how fan speed and valve modulation are to be coordinated to 
satisfy a set point.  The questions immediately above and 
immediately below this item are somewhat related.  For 
example, if the fan coil motor can modulate to near zero then 
why cycle it? See amendment. AMEND 0001
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16 M‐704
In the SOO on M‐704 under “Variable Speed Control” it says:  
Fan ECM controller shall be modulated between minimum and 
maximum speeds in proportional response to heating and 
cooling requirements.  What is the minimum speed? 

See amendment. AMEND 0001
17 M‐705

The DX Ductless Split System Control Diagram on M‐705 says 
“factory provided controls”.  There are a number of points of 
control shown in the Points List and Control Drawing.  Are all of 
those points just depictions of points integral to the stand 
alone factory provided controller, or are some also points of 
interface to the building ddc system either via hard wiring or 
BACnet interface to the factory controller?

Points indicated shall be 
communicated to building DCC via 
BACnet interface as required. AMEND 0001

18 M‐704
In the SOO on M‐704 under “Alarms” it says:  “An alarm shall 
be sent for condensate drain failure.”  Is this the same alarm as 
when the Condensate Overflow Switch detects a high level and 
shuts off the fan, or is this a different additional point?

The alarm shall be generated by the 
condensate overflow switch which 
indicates a condensate drain failure. 

Additional point is not required. AMEND 0001
19 M‐705 In the Building Utilities section of M‐705 there is a Points List 

that includes “Potable Water Recirculation Pump” start‐stop 
and status.  Please confirm this is the Potable Hot Water 
Recirculation Pump.  

Correct, the start/stop status for the 
potable water recirculation pump is 
for the hot water recirculation pump. AMEND 0001

20 M‐702
At the far right end of the Heating Water System Control 
Diagram on M‐702 there is a note that says “Typical equipment 
with chilled water control valve”.  We suspect the engineer 
meant to say “hot” instead of “chilled”.

Correct, the note should indicate 
"TYPICAL EQUIPMENT WITH HOT 
WATER CONTROL VALVE" AMEND 0001

21 M‐702 To the left of center in the Heating Water System Control 
Diagram on M‐702 there is a “Building Water Heating Flow 
Meter” shown as a DI point.  The engineer probably meant that 
to be an AI point?  It appears to be shown as an AI in the Points 
List. See amendment. AMEND 0001
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22 P‐903    
P‐502

A propane meter is shown on P‐903, and a gas meter detail is 
shown on P‐502, so that implies the plumber will provide and 
install that meter.  Is the plumbing contractor responsible for 
providing and installing a propane meter that meets the base 
standards and can also connect, as required, to the building 
ddc?

General contractor is responsible for 
division of work between 
subcontractors.

Meter should be provide per RFP 
specifications AMEND 0001

23 ES101

An electric meter is shown on ES101.  Is the electrical 
contractor responsible for providing and installing an electric 
meter that meets the base standards and can also connect, as 
required, to the building ddc?

The electric meter shown on sheet 
ES101 is an electric utility meter.  
While the electrical contractor is 
responsible for providing and installing 
an electric meter that meets the base 
standards, the meter does not connect 
to the building DDC.  See Power Riser 
Diagram on sheet EP601 for further 
clarification. AMEND 0001

24 ?? Who is responsible for providing and installing the water 
meter?   General contractor is responsible. AMEND 0001

25 M‐701
The SOO on M‐701 says the following:  “Chilled water flow 
through the chiller shall modulate to maintain chilled water 
supply temperature as sensed by CWS‐T1.”  We believe that 
sentence should be deleted or modified.  This is a variable‐
primary pumping system so chw flow rate must be the sum of 
the flows of all chw valves.  The flow delivered to the building 
cannot be dictated by chiller leaving water temperature.  We 
note that 12 fan coils are specified to have 3‐way control 
valves, both HW and CHW.  The CHW total for those 3‐way fan 
coil valves is 79.5 gpm which is 47% of the scheduled flow rate 
for the chiller.  Thus it’s unlikely there will be low flow issues at 
the chiller.  

Agree, the sentence to modulate flow 
based on chilled water temperature 
should be deleted. Chilled water pump 
speed shall modulate based on remote 
DP with minimum flow per air cooled 
chiller schedule.

(Note 3‐way valves total flow equal 86 
gpm which exceeds minimum air 
cooled chiller flow)

AMEND 0001
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26 M‐701
The control drawing on M‐701 shows a device where CHW 
enters the chiller.  The device is the letter “F” in a square box 
with “DI” attached to it and the note “Chilled Water Flow 
Meter”.  We suspect the engineer intended this note to read 
“Chilled Water Flow Switch”.  

See amendment. AMEND 0001
27 M‐701 The control drawing on M‐701 shows a device in the CHW line 

leaving the chiller that is represented by an oblong symbol and 
the adjacent note “Flow Meter”.  We suspect the engineer will 
want to add “AI” to this device to indicate it is an input to the 
ddc system. See amendment. AMEND 0001

Schedules for CAV and VAV Terminal Boxes include notes that 
say the following:  “Provide 24v actuator and control board 
powered from energy recovery control panel or BAS control 
panel.”  The following three bullets relate to these notes:

AMEND 0001

M‐60328
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       Unless it is the engineer’s intent that the box manufacturer 
supply factory installed BACnet controllers, we recommend the 
words “control board” be removed from these notes in order 
to avoid confusion.  

As noted in control drawings general 
notes on M‐701, controls contractor 
shall provide all components 
necessary to perform the sequences of 
operation and that controllers, 
sensors, control dampers, airflow 
sensors, etc. may be provided integral 
to the equipment if capable of 
performing the sequence of operation 
and functions indicated. 

Controls are not required to be 
intergral or provided by manufacturer 
and can be provided by controls 
contractor if preferred for proper 
operation.

AMEND 0001
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       Different control brands use different damper actuators.  
Some controllers use an AO signal to the actuator, and some 
use two DOs.  Some provide the actuator factory assembled 
with the controller as a single component while others provide 
physically separate actuator and controller.  It is difficult for a 
box manufacturer to navigate these variables, so it is best for 
actuators to be provided and field installed by the controls 
contractor.  Therefore we recommend “24v actuators” be 
removed from this note.

As noted in control drawings general 
notes on M‐701, controls contractor 
shall provide all components 
necessary to perform the sequences of 
operation and that controllers, 
sensors, control dampers, airflow 
sensors, etc. may be provided integral 
to the equipment if capable of 
performing the sequence of operation 
and functions indicated. 

Control are not required to be 
intergral or provided by manufacturer 
and can be provided by controls 
contractor if preferred for proper 
operation.

AMEND 0001

       It seems the engineer’s intent is for the controls contractor 
to provide power for box controls.  This is confirmed by EP103 
and EP104 which do not show the electrical contractor 
providing power to the boxes.  If the engineer agrees with our 
recommendations in the lines above then we recommend the 
schedule note in question be revised to read as follows:  
“Controls contractor shall provide power circuits for CAV and 
VAV boxes.  Power shall be sourced from DOAH/ERU control 
panel or any other BAS control panel.  Power circuits shall be 
24v.  Contractor shall submit proposed wire size and circuit 
length, including voltage drop calculation, to insure satisfactory 
voltage is delivered to the last controller on the circuit.” 

Power for CAV and VAV boxes shall be 
provided from control panels as noted 
on RFP documents.

Controls contractor shall provide all 
power wiring and control wiring as 
required for all control devices. Wiring 
and conduit shall be installed per RFP 
documents. AMEND 0001

July 2011
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29 EP104
Who is responsible for mounting and wiring the remote alarm 
and control panel for the sump pump?  The control panel is 
shown in a detail on mechanical plans, but is not shown on 
EP104.  

Electrical drawings show power wiring 
to sump pump for control panel 
mounted on wall. General contractor 
is responsible for division of work 
between subcontractors. AMEND 0001

30 ?? This building is supported by a generator, ATS, and UPS.  
Should any of those be monitored by the ddc?

No monitoring of emergency power is 
required. AMEND 0001

31 MS101

It is necessary to get control wiring between the building and 
the water chiller to do the specified hardwired IO points and 
also the chiller BACnet interface.  There does not appear to be 
any provision for how to get control wiring between the two 
points.  Is it possible for the engineer to specify that the 
contractor providing trench for the chw piping make that 
trench wide enough to accommodate a Schedule 80 4” PVC 
controls conduit provided and installed in the CHW piping 
trench by the controls contractor?  This conduit will have at 
least four 90s in it.  

As noted in control drawings general 
notes on M‐701, controls contractor 
shall provide all components 
necessary to perform the sequences of 
operation and that controllers, 
sensors, control dampers, airflow 
sensors, etc. may be provided integral 
to the equipment if capable of 
performing the sequence of operation 
and functions indicated. 

Controls contractor shall provide 
control wire between air cooled chiller 
and building. Refer to control 
specifications in RFP for control wire 
conduit requirements. 

AMEND 0001
32 ET103   

ET104
Is it acceptable for ddc system low voltage (24v) power wiring, 
and/or low voltage input‐output wiring, to be laid in the cable 
tray system depicted on ET103 and ET104?

Refer to control specifications in RFP 
for control wire conduit requirements.  AMEND 0001

July 2011
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33 I‐615

NOTES

Notes call out Dirtt Modular wall systems. Will other 
manufactures be allowed and if so will a specification be 
forthcoming .  See Amendment AMEND 0001

34 RFP

SMALL 
BUSINESS

The small buisness is calling for  SBVOSB is this correct or 
should it be SDVOSB.

Please Note: This project is being 
procured as Lowest Price Technically 
Acceptable (LPTA) not Small Business AMEND 0001

35 SPECS 
SECTION

01 30 01. 
00 22

Spec states the government FF&E and A/V budgets on the bid 
schedule/price proposal form for the FF&E and A/V pklanned 
modifications is $3,593,702 and does not include the 
contractors HAR the bid form hast the FF&E at $1,817,208 and 
the A/V at $767,408 which totals $2,584,616 Please advise 
which is correct.

Spec section 01 30 01.00 22

AMEND 0001
36 BID 

FORM
Under contract line item notes #6 end of paragraph it states if 
options are exercised, the contract completion date remains : 
630 calendar days after award of contract. Under planned 
modification Bid notes Section G  At bottom of page  
Completion date of 730 Calendar days from award of contract. 
Please advise which is correct.  

The correct Contract Completion Date 
is 730 Calendar Days from award of 
contract. AMEND 0001

37 A‐502
A‐1

Shhets A‐402 and Sheet A‐502 A1 show Phone lockers  will 
there be a specification for theses lockers? See Amendment AMEND 0001

July 2011
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38

1 SF1442
Box 10 
& 13 Please confirm Proposal due date

Electronic Proposal Due Date is 
Thursday, August 13, 2020 (via 
DODSAFE) by 2:00 p.m. (EST). The 
Offerors shall send the contract 
specialist, Georgia Scott at 
Georgia.scott@navy.mil, the email 
address of the offeror’s point of 
contact who will be receiving the Drop‐
Off invitation to upload proposals to 
the DOD Safe Site no later than August 
10, 2020 by 1400, unless that date and 
time are changed via Solicitation 
Amendment.     Hard Copy MUST be 
sent by (via mail delivery) by Thursday, 
August 20, 2020 by 12:00 noon (EST) AMEND 0001

39

Spec 
section

01 30 01. 
00 22 1.3

Spec states the government FF&E and A/V budgets on the bid 
schedule/price proposal form for the FF&E and A/V pklanned 
modifications is $3,593,702 and does not include the 
contractors HAR the bid form hast the FF&E at $1,817,208 and 
the A/V at $767,408 which totals $2,584,616 Please advise 
which is correct.

Spec section 01 30 01.00 22.

AMEND 0001
40

Attachments are provided on the Contract Opportunity's page 
at beta.sam.gov that are not included in the RFP required 
submission documents. Please confirm Attachment D  ‐ Small 
Business Participation and Commitment Strategy and 
Attachment C ‐ Small Business Subcontracting Record are not 
required to be submitted with this response.

Please disregard Attachment C‐Small 
Business Subcontracting Record and 
Attachment D‐ Small Business 
Participation and Commitment 
Strategy because they are NOT 
required. The Subcontracting plan 
socument shall be submitted with your 
proposal. AMEND 0001

July 2011
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41

Two different dates are presented as the proposal due dates 
for the Electronic Copy, August 12 and August 13. Please 
confirm the desired due date and time for the Electronic 
proposal submission via the DoD Safe Site.

Electronic Proposal are due (via 
DODSAFE) on 13 August 2020  at 2:00 
p.m. EST.  The Offerors shall send the 
contract specialist, Georgia Scott at 
Georgia.scott@navy.mil, the email 
address of the offeror’s point of 
contact who will be receiving the Drop‐
Off invitation to upload proposals to 
the DOD Safe Site no later than August 
10, 2020 by 1400, unless that date and 
time are changed via Solicitation 
Amendment. AMEND 0001

July 2011


