NAVAL FACILITIES ENGINEERING COMMAND MID-ATLANTIC
FURNITURE, FIXTURES & EQUIPMENT (FF&E) ESTIMATED COST SUMMARY
BASE: MARSOC, CAMP LEJEUNE, NC 100% SUBMITTAL
PROJECT: P-1395 MARINE RAIDER DATE: 22-Jun-20
NOTES:
1. BOD Manufacturer and Cost data from P-1396 BVD (with the exception of A9, BD1, BD2, T1, T2, MOD1 and RAF1). Estimated unit cost was increased by 2% per FY for
new total (planned occupancy in FY22).
P-1396 BVD | EST UNIT
CODE | QTY |ITEM DESCRIPTION COST (FY16) [ COST FY22 TOTAL
A2 2 |TILT TRUCK - TRASH $ 896.36 [ $ 950.14 | $ 1,900.28
A3 1 JANITOR CART SUPPLIES $ 28745 % 304.70 | $ 304.70
A4 6 |SHOWER CURTAIN (SPA CURTAIN) $ 4298 | $ 4556 | $ 273.35
A5 161 |TRASH CAN - DESK SIDE $ 4511% 4781 % 769.68
A6 7 [TIME ZONAL CLOCK - HORIZONTAL, 6 ZONES $ 245161 9% 2,598.71|$ 18,190.95
A7 2 |MATTRESS - TWIN $ 22400 $ 23744 | % 474.88
A8 2 |BED IN A BAG $ 167801 % 17787 $ 355.74
A9 1 LAMP AT NIGHTSTAND N/A | $ 53.70 | $ 53.70
A10 3 [DEFIBRILLATOR - PORTABLE $ 1346.08]| % 1,426.84| $ 4,280.53
A11 12 |RECYCLE - 25 GALLON - @ BREAKROOM & PRINT $ 4096 | $ 4342 $ 521.01
A12 14 |TRASH - 23 GAL - @ BREAK & TOILETS $ 76921 $ 8154 | $ 1,141.49
A13 1 TRASH - 16 GAL - @ LOBBY $ 35113 [ $ 372201 $ 372.20
A14 4 |PLUMBED COFFEE - 2 BURNER $ 62771 $ 66537 | % 2,661.49
A15 31 [WALL CLOCK - ATOMIC, RADIO CONTROLLED $ 23001 $ 2438 | $ 755.78
ART1 1 LOGO/ GRAPHICS - WALL MOUNT $ 5312241 % 563097 | $ 5,630.97
ART1A 1 LOGO/ GRAPHICS - WALL MOUNT $ 3266241 9% 346221 $ 3,462.21
ART2 - NOT USED 3 = $ = $ -
ART3 - NOT USED 3 = $ = $ =
BD1 1 BUNK BED - TWIN $ 83160 % 88150 % 881.50
BD2 1 NIGHTSTAND $ 27960 [ $ 296.38 | $ 296.38
BN1 - NOT USED 3 = $ = $ =
C1 218 |CHAIR - TASK - CARPET CASTERS $ 39142 $ 41491 8% 90,449.33
C2 4 |CHAIR - TASK - EXECUTIVE OFFICE $ 42164 | $ 44694 | $ 1,787.75
C3 71 [CHAIR - GUEST - PRIVATE OFFICE $ 23076 [ $ 24461 % 17,367.00
C4 11 |CHAIR - GUEST - EXECUTIVE OFFICE $ 42547 1% 451.00 | $ 4,960.98
C5 46 |CHAIR - CONFERENCE $ 35514 [ $ 37645|9% 17,316.63
CL1 - NOT USED 3 = $ = $ =
CL2 1 (3) LOUNGE CHAIRS W/ (2) TABLES $ 2072791% 219716 | $ 2,197.16
D1 23 |DESK W/ SIDE HUTCH - 6' x 6'-6" - LAMINATE/ METAL $ 145301 9% 1,540.19 | $ 35,424.38
D2 1 U SHAPED DESK - RECEPTION - LAMINATE $ 223950]% 2,373.87| $ 2,373.87
D3 4 |DESK - COMMAND U SHAPED INCLUDING WARDROBE $ 361896| % 3,836.10 | $ 15,344.39
FB1 21 |FILE / BOOKBASE - 30 W - METAL/ LAMINATE TOP $ 43672 | $ 46292 | $ 9,721.39
FC1 60 |MOBILE BF PED W/ ATTACHED SEAT CUSHION $ 24353 $ 25814 | % 15,488.51
FC2 3 [FILE CABINET - 36"W x 4H LATERAL - METAL $ 37748 [ $ 40013 | $ 1,200.39
MW1 6 |COMMERCIAL MICROWAVE $ 41000 | $ 43460 $ 2,607.60
REF1 8 |REFRIGERATOR - COFFEE AREAS $ 694.44 [ $ 73611 1] % 5,888.85
SC1 13 |STORAGE CABINET- 36"W $ 49590 | % 52565| % 6,833.50
SC2 - NOT USED $ = $ = $ -
SC3 - NOT USED 3 = $ = $ =
SH1 2 |CROSS CUT AND CD SHREDDER $ 2221111 9% 2,354.38| $ 4,708.75
SH2 4 |HIGH SECURITY DVD AND CD SHREDDER $ 299900| % 3,178.94 | $ 12,715.76
SH3 HIGH SECURITY PAPER SHREDDER $ 5099.00| % 540494 |$ 21,619.76
T1 69 ATABLE - CONFERENCE - 30" x 72" N/A|S$ 91207 | $ 62,932.55
T2 82 jI'ABLE - CONFERENCE - 30" x 60" N/A|$ 83874 |9% 68,776.35
T3 ["\¢/ [TABLE - 36" DIA. $ 21472 $ 22760[$ 227.60
WRA1 60 |WARDROBE - 24"W - METAL - WORKSTATIONS $ 500.00 [ $ 530.00| % 31,800.00
WR2 22 |WARDROBE - 30"W - METAL - OFFICES $ 57770 [ $ 61236 | % 13,471.96
WCS1 60 |WORKSTATION -6'X 8' $ 2802941 % 297112 | $ 178,266.98
MOD1 1 MODULAR PARTITIONS N/A - $ 509,800.00
RAF1 1 RAISED ACCESS FLOOR - LOW PROFILE N/A - $ 111,100.00
|FF&E Product Total $1,330,712]
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CODE | QTY [ITEM DESCRIPTION COST (FY16) | COST FY22 TOTAL

ADDITIONS PCT TOTAL
Product Contingency 5% $66,535.61
Tarrif Contingency 7% $93,149.86
Shipping/Freight 6% $79,842.74
Design/Project Mgmt 5% $66,535.61
Installation 13% $172,992.60]

Government FF&E Estimate $1,809,769
Handlinlg and Adminstrative Rate (HAR) (NTE 5%) 5% $90,488.44

TOTAL Government FF&E Estimate Cost $1,900,257
SIOH/Plroject Oversight 5.7%| $108,314.66

TOTAL w/SIOH $2,008,572
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