JM. THOMPSON

General Contractors since 1921

JMIT

The Healing Place of New Hanover County
Addendum #2 - December 02, 2020

This addendum is to be considered part of the bid documents and must be
acknowledged on the appropriate bid forms.

1. Revised Bid Date:
a. The bid date has been extended to Dec 10, 2020 @ 12:00 PM.

2. Clarifications:
a. We have included the response to the clarifications provided by the
architect. (Please note some requests are pending responses)

3. Bid Package(s):
a. We have included the bid package for BP 09.3 Ceramic Tile. We have
included revised bid packages for BP 02.8 Landscaping, BP 02.5 Asphalt
Paving, and BP 08.1 Glass & Glazing.

4. Bid Form:
a. We have included the bid form for BP 15.4 HVAC & Controls.
b. We have included revised Bid forms for all packages reflecting the new bid
date.

5. Retaining Wall Specification
a. Specification 329400 Modular Concrete Block Wall System

6. Food Service Equipment Drawings
a. We have included drawing FS-100, Hood Detail Drawings and Cooler/Freezer
Details.

7. Site Drawing
a. We have included revised drawing SITE 301 and added the bike rack details.

8. CAD Drawing
a. We have included the CAD file for the site.

J.M. Thompson The Healing Place of new Hanover County
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INSTRUCTIONS TO BIDDERS:

This page is considered part of the construction documents. By acknowledging the construction
documents on the proposal form, you acknowledge that you have included the information on this
INSTRUCTION TO BIDDERS.

1. The bids are due by 12:00 PM at JM Thompson Office (1002 E Chatham St, Cary, NC 27511). There
will be a virtual bid opening at 2:00 PM. Link for the virtual opening will be provided on the bid
day.

2. We have included Affidavit B.
3. We have included the clarifications.

4. We have included revised bid packages for BP 02.5 Asphalt Paving CG, BP 02.8 Landscaping &
BP 08.1 Glass Glazing. We have included the BP 09.3 Ceramic Tile.

5. The permeable pavers have been deleted from the BP 02.8 Landscaping and added to BP
02.5 Asphalt Paving CG.

6. An allowance for 5,000 SY of Bermuda SOD is to be included in the BP 02.8 Landscaping
based on the bidder’s unit price.

7. Anallowance of $ 50,000.00 to be included for the BP 02.8 Landscaping for irrigation.

8. We have issued revised bid forms for all the scopes, please note the only change is the
revised bid date unless otherwise noted. We have added the bid form for BP 15.4 HVAC &
Controls.

9. We have included the CAD drawings for the site.

10. We have included the following drawings:
SITE 301

B-20.03 (Bike Rack Details)

Sheet no. 1, 2 & 3 (Hood Details)
FS-100

>Sg o

11. We have added following to the specification:
c. Indoor Cooler/Freezer Detail
d. 329400 Modular Concrete Block Wall System

End of Addendum #2



Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid Attach to Bid

AFFIDAVIT B — Intent to Perform Contract with Own Workforce.
County of

Affidavit of

(Name of Bidder)
I hereby certify that it is our intent to perform 100% of the work required for

the contract.
(Name of Project)

In making this certification, the Bidder states that the Bidder does not customarily subcontract elements
of this type project, and normally performs and has the capability to perform and will perform all
elements of the work on this project with his/her own current work forces; and

The Bidder agrees to provide any additional information or documentation requested by the owner in
support of the above statement.

The undersigned hereby certifies that he or she has read this certification and is authorized to bind the
Bidder to the commitments herein contained.

Date: Name of Authorized Officer

Signature:

Title:

State of North Carolina, County of
Subscribed and sworn to before me this day of 20
Notary Public
My commission expires

MBGuidelines 2002 with Hite rev. for BOEs (name only) --10--



J.M. THOMPSON

General Contractors since 1921

Project Name: The Healing Place of New Hanover County

Date:

12/2/2020

The Signage scope package should be voided as signage will not be part of this bid process. This

1.00 will be reevaluated and updates will be provided at a later date.
2.00 Is an emailed copy (of the Bid Bond) ok or am | going to need an original? Bid bond must be an original.
On the Proposal Form - Attached - it is our understanding that we are checking the boxes to The checklist '.S simply an acknowledgement that ygu have rewewed,l ulnde:rstand &
3.00 . . . ) . : agreed to provide the documents as shown. The Bid Bond, Hub participation
acknowledge our review of the items. Are any attachments required to be included with this form/ ) . . . . .
forms, Bid form and checklist are what is required to be provided in the proposal.
4.00 What is the threshold for requirement of bid bond? Bid Bond is required for any bids above $ 250,000.00.
5.00 Who is to be listed as the obligee for the bid bond? J.M. Thompson to be listed as the obligee for the bid bond.
6.00 Please provide a specification on the vinyl encased foam padding attached to the top of the wall Include an allowance of $ 5,000.00.
w/velcro
7.00 Waiver for CAD File CAD File provided
We are providing a modular block retaining wall specification with this addendum.
Is there you have a detail for the 3 retaining walls? What type of wall is required? Are tiebacks Retanjmg walls are to bg deS|gneq and sealed bY an independent englneer.and
8.00 . : . L ) submitted as shop drawing for review by the design team. A separate permit may
required? Is there drainage stone and drainage piping required? . . . \ . \
be required. Typically only walls higher than 5’ require separate permits and none
of the walls on site are higher than 5’.
Note 5 Sheet 604 states that an underdrain system with impermeable liner is depending on the
9.00 geotechnical report but it is not clearly shown where it is referred to in the geotechnical. Will the The impermeable liner on the underdrain system WILL BE required.
underdrain system with impermeable liner be required?
10.00 What package will be responsible for the granular fill under the building slabs? BP 3.0 Building Concrete
11.00 BP02.0 specific scope of work item 26 says that the contractor is responsible for permits. Could you [Grading permit is picked up by sub-contractor at no cost, however subcontractor is
’ please specify what permits we will be responsible for, as well as NCDOT bond(s)? responsible for NCDOT bond
12.00 Does subgrade need to be established for the future parking / storage building? No.
13.00 which package going to do the Retaining Walls BP 2.0 Earthwork
- . - - - .
14.00 Qan a spec or detail be provided for the fountain pump vault? Who is responsible for the pumps Fountain sub-contractor
inside the vault?
15.00 Who is responsible for the subgrade and backfill for the French drains under permeable pavers? BP 2.50 Asphalt Paving
16.00 The geotechnical report shows a design for a Light Duty and a Heavy Duty Asphalt. Could you All drive isles are to be Heavy Duty Asphalt; only the double loaded parking bay in
’ please verify that we are to use the Heavy Duty design for all the asphalt on the project? the main parking lot is Light Duty Asphalt.
17.00 Can you provide the thickness for the asphalt stone base & paving? Please refer to page 36 specification volume 1.
18.00 Please provide specification on bicycle rack, also can you please confirm the quantity. Attached bikerack details
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Project Name: The Healing Place of New Hanover County

Date:

12/2/2020

The north entrance to the site has curb and gutter that seems to be drawn as 30” curb and gutter but

confirm which Bid Package is responsible?

19.00 there is no typical for 30” curb and gutter. Please advise? All on site curb & gutter is 24.
20.00 Please provide a detail for the pipe bollards. A pipe bollard detail has been added to SITE 604.
Stone is only required under sidewalks is there are poor soil conditions (reference:
Is there stone under the sidewalks? What package is responsible for installing the stone if any is pote 6 on SD 3-10 on S.I.TE 60(.)' Thg Owngr will ret.am a geotechnical engineer to
21.00 . inspect subgrade conditions prior to installing the sidewalk. The geotechnical
required? : i o ; "
engineer will make the determination as to whether there are poor soil conditions
that require stone under sidewalks.
22.00 Where are the areas required for integral color? Integral color is not required.
23.00 What package is resp.on3|ble for installing the §tone foundation under the Concrete Commercial BP 2.60 Site Concrete
Driveway Aprons, Patio & Plaza Concrete Paving?
24.00 What package is responsible for the Bus Shelter? Not in scope
25.00 In regards to line item 14, what all site amenities are you looking for us to cover? Please confirm. Bicycle Racks.
26.00 Is there any grass, sod or irrigation? We will put in an allowance for sod and irrigation
27.00 Canopy qutmgs are showing for dining/shelter building only. Need drawing showing location for These footings will be designed by the canopy contractor
other buildings.
28.00 Detail for dumpster enclosure footing. Please refer drawing Site 602.
29.00 What package is responsible for the foundation drains? BP 3.0 Building Concrete
30.00 Which package going to do the Dumpter enclosure footings ? BP 3.0 Building Concrete
31.00 What brick is being selected and what color mortar? Are there allowances for these? Please clarify. E:g: and colored mortar will be selected at a later date. There is an allowance for
32.00 Please confirm ceiling height in dining room 240. Ceiling is indicated at 10’-0” in detail 04/A-317.
Please confirm bid package 9.0 has penetration firestopping of the structure and the MEPFS trades
33.00 . ) . S . Yes
are responsible for the fire stopping for their individual bid packages.
The scope mentions interior blocking in multiple locations, however nothing is stated about
34.00 exterior wood blocking. Please advise who is responsible for parapet blocking, roof blocking, and |Exterior Opening Blocking-BP 9.0, parapet and roof blocking-BP 7.20 Roofing
blocking at exterior openings.
The drawings show the weather barrier on the outside of the rigid insulation. Typically, the
- . . . . e Weather barrier on top of insulation is one of two options for location of the barrier.
35.00 weather barrier is between the rigid insulation and the exterior sheathing. Please advise if this ) . ) . . .
o . We can consider relocating the location of the barrier with the successful bidder
detail is correct. Reference details on A112-A114.
36.00 Please confirm that the requirement for BP09.0 bid package regarding the firestopping scope for [Correct.
this project is for specification section 078443 - Joint Firestopping at gypsum partitions only.
Please clarify whether or not the installer qualification is required, and if so, is it required for both
37.00 spec section 078413 and 078443. Installer qualifications are required as specified
Per Toilet Accessory Schedule on Plan Page A-108, TA Accessory Symbol #1 includes Automatic
38.00 Hand Washing Faucet. That is not included in the Toilet Accessory Specifications. Can you please |Please refer to the plumbing drawings for fixture requirements
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Project Name: The Healing Place of New Hanover County

Date:

12/2/2020

Grab Bars and Folding Shower Seats are shown within the ADA Transfer Showers in HC Bath 303B

Folding Shower Seats & Grab Bars are called for in the plumbing fixture schedule

lighting contactor | can find after review of drawings and notes. Is this correct?

39.00 (PIan_Page A-199). They are not shown on the Accessory Schedule. Please confirm which Scope of for pre-fab units. See Sheet P-001
work is responsible?
40.00 Shower Rods are noted in Double Baths 303B & 305B (Plan A-109/Detail 05 & 06). Please advise  |The plumbing drawings will be revised to include shower rods in the plumbing
’ which scope of work is responsible? fixture schedule
41.00 FSE Drawings Provided FS-100 drawing
"Are there gong to be any more food service drawings issued for this project? Normally, we get FS Al eIectnca.I and plumbing details are prowded by the engmgenng tgam, as well as
. . . . . . . on the detailed cutsheets and the Section 114000 Foodservice Equipment
42.00 electrical, plumbing, walk-in cooler/freezer details, hood details and custom fabricated equipment . ) . . .
o document. Captive Aire drawings were provided, and are attached. The walk-in
details. e ;
cooler specifications were provided by Tafco, and are also attached.
L, » . “ » | The specs for the serving line counter were provided in the cutsheets that |
There are no specs on the serving line “counters”™ The drawing and specs only call out “drop-Ins . . . . . )
p - : o . provided, and the details are listed in the 114000 document. Detailed drawings are
43.00 and “Sneeze Guards” which go in/on the counters- Will this be millwork counters ? There are no : . .
. . typically provided from the vendor that the counter will be purchased from once the
specs on the tray slide- Please advise L
contract is in place.
44.00 i\/r:/’)alk in Cooler-The specs say finishes as shown on drawings. Is there a detail drawing of the walk- Please see attachment.
45.00 Please provide size for roof drain conductors. 'lglr;e;roof drain sizes are shown on the attached Roof, French & Foundation Drain
The gas line for the RTUs is shown on the mechanical drawings. Typically this is in the plumbing
46.00 drawings/scope/permit. Please confirm which trade, plumbing or mechanical, is to carry the gas Plumbing
piping.
There are multiple light fixture types on the fixture schedule that do not have quantities on the plan
47.00 drawings. A2, C2, G1, K1, S1, Ceiling Exit/2-Head Emergency Combo and Remote Exterior The noted light fixtures are not on the plans.
Emergency Light. Please provide confirmation.
The Men’s (21-Rooms) and Women’s (21-Rooms) Residential Buildings have multiple rooms that do
48.00 not have lighting shown. Is the electrical contractor required to furnish any lighting in these rooms or [There are not any E.C. provided lights within the residential rooms.
is it owner furnished lamps?
NM Cable shall not be used in assembly areas with occupancies greater than 100
. . . . - people. See electrical power and lighting plans, and architect plans for
49.00 Please provide confirmation that NM Cable is not allowed for all buildings. identification of these areas. NM Cable is permissible in other areas, as allowed by
NEC.
There is a typical note stating “FIXTURE TO BE WIRED AS A NIGHT LIGHT. NIGHT LIGHT
50.00 CIRCUIT TO BE WIRED VIA CENTRAL EMERGENCY INVERTER WITH BATTERY BACK-UP. Battery backups at each individual light fixture are not required, for lights wired via
) SEE PANEL SCHEDULE". Is the electrical contractor to provide battery backup in the light fixture or |inverter. These lights are notated with “Emg-Inv”
does this mean the inverter will be providing battery backup for the fixture?
51.00 ENT is listed in specifications but not listed as installation method. Is ENT allowed? ENT cabling is permissible, as defined and allowed by the NEC.
52.00 Cannot find note 6 on drawing E102.0L. Can you confirm which rooms that note 6 applies to? Note 6 is not used on E102.0L.
53.00 Who provides “Egg Crate” related to note 13 on drawing E102.0L The E.C. is to provide the egg crate louvers.
Drawing E102.0L note 24 is shown for circuit C2-1. This is the corridor lighting for the dining area. Is . C .
54.00 circuit C2-3 also controlled by lighting contactor since it is corridor lighting? Also this is the only C2-1 and C2-3 are controlled by individual lighting control time clocks. See tag

note #14 and tag note #24.

Page 3 of 4




Project Name: The Healing Place of New Hanover County

Date: 12/2/2020

Lightning protection and ground grid is in the specifications division 264113. Will all five building Coordinate requirements for lighting protection systems with owner. Specs indicate
require LP and ground grid systems? construction standards only.

Aluminum wiring is acceptable in place of copper, for #4/0 and larger wire. Only

55.00

Specs state aluminum wire is OK for sizes 4/0 and larger. Drawing specs only shows copper. Please

56.00 . . . copper wire sizes are shown on the plans. Aluminum wiring, if used, should be
confirm if aluminum is OK or not. : Lo
equivalent in size, per the NEC.
57.00 Please prov@e additional information on the jacket for the concealed ductwork. 230713-13 states an Jacket i to be a selected by M.C. See section 2.6 of specs for more information.
0.020 metal jacket on the concealed duct.
58.00 Under Scope of Work: 115213 Projection Screen (What is the Electrical Contractor’s Furnish & Install complete by EC

Responsibility with this?)(Bid Package Reference)

Note 7 on page 3 of 13,Note 14 on page 4 of 13. Due to Covid Material Procurement is not as easy
59.00 as it once was. This requires us to order earlier to make sure the material is there when we need it. |On site storage limited, figure off site storage
The site appears to be large, are we able to have a storage trailer on site?(Bid Package Reference)

Note 12 on page 4 of 13. A four hour injury free environment training session. Is this proctored by

60.00 the GC prior to work starting on site? Like an orientation?(Bid Package Reference) ves
- - - - - pryr

61.00 Note 18 on page 5 of 13. With Covid concerns are the meetings going to be held virtually?(Bid No, masks & 6 feet rule

Package Reference)

- o

62.00 Note 19 on page 5 of 13. Is that 16hrs a week of Laborer time per week that we are on site? (Bid Yes while working on site

Package Reference)
63.00 Note 25 on page 10 of 13. There are no pole lights shown on the drawings. Just making sure this is Pole Site lighting by Duke Energy

only referring to the sconces, canopy lighting and bollards. Please clarify. (Bid package reference)

Note 4 on page 7 of 13. Normally the Site contractor picks this item up by way of Unit Pricing. We
64.00 are not qualified to for this type of work. Can you move the unsuitable soils contingency to the Site |By EC
Contractors scope of work.
The drawings show pathways for communications and conduit requirements but do not have any Outlets are indicated on Electrical plans. Please refer to Division 270000 —
65.00 specifics as to the qty's at outlets, What the backbone fiber/copper requirements are, or how the Communications for the answer to your further questions. If not answered there,
IDF/MDF's built. Please clarify. please let me know.

Page 4 of 4



EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

SCOPE OF WORK/SUPPLY AND CLARIFICATIONS/QUALIFICATIONS

1. Scope of Work/Supply

The Scope of Work/Supply is identified in the following Specification Section(s) and further described below:

Specification Description
Section
321216 Aggregate Base Course
321313 Portland Cement Paving
Curbs, Gutters, Sidewalks, and Driveways
Painted Pavement Markings
Permeable Pavers
Traffic Signage
Related Section Description
Division 0 Project Information
Division 1 General Requirements

All other divisions

The Contract Documents indicate the general Scope of the Project in terms of the design concept, the
dimensions/types/locations of structures, utility and other systems and the outline of major elements of
construction. The Contract Documents may not be complete and may not necessarily indicate or describe
in complete detail all work required for the full performance and completion of Trade Contractor’s Work.
Trade Contractor understands and agrees that they are to furnish all items required for a complete and
functioning system; all work shall comply with applicable code requirements and the intent of the
Architect/Engineer.

1.1 GENERAL PROVISIONS - All Trade Contractors

1. Subcontractor shall include licenses, inspections, training, tests, certifications, and warranties as required by
the Contract Documents, applicable codes, state and local authorities. The work on this project may involve
working in or adjacent to a roadway right of way. Specific requirements relating to eVerifi, flagman,
employee training and documentation apply, subcontractors shall note these requirements in the contract
documents when preparing their bids.

2. Subcontractors shall provide a directly-employed, dedicated full time Superintendent to the project at all times
that work or deliveries are being performed by the subcontractor or its sub-subcontractors, or as required for
the proper coordination between trades. This individual must be fully trained in all aspects of Environmental
Health & Safety and possess the required certifications as required by the Safety and Health Management
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

Program. The Superintendent shall not be replaced or removed by the Subcontractor without the written
consent of the CM. However, the CM at their discretion may direct Subcontractor to replace the
Superintendent with a mutually acceptable replacement. The superintendent must be English-speaking, and
must have access to a mobile phone a direct company email.

3. Subcontractor shall inspect and verify, at least two (2) weeks prior to the start of their Work that all
requirements for installation are complete and acceptable as required for installation to begin. This
verification shall be submitted to the Construction Manager in writing. The site review shall include, but not
be limited to a detailed review of all work in place furnished & installed by others. Items that do not meet the
installation requirements must be identified accordingly.

4. Within (14) days of Notice of Award of the Subcontract, Subcontractor shall submit a detailed schedule for
the entire scope of the subcontract, including a detailed schedule of values broken down into labor and
material costs for each portion of the work, shop drawings, submittals, production schedule, delivery, and
installation that will meet the milestone dates identified in the Construction Schedule (Exhibit D). This
schedule is to be updated and submitted to the Construction Manager bi-weekly throughout the performance
of this Scope. Submission of Schedule Updates and Recovery Plans (if required) shall be a prerequisite to the
acceptance and processing of Subcontractor’s Monthly Application for Payment.

5. Install sleeves and/or blockouts pertaining to your scope of work. Maintain sleeve and blockout opening
protection. If Core drilling or saw cutting is necessary, submit a request to the engineer of record for approval
prior to proceeding. Provide tradesman on standby for duration of all concrete pours to insure integrity of
blockout, sleeve or embedded item is maintained. CM will provide only those openings indicated on the
structural drawings. Seal and firesafe all penetrations in accordance with the contract documents and local
code requirements. Firesafing shall be installed by a trade contractor regularly engaged in that business and
not self-performed by the subcontractor’s own forces.

6. Warranties start at the date of final acceptance of the work or beneficial occupancy, regardless of when the
equipment was installed or placed in service during construction. Subcontractors shall take note of extended
warranty requirements outlined in the specifications. For warranties that extend beyond the normal period, a
separate warranty may be required to be written directly between the Owner and subcontractor.

7. Subcontractor shall be totally responsible for the delivery, receiving, unloading, storing, handling, protecting,
hoisting, distributing, delegated engineering, layout and installation of all materials installed under this scope.
Material deliveries to the jobsite shall be coordinated and approved by the CM’s project superintendent.
Materials shall be delivered to the jobsite, tagged/labeled in an orderly manner, protected from exposure, and
free of damage. In general, materials shall be ordered and shipped for “just-in-time” delivery to avoid
congestion and damage from excessive storage of materials onsite. Subcontractor shall provide trained,
competent flagmen for hoisting, moving and unloading of material.

8. Subcontractor shall be responsible for taking all field measurements that are necessary to insure the proper
installation of Subcontractor’s work in coordination with the work of other trades. Field measurements shall
be taken and coordinated in a timely manner in order to avoid delaying the project.

9. Subcontractor shall include all dewatering necessary for the performance of their work, such that should

standing water be encountered in an area of work, Subcontractor shall employ the means necessary for
removal.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

10.

11.

12.

13.

14.

Subcontractor shall include all submittals, shop drawings, as-built drawings, O&M manuals, extra materials,
and Owner training as specified. Subcontractor shall complete all submittals within thirty (30) days of the
date of award of the subcontract. Subcontractor will be required to utilize the Project Team Procore platform.
All submittals will be processed in an electronic format, as well as document control, field activity tracking,
reports, punch listing and commissioning. Subcontractor shall provide the necessary equipment, personnel
and training to support these functions on site. Any deviations, changes, and/or discrepancies differentiating
the shop drawings from the Contract Documents shall be clouded and clearly marked requesting the
Architect’s/Engineer’s review and approval. It is understood that the Subcontractor shall furnish all product
submittals per the Contract Documents. Substitution requests must be submitted prior to receipt of bids as
outlined in the Instruction to Bidders. Substitution requests received after the deadline will not be entertained.
Provide 2 sets of physical samples to be submitted to the Construction Manager.

Subcontractor shall cooperate fully with building inspection officials, third-party inspectors, and designer’s
designated representatives for review and inspection of the work of this Subcontract. Subcontractor shall
provide access to any and all areas for required testing, including providing scaffolding, safety equipment,
lifts, etc as required. Subcontractor shall promptly remedy all rejected or disapproved work.

Safety Provisions

a. Subcontractor shall comply with all provisions outlined in the Safety and Health Management
Program (SHMP), which includes but is not limited to, the following:

Submission of Corporate Safety Program

Submission of Site-Specific Safety & Health Plan

Submission of Daily Pre-Task Plans for each crew

Submission of Monthly Man-hour Report
e Attendance by each employee at CM’s Site-Specific Safety Orientation

e Attendance by each employee at Weekly Site Safety Meeting

Performance of all Work in accordance with OSHA and the guidelines identified in the SHMP

Compliance with 100% continuous fall protection where exposed to fall hazards over 6’

All field personnel shall attend, a four-hour Injury Free Environment (IFE) training session.

All tradesmen must have the proper license and/or certification to operate equipment/tools
required for that trade. All licenses and certifications must be included in the Subcontractors
Project Specific Safety Manual.

Include all surveying, engineering and layout from existing benchmark’s and coordinates for this scope of
work. The CM will provide one north/south & east/west control point on the site along with a benchmark
elevation. This subcontractor shall be fully responsible for all field engineering required to transfer to work
location. Subcontractor shall take note of the requirements for As-Built Documentation; drawings shall be
updated on a daily basis and turned over to the CM electronically on a monthly basis. The Subcontractor
shall provide a complete for-record set of electronic as-built documents at the completion of the project, as
well as one complete paper copy.

Subcontractor should employ the use of subcontractor provided off-site storage facilities and just-in-time.
Limited access may require 2nd & 3rd shift material/equipment deliveries, to be coordinated with the CM.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

15.

16.

17.

18.

19

20.

21.

Subcontractor shall be fully responsible for all equipment required for unloading. Stored materials may only
be submitted for payment when stored on site, received in a timely fashion and with prior approval of the
Owner and CM. Subcontractors shall not anticipate stored material payment prior to installation. Protection of
said materials utilizing shrink wrapping, visqueen, tarps, etc. is the responsibility of the subcontractor.

The subcontractor will staff the project with adequate manpower; supervision and equipment required to
complete all activities on or before scheduled dates without the planned use of overtime. The Project Schedule
is based on 5 days per week, Monday through Friday, starting at 7:00 AM; Project start time may be adjusted
with Daylight Savings Time to maintain safe work conditions at the discretion of the CM. A four ten-hour day
work schedule will not be allowed. Weekend and after-hours work shall be requested by the Subcontractor
and approved by the CM forty-eight (48) hours in advance. The Subcontractor shall anticipate normal
weather conditions (defined as weather patterns and conditions within the 5-year climatic range for the same
time period as defined by NOAA for this region) and shall be responsible to maintain the project schedule at
no additional cost. The First Tier Subcontractor’s Superintendent shall be present onsite during any overtime
or weekend work being performed by the Subcontractor or their sub-subcontractors. Multiple mobilizations
may be required.

Subcontractors shall anticipate that limited onsite parking will be available.

Pre-Installation Meetings: The subcontractor shall provide their project manager and superintendent to
participate in pre-installation meeting including CM, Architect, and Manufacturer Representative, to verify
project requirements, substrate conditions, manufacturer’s installation instructions, manufacturer’s warranty
requirements, architectural details and safety program, quality control and schedule, prior to starting any work
onsite.

Subcontractor understands that weekly project meetings will be held on the job site. Subcontractor agrees to
have the Project Manager and Superintendent attend all required meetings. Subcontractor will attend meeting
beginning 3 weeks prior to that subcontractor’s start of work on site. Subcontractor will attend additional
meetings as directed by the CM. Unexcused absences will be charged to the subcontractor at the rate of
$500.00 per meeting.

. All Subcontractors are responsible for their own continuous daily work area clean up, in addition to

maintaining all stored materials in an organized well-kept manner. This cleanup must be done on a
continuing basis, with debris sorted as outlined in the specifications. Each Subcontractor crew shall be
equipped with broom, dust pan and trash bags to broom-sweep all areas in which they are working and shall
fully remove all debris resulting from this Scope of Work from the building/site and dispose of in dumpsters
on a daily basis. Hazardous materials are to be disposed of off-site by the subcontractor in accordance with
all Federal, State and Local requirements. In addition, for each week that the subcontractor has any field
labor active on the site, they will provide sixteen hours of an experienced laborer to participate in a
composite clean-up crew, specific days and times to be determined.

Tobacco products will not be allowed onsite at any time. At no time will tobacco products be allowed within
the building structures or within 25 feet of an entrance, intake, or other opening.

This Subcontractor shall provide all wash down, cleaning and touch-up painting of his Work as required for
the proper completion and acceptance of the Work. Clean installed products in accordance with
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

22.

23.

24,

25.

26.

27.

28.

29.

manufacturer’s instructions at such time as agreed to or directed by CM. This Subcontractor will provide
protection from damage to, and be responsible for his Work until acceptance by the Owner.

Subcontractor will be responsible for all testing as required by the specifications and shall give CM sufficient
advance notice (not less than 24 hours & more if required by specifications) of when and where inspection
and/or testing will be performed by Subcontractor. Subcontractor must supply verification to the CM
Superintendent of all testing and/or inspections required by code or specifications from the appropriate
agency acceptance. Subcontractor shall be responsible for all fees incurring from failed inspections.

This subcontractor will be responsible for complying with all requirements as outlined in those
specifications. Provide manpower and troubleshooting/engineering as necessary to support the
Commissioning Agent.

Subcontractor shall include in the Scope of Work multiple “Mock-ups” or “Prototypes” as required to
expedite the approval of any system or product or as required by Specification. Modification or reworking of
the “Mock-ups” or “Prototypes” to achieve Owner/Architect/Contractor approval is included in the Scope of
Work in accordance with technical specification. Expediting of materials to complete mock-ups early in the
construction sequence is included at no additional cost to Construction Manager.

Subcontractor will comply with all quality related requirements listed in the Contract Documents.
Subcontractor shall follow the protocols and procedures listed in the Quality Control Plan for this project.

Upon installation of the building temporary lighting by Electrical Subcontractor, any additional task lighting
beyond OSHA/SHMP required foot-candles shall be the responsibility of each Subcontractor. Immediately
notify the Electrical Subcontractor and CM of any area where sufficient area/access lighting is not present;
do not proceed with entering the area until the condition is corrected. Lighting required for work areas
outside the building structure shall be the responsibility of each subcontractor requiring same. Electrical
Subcontractor shall provide 110 V temporary power within the building structure using the 100 ft. rule of
thumb. Power required outside the building structure shall be the responsibility of subcontractor requiring
same.

Temporary water will be available at one location on the site; distribution shall be the responsibility of the
subcontractor. Hoses shall be routed and maintained to avoid leakage.

Builder’s Risk Insurance is provided by the CM, any subcontractor incurring a loss with an approved claim
shall be responsible for any deductible amounts not covered. Deductible amounts range from ten to twenty-
five thousand dollars per claim depending on the nature of the event.

Provide all access doors required to access items through hard ceilings and walls, including duct mounted
smoke detectors. Provide fire rated access doors where applicable. Access doors to be indicated on
coordination drawings. All drywall and ceiling access doors required for complete access as required under
this scope are furnished by this Trade Contractor. Installation by others. Access doors shown on
Architectural drawings are furnished and installed by others. Refer to architectural specifications for access
door types and manufacturers.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

30. All cutting, burning, welding and grinding operations shall employ a fire watch, equipped with a fire
extinguisher, as outlined in the SHMP. This individual shall be properly equipped and trained. This
individual(s) shall be other than the designated site safety supervisor.

31. This subcontractor shall include all required design, professional liability insurance, and engineered
drawings, by a professional engineer licensed in the state of North Carolina, per the performance
requirements, for systems requiring design.

1.2 TRADE SPECIFIC SCOPE OF WORK ITEMS (Included but not limited to the following):

1.

This Bid Package is intended to include all labor, materials, supervision, equipment, mobilizations, taxes,
and safety measures needed to complete the concrete curbing and asphalt paving scope per plans and
specifications and as defined herein. Furnish and install concrete curb & gutter and asphalt paving and
stone base per Specification 321216 Asphalt Paving, 321313 Portland Cement Concrete Paving and as
shown on plans. Provide fine grading, proof roll of subgrades, proof roll of stone base, stone base for
asphalt paving and under curb& gutter as required. Provide curb & gutter, expansion joints, caulking
between C&G and sidewalks and incidentals for a turnkey installation. Provide curb ramps, detectable
warning and concrete pedestrian refuge at Medical Center Drive. This subcontractor to provide turnkey
pervious pavers and all C&G as shown on Site 604. Pervious paver installer to provide 6”x12” concrete
transition strip. Provide asphalt paving as specified and in required lifts. Provide all pavement markings
including thermoplast and signhage including stop bars, cross bars, cross walks, handicap symbols, parking
spaces at permeable pavers. Signage to include types R7&8 and penalty, stop signs and bicycle parking.
Provide all traffic control for this bid package per current MUTCD guidelines.

Subcontractor is responsible for compliance to all requirements of local authority(s) having jurisdiction
on all installations under this agreement.

Subcontractor has reviewed the Drawings & Specification for this Project. Subcontractor has found no
obvious omissions and further agrees that the Work of this Agreement and the Project can be constructed
within the milestone and completion dates without claims for delay or impact costs, unless substantial
Owner directed Scope changes occur.

This Subcontractor shall obtain permits and coordinate inspections with City, County, State, third party
inspector and Construction Manager. Any required re-inspection fees / costs are responsibility of
Subcontractor.

Final clean all concrete and paving prior to turnover. Remove all trash and debris and broom clean all
surfaces. Power wash any stained or discolored areas. Clean, and repair if necessary, all equipment fluid
drips, fuel leaks and overspray. Subcontractor is to remove all excess spoils and legally dispose of offsite
unless otherwise noted.

Subcontractor is responsible for protecting their work at all times, including rain events. Subcontractor to
protect all adjacent work and coordinate with other subcontractors.

Binder course and surface course to be installed at separate times.
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Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.5 Asphalt Paving / C&G, The
Healing Place of New Hanover County

8. This subcontractor shall be responsible for all required surveying needed for Work to include
benchmarks, curb layout, As-built drawings, and etc.

9. Provide unit prices and allowances as specified in Bid Documents.

10. Included in the base bid is removal and replacement of 100 cy of unsuitable soil, disposal off-site, and
replacement with on-site soil.

11. Included in the base bid is removal and replacement of 100 cy of unsuitable soil, disposal off-site, and
replacement with off-site borrow.

12. Included in the base bid is removal and replacement of 100 cy of unsuitable soils, off-site disposal, and
replacement with ABC compacted stone.

2. Alternates/Allowances
The following are included in the Subcontract Amount/Purchase Order Amount and are included in Exhibit
‘6X”
2.1. Alternates
2.2.Unit Prices

Removal and replacement of unsuitable soils, off-site disposal,
and replacement with on-site soil ($/cy)

Removal and replacement of unsuitable soils, off-site disposal,
and replacement with off-site borrow. ($/cy)

Removal and replacement of unsuitable soils, off-site disposal,
and replacement with ABC compacted stone. ($/cy)

Hourly rate for survey crew. ($/Hr)
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Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 02.5 Description: Asphalt Paving and Curb & Gutter

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Removal and replacement of unsuitable soils, off-site disposal, and replacement with on-site soil
($/CY)
UP #2
Removal and replacement of unsuitable soils, off-site disposal, and replacement with off-site borrow
($/CY)
UP #3
Removal and replacement of unsuitable soils, off-site disposal, and replacement with ABC Compacted Stone
($/CY)
UP #4
Hourly Rate for survey crew
($/Hr)

J.M. THOMPSON

General Gontractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.8 Landscaping, The Healing Place
of New Hanover County

SCOPE OF WORK/SUPPLY AND CLARIFICATIONS/QUALIFICATIONS

1. Scope of Work/Supply

The Scope of Work/Supply is identified in the following Specification Section(s) and further described below:

Specification Description
Section
329300 Landscaping
Related Section Description
Division 0 Project Information
Division 1 General Requirements

All other divisions

The Contract Documents indicate the general Scope of the Project in terms of the design concept, the
dimensions/types/locations of structures, utility and other systems and the outline of major elements of
construction. The Contract Documents may not be complete and may not necessarily indicate or describe
in complete detail all work required for the full performance and completion of Trade Contractor’s Work.
Trade Contractor understands and agrees that they are to furnish all items required for a complete and
functioning system; all work shall comply with applicable code requirements and the intent of the
Architect/Engineer.

1.1 GENERAL PROVISIONS - All Trade Contractors

1. The Contract Documents, applicable codes, state and local authorities. The work on this project may involve
working in or adjacent to a roadway. Specific requirements relating to eVerifi, flagman, employee training
and documentation apply, subcontractors shall note these requirements in the contract documents when
preparing their bids.

2. Subcontractors shall provide a directly-employed, dedicated full time Superintendent to the project at all times
that work or deliveries are being performed by the subcontractor or its sub-subcontractors, or as required for
the proper coordination between trades. This individual must be fully trained in all aspects of Environmental
Health & Safety and possess the required certifications as required by the Safety and Health Management
Program. The Superintendent shall not be replaced or removed by the Subcontractor without the written
consent of the CM. However, the CM at their discretion may direct Subcontractor to replace the
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.8 Landscaping, The Healing Place
of New Hanover County

Superintendent with a mutually acceptable replacement. The superintendent must be English-speaking, and
must have access to a mobile phone a direct company email.

3. Subcontractor shall inspect and verify, at least two (2) weeks prior to the start of their Work that all
requirements for installation are complete and acceptable as required for installation to begin. This
verification shall be submitted to the Construction Manager in writing. The site review shall include, but not
be limited to a detailed review of all work in place furnished & installed by others. Items that do not meet the
installation requirements must be identified accordingly.

4. Within (14) days of Notice of Award of the Subcontract, Subcontractor shall submit a detailed schedule for
the entire scope of the subcontract, including a detailed schedule of values broken down into labor and
material costs for each portion of the work, shop drawings, submittals, production schedule, delivery, and
installation that will meet the milestone dates identified in the Construction Schedule (Exhibit D). This
schedule is to be updated and submitted to the Construction Manager bi-weekly throughout the performance
of this Scope. Submission of Schedule Updates and Recovery Plans (if required) shall be a prerequisite to the
acceptance and processing of Subcontractor’s Monthly Application for Payment.

5. Install sleeves and/or blockouts pertaining to your scope of work. Maintain sleeve and blockout opening
protection. If Core drilling or saw cutting is necessary, submit a request to the engineer of record for approval
prior to proceeding. Provide tradesman on standby for duration of all concrete pours to insure integrity of
blockout, sleeve or embedded item is maintained. CM will provide only those openings indicated on the
structural drawings. Seal and firesafe all penetrations in accordance with the contract documents and local
code requirements. Firesafing shall be installed by a trade contractor regularly engaged in that business and
not self-performed by the subcontractor’s own forces.

6. The maintenance period initiates at the completion of final inspections, and an effective warranty
date will be issued by the CM, not from date of installation. Subcontractors shall take note of extended
warranty requirements outlined in the specifications. For warranties that extend beyond the normal period, a
separate warranty may be required to be written directly between the Owner and subcontractor.

7. Subcontractor shall be totally responsible for the delivery, receiving, unloading, storing, handling, protecting,
hoisting, distributing, delegated engineering, layout and installation of all materials installed under this scope.
Material deliveries to the jobsite shall be coordinated and approved by the CM’s project superintendent.
Materials shall be delivered to the jobsite, tagged/labeled in an orderly manner, protected from exposure, and
free of damage. In general, materials shall be ordered and shipped for “just-in-time” delivery to avoid
congestion and damage from excessive storage of materials onsite. Subcontractor shall provide trained,
competent flagmen for hoisting, moving and unloading of material.

8. Subcontractor shall be responsible for taking all field measurements that are necessary to insure the proper
installation of Subcontractor’s work in coordination with the work of other trades. Field measurements shall
be taken and coordinated in a timely manner in order to avoid delaying the project.

9. Subcontractor shall include all dewatering necessary for the performance of their work, such that should

standing water be encountered in an area of work, Subcontractor shall employ the means necessary for
removal.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.8 Landscaping, The Healing Place
of New Hanover County

10.

11.

12.

13.

14.

Subcontractor shall include all submittals, shop drawings, as-built drawings, O&M manuals, extra materials,
and Owner training as specified. Subcontractor shall complete all submittals within thirty (30) days of the
date of award of the subcontract. Subcontractor will be required to utilize the Project Team Procore platform.
All submittals will be processed in an electronic format, as well as document control, field activity tracking,
reports, punch listing and commissioning. Subcontractor shall provide the necessary equipment, personnel
and training to support these functions on site. Any deviations, changes, and/or discrepancies differentiating
the shop drawings from the Contract Documents shall be clouded and clearly marked requesting the
Architect’s/Engineer’s review and approval. It is understood that the Subcontractor shall furnish all product
submittals per the Contract Documents. Substitution requests must be submitted prior to receipt of bids as
outlined in the Instruction to Bidders. Substitution requests received after the deadline will not be entertained.
Provide 2 sets of physical samples to be submitted to the Construction Manager.

Subcontractor shall cooperate fully with building inspection officials, third-party inspectors, and designer’s
designated representatives for review and inspection of the work of this Subcontract. Subcontractor shall
provide access to any and all areas for required testing, including providing scaffolding, safety equipment,
lifts, etc as required. Subcontractor shall promptly remedy all rejected or disapproved work.

Safety Provisions

a. Subcontractor shall comply with all provisions outlined in the Safety and Health Management
Program (SHMP), which includes but is not limited to, the following:

Submission of Corporate Safety Program

Submission of Site-Specific Safety & Health Plan

Submission of Daily Pre-Task Plans for each crew

Submission of Monthly Man-hour Report
e Attendance by each employee at CM’s Site-Specific Safety Orientation

e Attendance by each employee at Weekly Site Safety Meeting

Performance of all Work in accordance with OSHA and the guidelines identified in the SHMP

Compliance with 100% continuous fall protection where exposed to fall hazards over 6’

All field personnel shall attend, a four-hour Injury Free Environment (IFE) training session.

All tradesmen must have the proper license and/or certification to operate equipment/tools
required for that trade. All licenses and certifications must be included in the Subcontractors
Project Specific Safety Manual.

Include all surveying, engineering and layout from existing benchmark’s and coordinates for this scope of
work. The CM will provide one north/south & east/west control point on the site along with a benchmark
elevation. This subcontractor shall be fully responsible for all field engineering required to transfer to work
location. Subcontractor shall take note of the requirements for As-Built Documentation; drawings shall be
updated on a daily basis and turned over to the CM electronically on a monthly basis. The Subcontractor
shall provide a complete for-record set of electronic as-built documents at the completion of the project, as
well as one complete paper copy.

Subcontractor should employ the use of subcontractor provided off-site storage facilities and just-in-time.
Limited access may require 2nd & 3rd shift material/equipment deliveries, to be coordinated with the CM.

Page 3 of 7



EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.8 Landscaping, The Healing Place
of New Hanover County

15.

16.

17.

18.

19

20.

21.

Subcontractor shall be fully responsible for all equipment required for unloading. Stored materials may only
be submitted for payment when stored on site, received in a timely fashion and with prior approval of the
Owner and CM. Subcontractors shall not anticipate stored material payment prior to installation. Protection of
said materials utilizing shrink wrapping, visqueen, tarps, etc. is the responsibility of the subcontractor.

The subcontractor will staff the project with adequate manpower; supervision and equipment required to
complete all activities on or before scheduled dates without the planned use of overtime. The Project Schedule
is based on 5 days per week, Monday through Friday, starting at 7:00 AM; Project start time may be adjusted
with Daylight Savings Time to maintain safe work conditions at the discretion of the CM. A four ten-hour day
work schedule will not be allowed. Weekend and after-hours work shall be requested by the Subcontractor
and approved by the CM forty-eight (48) hours in advance. The Subcontractor shall anticipate normal
weather conditions (defined as weather patterns and conditions within the 5-year climatic range for the same
time period as defined by NOAA for this region) and shall be responsible to maintain the project schedule at
no additional cost. The First Tier Subcontractor’s Superintendent shall be present onsite during any overtime
or weekend work being performed by the Subcontractor or their sub-subcontractors. Multiple mobilizations
may be required.

Subcontractors shall anticipate that limited onsite parking will be available.

Pre-Installation Meetings: The subcontractor shall provide their project manager and superintendent to
participate in pre-installation meeting including CM, Architect, and Manufacturer Representative, to verify
project requirements, substrate conditions, manufacturer’s installation instructions, manufacturer’s warranty
requirements, architectural details and safety program, quality control and schedule, prior to starting any work
onsite.

Subcontractor understands that weekly project meetings will be held on the job site. Subcontractor agrees to
have the Project Manager and Superintendent attend all required meetings. Subcontractor will attend meeting
beginning 3 weeks prior to that subcontractor’s start of work on site. Subcontractor will attend additional
meetings as directed by the CM. Unexcused absences will be charged to the subcontractor at the rate of
$500.00 per meeting.

. All Subcontractors are responsible for their own continuous daily work area clean up, in addition to

maintaining all stored materials in an organized well-kept manner. This cleanup must be done on a
continuing basis, with debris sorted as outlined in the specifications. Each Subcontractor crew shall be
equipped with broom, dust pan and trash bags to broom-sweep all areas in which they are working and shall
fully remove all debris resulting from this Scope of Work from the building/site and dispose of in dumpsters
on a daily basis. Hazardous materials are to be disposed of off-site by the subcontractor in accordance with
all Federal, State and Local requirements. In addition, for each week that the subcontractor has any field
labor active on the site, they will provide sixteen hours of an experienced laborer to participate in a
composite clean-up crew, specific days and times to be determined.

Tobacco products will not be allowed onsite at any time. At no time will tobacco products be allowed
within the building structures or within 25 feet of an entrance, intake, or other opening.

This Subcontractor shall provide all wash down, cleaning and touch-up painting of his Work as required for
the proper completion and acceptance of the Work. Clean installed products in accordance with
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22.

23.

24,

25.

26.

27.

28.

29.

manufacturer’s instructions at such time as agreed to or directed by CM. This Subcontractor will provide
protection from damage to, and be responsible for his Work until acceptance by the Owner.

Subcontractor will be responsible for all testing as required by the specifications and shall give CM sufficient
advance notice (not less than 24 hours & more if required by specifications) of when and where inspection
and/or testing will be performed by Subcontractor. Subcontractor must supply verification to the CM
Superintendent of all testing and/or inspections required by code or specifications from the appropriate
agency acceptance. Subcontractor shall be responsible for all fees incurring from failed inspections.

This subcontractor will be responsible for complying with all requirements as outlined in those
specifications. Provide manpower and troubleshooting/engineering as necessary to support the
Commissioning Agent.

Subcontractor shall include in the Scope of Work multiple “Mock-ups” or “Prototypes” as required to
expedite the approval of any system or product or as required by Specification. Modification or reworking of
the “Mock-ups” or “Prototypes” to achieve Owner/Architect/Contractor approval is included in the Scope of
Work in accordance with technical specification. Expediting of materials to complete mock-ups early in the
construction sequence is included at no additional cost to Construction Manager.

Subcontractor will comply with all quality related requirements listed in the Contract Documents.
Subcontractor shall follow the protocols and procedures listed in the Quality Control Plan for this project.

Upon installation of the building temporary lighting by Electrical Subcontractor, any additional task lighting
beyond OSHA/SHMP required foot-candles shall be the responsibility of each Subcontractor. Immediately
notify the Electrical Subcontractor and CM of any area where sufficient area/access lighting is not present;
do not proceed with entering the area until the condition is corrected. Lighting required for work areas
outside the building structure shall be the responsibility of each subcontractor requiring same. Electrical
Subcontractor shall provide 110 V temporary power within the building structure using the 100 ft. rule of
thumb. Power required outside the building structure shall be the responsibility of subcontractor requiring
same.

Temporary water will be available at one location on the site; distribution shall be the responsibility of the
subcontractor. Hoses shall be routed and maintained to avoid leakage.

Builder’s Risk Insurance is provided by the CM, any subcontractor incurring a loss with an approved claim
shall be responsible for any deductible amounts not covered. Deductible amounts range from ten to twenty-
five thousand dollars per claim depending on the nature of the event.

Provide all access doors required to access items through hard ceilings and walls, including duct mounted
smoke detectors. Provide fire rated access doors where applicable. Access doors to be indicated on
coordination drawings. All drywall and ceiling access doors required for complete access as required under
this scope are furnished by this Trade Contractor. Installation by others. Access doors shown on
Architectural drawings are furnished and installed by others. Refer to architectural specifications for access
door types and manufacturers.

Page 5 of 7



EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.8 Landscaping, The Healing Place
of New Hanover County

30. All cutting, burning, welding and grinding operations shall employ a fire watch, equipped with a fire

extinguisher, as outlined in the SHMP. This individual shall be properly equipped and trained. This
individual(s) shall be other than the designated site safety supervisor.

31. This subcontractor shall include all required design, professional liability insurance, and engineered

drawings, by a professional engineer licensed in the state of North Carolina, per the performance
requirements, for systems requiring design.

1.2 TRADE SPECIFIC SCOPE OF WORK ITEMS (Including but not limited to the following)

10.

Topsoil to be stored at various locations on site by Grading Contractor. Landscaper to prepare subgrade
and fine grade and place topsoil. Provide soil amendments at all seeded and sod areas as required. Provide
all ground preparation and soil amendments per approved soil amendment schedule. Fine grade and
prepare all areas receiving permanent seeding or sod

This Subcontractor is to provide all excavation including offsite disposal of spoils required for this work.

Provide all specified temporary seeding, and sodding, Inorganic/Organic Soil Amendments, fertilizers
mulches, plants etc.

Provide Specified watering and maintenance
Provide all specified plants, planting soils, mulches and grasses.
Provide specified warranty and associate services. Provide specified maintenance service.

Subcontractor is responsible for protecting the storm drain inlets, valve covers, cleanouts, curb and gutter,
walks, paving, etc. during performance of this work. Final cleaning of these items if soiled by this work
is included.

This Subcontractor acknowledges that the Project will require coordination with all other work during this
phase in accordance with the Project Schedule and that there is no limitation to the mobilizations which
will be required to complete this scope of work.

Subcontractor is responsible for notifying Construction Manager, Owner, Architect, and governing
agencies of all inspection requests. Subcontractor is responsible to coordinate work under this agreement
with all other bid package contractors since existing and/or future utilities exists onsite.

Subcontractor shall verify locations of all existing Utilities within the Construction Areas prior to
commencing Work. Any damage to existing in-service Ultilities during Construction will be repaired at
the expense of the Subcontractor that caused the damage. Subcontractor is responsible for notifying the
Construction Manager, Owner, Architect, and governing agencies of all tie-ins and shut downs of existing
utility systems, inspection requests, and existing utility locates.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-02.8 Landscaping, The Healing Place
of New Hanover County

11.

12.

13.

14.

15.

16.

17.

18.

Subcontractor is responsible for compliance to all requirements of local authority(s) having jurisdiction
on all installations under this agreement.

This Subcontractor shall obtain and pay for any additional permits, bonds, or fees as required to
complete scope of work under this agreement including any required re-inspection fees / costs are
responsibility of Subcontractor.

Subcontractor is responsible for providing all required temporary and permanent access requirements for
construction operations at all times as this requirement is related to this scope of work.

This Subcontractor will provide all dewatering labor, materials and equipment required to perform all
work in this bid package.

Subcontractor is responsible for the dressing up trees and the areas around trees that remained in place
throughout construction.

The maintenance period initiates at the completion of final inspections, and an effective warranty date
will be issued by the CM, not from date of installation.

Included in the base bid is provision and installation of 5,000 sy of TifTuf Bermuda SOD.

Included in the base bid is allowance of $50,000 for design and complete installation of irrigation system.
Alternates/Allowances
The following are included in the Subcontract Amount/Purchase Order Amount and are included in Exhibit
(e
2.1. Alternates
2.2.Unit Prices

Furnish and install Bermuda SOD ($/sy)
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Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 02.8 Description: Landscaping & Pavers

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP 1:
Furnish and install Bermuda SOD $ Per Square Yard

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

SCOPE OF WORK/SUPPLY AND CLARIFICATIONS/QUALIFICATIONS

1. Scope of Work/Supply

The Scope of Work/Supply is identified in the following Specification Section(s) and further described below:

Specification Description

Section
084113 Aluminum-Framed Entrances and Storefronts
088000 Glazing
088300 Mirrors

Related Section Description

Division 0 Project Information

Division 1 General Requirements

Division 8 Door Hardware

All other divisions

The Contract Documents indicate the general Scope of the Project in terms of the design concept, the
dimensions/types/locations of structures, utility and other systems and the outline of major elements of
construction. The Contract Documents may not be complete and may not necessarily indicate or describe
in complete detail all work required for the full performance and completion of Trade Contractor’s Work.
Trade Contractor understands and agrees that they are to furnish all items required for a complete and
functioning system; all work shall comply with applicable code requirements and the intent of the
Architect/Engineer.

1.1 GENERAL PROVISIONS - All Trade Contractors

1. Subcontractor shall include licenses, inspections, training, tests, certifications, and warranties as required by
the Contract Documents, applicable codes, state and local authorities. The work on this project may involve
working in or adjacent to a roadway. Specific requirements relating to eVerifi, flagman, employee training
and documentation apply, subcontractors shall note these requirements in the contract documents when
preparing their bids.

2. Subcontractors shall provide a directly-employed, dedicated full time Superintendent to the project at all times
that work or deliveries are being performed by the subcontractor or its sub-subcontractors, or as required for
the proper coordination between trades. This individual must be fully trained in all aspects of Environmental
Health & Safety and possess the required certifications as required by the Safety and Health Management
Program. The Superintendent shall not be replaced or removed by the Subcontractor without the written
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

consent of the CM. However, the CM at their discretion may direct Subcontractor to replace the
Superintendent with a mutually acceptable replacement. The superintendent must be English-speaking, and
must have access to a mobile phone a direct company email.

3. Subcontractor shall inspect and verify, at least two (2) weeks prior to the start of their Work that all
requirements for installation are complete and acceptable as required for installation to begin. This
verification shall be submitted to the Construction Manager in writing. The site review shall include, but not
be limited to a detailed review of all work in place furnished & installed by others. Items that do not meet the
installation requirements must be identified accordingly.

4. Within (14) days of Notice of Award of the Subcontract, Subcontractor shall submit a detailed schedule for
the entire scope of the subcontract, including a detailed schedule of values broken down into labor and
material costs for each portion of the work, shop drawings, submittals, production schedule, delivery, and
installation that will meet the milestone dates identified in the Construction Schedule (Exhibit D). This
schedule is to be updated and submitted to the Construction Manager bi-weekly throughout the performance
of this Scope. Submission of Schedule Updates and Recovery Plans (if required) shall be a prerequisite to the
acceptance and processing of Subcontractor’s Monthly Application for Payment.

5. Install sleeves and/or blockouts pertaining to your scope of work. Maintain sleeve and blockout opening
protection. If Core drilling or saw cutting is necessary, submit a request to the engineer of record for approval
prior to proceeding. Provide tradesman on standby for duration of all concrete pours to insure integrity of
blockout, sleeve or embedded item is maintained. CM will provide only those openings indicated on the
structural drawings. Seal and firesafe all penetrations in accordance with the contract documents and local
code requirements. Firesafing shall be installed by a trade contractor regularly engaged in that business and
not self-performed by the subcontractor’s own forces.

6. The maintenance period initiates at the completion of final inspections, and an effective warranty
date will be issued by the CM, not from date of installation Subcontractors shall take note of extended
warranty requirements outlined in the specifications. For warranties that extend beyond the normal period, a
separate warranty may be required to be written directly between the Owner and subcontractor.

7. Subcontractor shall be totally responsible for the delivery, receiving, unloading, storing, handling, protecting,
hoisting, distributing, delegated engineering, layout and installation of all materials installed under this scope.
Material deliveries to the jobsite shall be coordinated and approved by the CM’s project superintendent.
Materials shall be delivered to the jobsite, tagged/labeled in an orderly manner, protected from exposure, and
free of damage. In general, materials shall be ordered and shipped for “just-in-time” delivery to avoid
congestion and damage from excessive storage of materials onsite. Subcontractor shall provide trained,
competent flagmen for hoisting, moving and unloading of material.

8. Subcontractor shall be responsible for taking all field measurements that are necessary to insure the proper
installation of Subcontractor’s work in coordination with the work of other trades. Field measurements shall
be taken and coordinated in a timely manner in order to avoid delaying the project.

9. Subcontractor shall include all dewatering necessary for the performance of their work, such that should

standing water be encountered in an area of work, Subcontractor shall employ the means necessary for
removal.

Page 2 of 8



EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

10.

11.

12.

13.

Subcontractor shall include all submittals, shop drawings, as-built drawings, O&M manuals, extra materials,
and Owner training as specified. Subcontractor shall complete all submittals within thirty (30) days of the
date of award of the subcontract. Subcontractor will be required to utilize the Project Team Procore platform.
All submittals will be processed in an electronic format, as well as document control, field activity tracking,
reports, punch listing and commissioning. Subcontractor shall provide the necessary equipment, personnel
and training to support these functions on site. Any deviations, changes, and/or discrepancies differentiating
the shop drawings from the Contract Documents shall be clouded and clearly marked requesting the
Architect’s/Engineer’s review and approval. It is understood that the Subcontractor shall furnish all product
submittals per the Contract Documents. Substitution requests must be submitted prior to receipt of bids as
outlined in the Instruction to Bidders. Substitution requests received after the deadline will not be entertained.
Provide 2 sets of physical samples to be submitted to the Construction Manager.

Subcontractor shall cooperate fully with building inspection officials, third-party inspectors, and designer’s
designated representatives for review and inspection of the work of this Subcontract. Subcontractor shall
provide access to any and all areas for required testing, including providing scaffolding, safety equipment,
lifts, etc as required. Subcontractor shall promptly remedy all rejected or disapproved work.

Safety Provisions

a. Subcontractor shall comply with all provisions outlined in the Safety and Health Management
Program (SHMP), which includes but is not limited to, the following:

Submission of Corporate Safety Program
Submission of Site-Specific Safety & Health Plan
Submission of Daily Pre-Task Plans for each crew
Submission of Monthly Man-hour Report
e Attendance by each employee at CM’s Site-Specific Safety Orientation
e Attendance by each employee at Weekly Site Safety Meeting

° Performance of all Work in accordance with OSHA and the guidelines identified in the
SHMP

o Compliance with 100% continuous fall protection where exposed to fall hazards over 6’

. All field personnel shall attend, a four-hour Injury Free Environment (IFE) training session.

All tradesmen must have the proper license and/or certification to operate equipment/tools
required for that trade. All licenses and certifications must be included in the Subcontractors
Project Specific Safety Manual.

Include all surveying, engineering and layout from existing benchmark’s and coordinates for this scope of
work. The CM will provide one north/south & east/west control point on the site along with a benchmark
elevation. This subcontractor shall be fully responsible for all field engineering required to transfer to work
location. Subcontractor shall take note of the requirements for As-Built Documentation; drawings shall be
updated on a daily basis and turned over to the CM electronically on a monthly basis. The Subcontractor
shall provide a complete for-record set of electronic as-built documents at the completion of the project, as
well as one complete paper copy.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

14.

15.

16.

17.

18.

19

20.

Subcontractor should employ the use of subcontractor provided off-site storage facilities and just-in-time.
Limited access may require 2nd & 3rd shift material/equipment deliveries, to be coordinated with the CM.
Subcontractor shall be fully responsible for all equipment required for unloading. Stored materials may only
be submitted for payment when stored on site, received in a timely fashion and with prior approval of the
Owner and CM. Subcontractors shall not anticipate stored material payment prior to installation. Protection of
said materials utilizing shrink wrapping, visqueen, tarps, etc. is the responsibility of the subcontractor.

The subcontractor will staff the project with adequate manpower; supervision and equipment required to
complete all activities on or before scheduled dates without the planned use of overtime. The Project Schedule
is based on 5 days per week, Monday through Friday, starting at 7:00 AM; Project start time may be adjusted
with Daylight Savings Time to maintain safe work conditions at the discretion of the CM. A four ten-hour day
work schedule will not be allowed. Weekend and after-hours work shall be requested by the Subcontractor
and approved by the CM forty-eight (48) hours in advance. The Subcontractor shall anticipate normal
weather conditions (defined as weather patterns and conditions within the 5-year climatic range for the same
time period as defined by NOAA for this region) and shall be responsible to maintain the project schedule at
no additional cost. The First Tier Subcontractor’s Superintendent shall be present onsite during any overtime
or weekend work being performed by the Subcontractor or their sub-subcontractors. Multiple mobilizations
may be required.

Subcontractors shall anticipate that limited onsite parking will be available.

Pre-Installation Meetings: The subcontractor shall provide their project manager and superintendent to
participate in pre-installation meeting including CM, Architect, and Manufacturer Representative, to verify
project requirements, substrate conditions, manufacturer’s installation instructions, manufacturer’s warranty
requirements, architectural details and safety program, quality control and schedule, prior to starting any work
onsite.

Subcontractor understands that weekly project meetings will be held on the job site. Subcontractor agrees to
have the Project Manager and Superintendent attend all required meetings. Subcontractor will attend meeting
beginning 3 weeks prior to that subcontractor’s start of work on site. Subcontractor will attend additional
meetings as directed by the CM. Unexcused absences will be charged to the subcontractor at the rate of
$500.00 per meeting.

. All Subcontractors are responsible for their own continuous daily work area clean up, in addition to

maintaining all stored materials in an organized well-kept manner. This cleanup must be done on a
continuing basis, with debris sorted as outlined in the specifications. Each Subcontractor crew shall be
equipped with broom, dust pan and trash bags to broom-sweep all areas in which they are working and shall
fully remove all debris resulting from this Scope of Work from the building/site and dispose of in dumpsters
on a daily basis. Hazardous materials are to be disposed of off-site by the subcontractor in accordance with
all Federal, State and Local requirements. In addition, for each week that the subcontractor has any field
labor active on the site, they will provide sixteen hours of an experienced laborer to participate in a
composite clean-up crew, specific days and times to be determined.

Tobacco products will not be allowed onsite at any time. At no time will tobacco products be allowed within
the building structures or within 25 feet of an entrance, intake, or other opening.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

21.

22.

23.

24.

25.

26.

217.

28.

29.

This Subcontractor shall provide all wash down, cleaning and touch-up painting of his Work as required for
the proper completion and acceptance of the Work. Clean installed products in accordance with
manufacturer’s instructions at such time as agreed to or directed by CM. This Subcontractor will provide
protection from damage to, and be responsible for his Work until acceptance by the Owner.

Subcontractor will be responsible for all testing as required by the specifications and shall give CM sufficient
advance notice (not less than 24 hours & more if required by specifications) of when and where inspection
and/or testing will be performed by Subcontractor. Subcontractor must supply verification to the CM
Superintendent of all testing and/or inspections required by code or specifications from the appropriate
agency acceptance. Subcontractor shall be responsible for all fees incurring from failed inspections.

This subcontractor will be responsible for complying with all requirements as outlined in those
specifications. Provide manpower and troubleshooting/engineering as necessary to support the
Commissioning Agent.

Subcontractor shall include in the Scope of Work multiple “Mock-ups” or “Prototypes” as required to
expedite the approval of any system or product or as required by Specification. Modification or reworking of
the “Mock-ups” or “Prototypes” to achieve Owner/Architect/Contractor approval is included in the Scope of
Work in accordance with technical specification. Expediting of materials to complete mock-ups early in the
construction sequence is included at no additional cost to Construction Manager.

Subcontractor will comply with all quality related requirements listed in the Contract Documents.
Subcontractor shall follow the protocols and procedures listed in the Quality Control Plan for this project.

Upon installation of the building temporary lighting by Electrical Subcontractor, any additional task lighting
beyond OSHA/SHMP required foot-candles shall be the responsibility of each Subcontractor. Immediately
notify the Electrical Subcontractor and CM of any area where sufficient area/access lighting is not present;
do not proceed with entering the area until the condition is corrected. Lighting required for work areas
outside the building structure shall be the responsibility of each subcontractor requiring same. Electrical
Subcontractor shall provide 110 V temporary power within the building structure using the 100 ft. rule of
thumb. Power required outside the building structure shall be the responsibility of subcontractor requiring
same.

Temporary water will be available at one location on the site; distribution shall be the responsibility of the
subcontractor. Hoses shall be routed and maintained to avoid leakage.

Builder’s Risk Insurance is provided by the CM, any subcontractor incurring a loss with an approved claim
shall be responsible for any deductible amounts not covered. Deductible amounts range from ten to twenty-
five thousand dollars per claim depending on the nature of the event.

Provide all access doors required to access items through hard ceilings and walls, including duct mounted
smoke detectors. Provide fire rated access doors where applicable. Access doors to be indicated on
coordination drawings. All drywall and ceiling access doors required for complete access as required under
this scope are furnished by this Trade Contractor. Installation by others. Access doors shown on
Architectural drawings are furnished and installed by others. Refer to architectural specifications for access
door types and manufacturers.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

30. All cutting, burning, welding and grinding operations shall employ a fire watch, equipped with a fire
extinguisher, as outlined in the SHMP. This individual shall be properly equipped and trained. This
individual(s) shall be other than the designated site safety supervisor.

31. This subcontractor shall include all required design, professional liability insurance, and engineered
drawings, by a professional engineer licensed in the state of North Carolina, per the performance
requirements, for systems requiring design.

1.2 TRADE SPECIFIC SCOPE OF WORK ITEMS (Included but not limited to the following):

1. This subcontractor shall furnish and install all scope of work associated with the curtain wall, storefront,
glass doors, hardware, interior glazing, and non-framed mirrors.

2. This subcontractor shall provide all necessary fasteners, gaskets, sealants, bracing, anchors, clips, shims
and setting blocks required for the attachment, support and anchoring of this work to the designed
structure. Any additional steel required for achieving wind load/deflection requirements, attachment or
reinforcement within this system over and above that is shown on contract documents shall be by this
subcontractor.

3. This subcontractor shall furnish and install all pressure treated wood blocking at all sill, jamb, head and
backing locations to structure for attachment of curtain wall, storefront, glass Doors and Hardware
including interior glazing as per approved shop drawing.

4. Provide and install complete entry systems for the curtain wall, aluminum famed entrances and
storefronts, swinging automatic entrances, interior and exterior glazing, including all hardware, operators,
thresholds and weather stripping. Provide all layout and coordination drawings for all powered doors.
This subcontractor shall furnish and install all operators, power supply, low voltage and control
conduit/wiring. The electrical subcontractor shall provide line voltage wiring and final connection to
power supply. Hardware cylinders and keying to be provided by Doors Subcontractor, this
Subcontractor is responsible for coordination, submittal review, installation of hardware, etc.

5. Furnish and install all requirements for Field Quality Control testing including a qualified 3" Party
independent water spray test of the systems. Subcontractor to ensure Field Quality controls and
inspections and testing per specifications. Cost for failed re-inspections will be borne by this
subcontractor.

6.  Subcontractor is to include all Special Warranty and Special Finish Warranty.

7. This subcontractor shall be responsible for all field measurements required for this scope of work.

8.  Include in the base bid an allowance of 75 skilled journeyman man hours and a material allowance of
$5,000 to provide, install and remove additional temporary dry-in of storefront/curtain wall/window
locations as a result of schedule adjustments and not as a result of delays on the part of this subcontractor.

This allowance may only be utilized upon written authorization of the CM. Upon final completion this
allowance will be adjusted based on subcontract unit prices and actual cost of materials.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

9.

10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

Furnish and install all exterior and interior joint sealants/caulking at all curtain wall, storefront, entrances
and all surfaces to assure a waterproof installation. Include all bonding agents, backing materials and
joint sealants. Verify compatibility of all sealants used with adjacent surfaces to assure bonding and
avoid chemical incompatibility. Include all joint sealants/caulking including to adjacent materials
provided by others.

Furnish and install all accent mullion cap at all interior elevations. This includes all locations installed
within the curtain wall system and not associated with curtain wall system.

Furnish and install all glazing as indicted on contract documents and as defined by specifications
including at all hollow metal windows, hollow metal/wood doors, glazed entrances, interior borrowed
lites and storefront framing. This includes all bullet resistant glass, sliding glass clad windows. acrylic
glass with stainless steel speaker ports plus division 08800 glazing. This includes tempered glass,
insulating glass and Low-E Insulating glass. Field measure as required, include all sealants as required.

Subcontractor is to include furnishing and installing all glazing in wood doors and shall set stops and fill
holes with the complimentary wood filler. This subcontractor is responsible for removing all adhered
labels and residue on glass and frame surfaces upon completion of installation.

Subcontractor shall furnish and install all glazing gaskets, sealants and miscellaneous glazing materials.
Coordinate framed opening sizes for glazing installation with the Doors, Frames and Hardware
subcontractor for all hollow-metal frames and doors.

Include furnish and installation of all 2-piece flashing, receiver flashing, counter flashing and sill flashing
required for all curtain wall, storefront, metal panel and louvers. All flashing shall have water stops, end
dams and lap sealants. This subcontractor shall include a photographic survey including date, location and
elevation of the described continuous membrane flashing at all substrate locations.

Furnish and install all thermal insulation, fire safing and penetration fire stopping, as required at all punch
windows, curtain wall, and storefront work.

HSS Tube Steel Saw Structural Steel Metal framing system will be provided by others as indicated on the
structural drawings. Any supplemental steel required to install the curtain wall and storefront systems
will be by this subcontractor.

This subcontractor is to install break metal on all structural steel members where shown on plan.

Furnish and install self-adhering peel & stick flashing as the underlayment material over all blocking to
provide separation between blocking and all metal components. This includes at locations designed in the
drawings as building felt. Furnish and install all primers and surface treatment as necessary to install peel

& stick per manufacturer recommendations.

This subcontractor shall furnish and install all drip flashing and sealant inside and outside of the glazing
systems.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-08.1 Glass & Glazing, The Healing
Place of New Hanover County

20.  This subcontractor is to furnish and install all hardware on the project for all aluminum doors with the
exception of HM and wood doors. This Subcontractor shall be responsible for providing mock-ups as
indicated and specified.

21.  This subcontractor is responsible for providing a mock up. This mock-up shall include all gaskets, sill
flashings, end dams, caulking and ancillary items to serve as the quality standard by which the remaining
materials and installation execution shall be judged. The mock-ups will not become part of the
completed, final installation. This Subcontractor shall include in the base bid, the demolition, removal,
and disposal, of the mock-up.

22.  This subcontractor is to supply and install the suns shades attached to the structures (not walkway

canopies).

2. Alternates/Allowances
The following are included in the Subcontract Amount/Purchase Order Amount and are included in
Exhibit “X”

2.1. Alternates
2.2. Allowances
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Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 08.1 Description: Glass & Glazing

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Provide skilled journeyman $ Per Hour

Provide skilled journeyman to install and remove additional temporary dry-in of
storefront/curtain wall/window locations as a result of schedule adjustments and
not as a result of delays on the part of this subcontractor.

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

SCOPE OF WORK/SUPPLY AND CLARIFICATIONS/QUALIFICATIONS

1. Scope of Work/Supply

The Scope of Work/Supply is identified in the following Specification Section(s) and further described below:

Specification Description
Section
093013 Ceramic Tiling
Related Section Description
Division 0 Project Information
Division 1 General Requirements

All other divisions

The Contract Documents indicate the general Scope of the Project in terms of the design concept, the

dimensions/types/locations of structures, utility and other systems and the outline of major elements of

construction. The Contract Documents may not be complete and may not necessarily indicate or describe
in complete detail all work required for the full performance and completion of Trade Contractor’s Work.
Trade Contractor understands and agrees that they are to furnish all items required for a complete and
functioning system; all work shall comply with applicable code requirements and the intent of the
Architect/Engineer.

1.1 GENERAL PROVISIONS — All Trade Contractors

1. Subcontractor shall include licenses, inspections, training, tests, certifications, and warranties as required by
the Contract Documents, applicable codes, state and local authorities. The work on this project may involve
working in or adjacent to a roadway. Specific requirements relating to eVerifi, flagman, employee training
and documentation apply, subcontractors shall note these requirements in the contract documents when
preparing their bids.

Subcontractors shall provide a directly-employed, dedicated full time Superintendent to the project at all times
that work or deliveries are being performed by the subcontractor or its sub-subcontractors, or as required for
the proper coordination between trades. This individual must be fully trained in all aspects of Environmental
Health & Safety and possess the required certifications as required by the Safety and Health Management
Program. The Superintendent shall not be replaced or removed by the Subcontractor without the written
consent of the CM. However, the CM at their discretion may direct Subcontractor to replace the
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

Superintendent with a mutually acceptable replacement. The superintendent must be English-speaking, and
must have access to a mobile phone a direct company email.

3. Subcontractor shall inspect and verify, at least two (2) weeks prior to the start of their Work that all
requirements for installation are complete and acceptable as required for installation to begin. This
verification shall be submitted to the Construction Manager in writing. The site review shall include, but not
be limited to a detailed review of all work in place furnished & installed by others. Items that do not meet the
installation requirements must be identified accordingly.

4. Within (14) days of Notice of Award of the Subcontract, Subcontractor shall submit a detailed schedule for
the entire scope of the subcontract, including a detailed schedule of values broken down into labor and
material costs for each portion of the work, shop drawings, submittals, production schedule, delivery, and
installation that will meet the milestone dates identified in the Construction Schedule (Exhibit D). This
schedule is to be updated and submitted to the Construction Manager bi-weekly throughout the performance
of this Scope. Submission of Schedule Updates and Recovery Plans (if required) shall be a prerequisite to the
acceptance and processing of Subcontractor’s Monthly Application for Payment.

5. Install sleeves and/or blockouts pertaining to your scope of work. Maintain sleeve and blockout opening
protection. If Core drilling or saw cutting is necessary, submit a request to the engineer of record for approval
prior to proceeding. Provide tradesman on standby for duration of all concrete pours to insure integrity of
blockout, sleeve or embedded item is maintained. CM will provide only those openings indicated on the
structural drawings. Seal and firesafe all penetrations in accordance with the contract documents and local
code requirements. Firesafing shall be installed by a trade contractor regularly engaged in that business and
not self-performed by the subcontractor’s own forces.

6. The maintenance period initiates at the completion of final inspections, and an effective warranty
date will be issued by the CM, not from date of installation. Subcontractors shall take note of extended
warranty requirements outlined in the specifications. For warranties that extend beyond the normal period, a
separate warranty may be required to be written directly between the Owner and subcontractor.

7. Subcontractor shall be totally responsible for the delivery, receiving, unloading, storing, handling, protecting,
hoisting, distributing, delegated engineering, layout and installation of all materials installed under this scope.
Material deliveries to the jobsite shall be coordinated and approved by the CM’s project superintendent.
Materials shall be delivered to the jobsite, tagged/labeled in an orderly manner, protected from exposure, and
free of damage. In general, materials shall be ordered and shipped for “just-in-time” delivery to avoid
congestion and damage from excessive storage of materials onsite. Subcontractor shall provide trained,
competent flagmen for hoisting, moving and unloading of material.

8. Subcontractor shall be responsible for taking all field measurements that are necessary to insure the proper
installation of Subcontractor’s work in coordination with the work of other trades. Field measurements shall
be taken and coordinated in a timely manner in order to avoid delaying the project.

9. Subcontractor shall include all dewatering necessary for the performance of their work, such that should

standing water be encountered in an area of work, Subcontractor shall employ the means necessary for
removal.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

10.

11.

12.

13.

Subcontractor shall include all submittals, shop drawings, as-built drawings, O&M manuals, extra materials,
and Owner training as specified. Subcontractor shall complete all submittals within thirty (30) days of the
date of award of the subcontract. Subcontractor will be required to utilize the Project Team Procore platform.
All submittals will be processed in an electronic format, as well as document control, field activity tracking,
reports, punch listing and commissioning. Subcontractor shall provide the necessary equipment, personnel
and training to support these functions on site. Any deviations, changes, and/or discrepancies differentiating
the shop drawings from the Contract Documents shall be clouded and clearly marked requesting the
Architect’s/Engineer’s review and approval. It is understood that the Subcontractor shall furnish all product
submittals per the Contract Documents. Substitution requests must be submitted prior to receipt of bids as
outlined in the Instruction to Bidders. Substitution requests received after the deadline will not be entertained.
Provide 2 sets of physical samples to be submitted to the Construction Manager.

Subcontractor shall cooperate fully with building inspection officials, third-party inspectors, and designer’s
designated representatives for review and inspection of the work of this Subcontract. Subcontractor shall
provide access to any and all areas for required testing, including providing scaffolding, safety equipment,
lifts, etc as required. Subcontractor shall promptly remedy all rejected or disapproved work.

Safety Provisions

a. Subcontractor shall comply with all provisions outlined in the Safety and Health Management
Program (SHMP), which includes but is not limited to, the following:

Submission of Corporate Safety Program
Submission of Site-Specific Safety & Health Plan
Submission of Daily Pre-Task Plans for each crew
Submission of Monthly Man-hour Report
e Attendance by each employee at CM’s Site-Specific Safety Orientation
e Attendance by each employee at Weekly Site Safety Meeting

. Performance of all Work in accordance with OSHA and the guidelines identified in the
SHMP

e Compliance with 100% continuous fall protection where exposed to fall hazards over 6’

. All field personnel shall attend, a four-hour Injury Free Environment (IFE) training session.

. All tradesmen must have the proper license and/or certification to operate equipment/tools

required for that trade. All licenses and certifications must be included in the Subcontractors
Project Specific Safety Manual.

Include all surveying, engineering and layout from existing benchmark’s and coordinates for this scope of
work. The CM will provide one north/south & east/west control point on the site along with a benchmark
elevation. This subcontractor shall be fully responsible for all field engineering required to transfer to work
location. Subcontractor shall take note of the requirements for As-Built Documentation; drawings shall be
updated on a daily basis and turned over to the CM electronically on a monthly basis. The Subcontractor
shall provide a complete for-record set of electronic as-built documents at the completion of the project, as
well as one complete paper copy.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

14.

15.

16.

17.

18.

19

20.

Subcontractor should employ the use of subcontractor provided off-site storage facilities and just-in-time.
Limited access may require 2nd & 3rd shift material/equipment deliveries, to be coordinated with the CM.
Subcontractor shall be fully responsible for all equipment required for unloading. Stored materials may only
be submitted for payment when stored on site, received in a timely fashion and with prior approval of the
Owner and CM. Subcontractors shall not anticipate stored material payment prior to installation. Protection of
said materials utilizing shrink wrapping, visqueen, tarps, etc. is the responsibility of the subcontractor.

The subcontractor will staff the project with adequate manpower; supervision and equipment required to
complete all activities on or before scheduled dates without the planned use of overtime. The Project Schedule
is based on 5 days per week, Monday through Friday, starting at 7:00 AM; Project start time may be adjusted
with Daylight Savings Time to maintain safe work conditions at the discretion of the CM. A four ten-hour day
work schedule will not be allowed. Weekend and after-hours work shall be requested by the Subcontractor
and approved by the CM forty-eight (48) hours in advance. The Subcontractor shall anticipate normal
weather conditions (defined as weather patterns and conditions within the 5-year climatic range for the same
time period as defined by NOAA for this region) and shall be responsible to maintain the project schedule at
no additional cost. The First Tier Subcontractor’s Superintendent shall be present onsite during any overtime
or weekend work being performed by the Subcontractor or their sub-subcontractors. Multiple mobilizations
may be required.

Subcontractors shall anticipate that limited onsite parking will be available.

Pre-Installation Meetings: The subcontractor shall provide their project manager and superintendent to
participate in pre-installation meeting including CM, Architect, and Manufacturer Representative, to verify
project requirements, substrate conditions, manufacturer’s installation instructions, manufacturer’s warranty
requirements, architectural details and safety program, quality control and schedule, prior to starting any work
onsite.

Subcontractor understands that weekly project meetings will be held on the job site. Subcontractor agrees to
have the Project Manager and Superintendent attend all required meetings. Subcontractor will attend meeting
beginning 3 weeks prior to that subcontractor’s start of work on site. Subcontractor will attend additional
meetings as directed by the CM. Unexcused absences will be charged to the subcontractor at the rate of
$500.00 per meeting.

. All Subcontractors are responsible for their own continuous daily work area clean up, in addition to

maintaining all stored materials in an organized well-kept manner. This cleanup must be done on a
continuing basis, with debris sorted as outlined in the specifications. Each Subcontractor crew shall be
equipped with broom, dust pan and trash bags to broom-sweep all areas in which they are working and shall
fully remove all debris resulting from this Scope of Work from the building/site and dispose of in dumpsters
on a daily basis. Hazardous materials are to be disposed of off-site by the subcontractor in accordance with
all Federal, State and Local requirements. In addition, for each week that the subcontractor has any field
labor active on the site, they will provide sixteen hours of an experienced laborer to participate in a
composite clean-up crew, specific days and times to be determined.

Tobacco products will not be allowed onsite at any time. At no time will tobacco products be allowed
within the building structures or within 25 feet of an entrance, intake, or other opening.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

21.

22.

23.

24,

25.

26.

27.

28.

29.

This Subcontractor shall provide all wash down, cleaning and touch-up painting of his Work as required for
the proper completion and acceptance of the Work. Clean installed products in accordance with
manufacturer’s instructions at such time as agreed to or directed by CM. This Subcontractor will provide
protection from damage to, and be responsible for his Work until acceptance by the Owner.

Subcontractor will be responsible for all testing as required by the specifications and shall give CM sufficient
advance notice (not less than 24 hours & more if required by specifications) of when and where inspection
and/or testing will be performed by Subcontractor. Subcontractor must supply verification to the CM
Superintendent of all testing and/or inspections required by code or specifications from the appropriate
agency acceptance. Subcontractor shall be responsible for all fees incurring from failed inspections.

This subcontractor will be responsible for complying with all requirements as outlined in those
specifications. Provide manpower and troubleshooting/engineering as necessary to support the
Commissioning Agent.

Subcontractor shall include in the Scope of Work multiple “Mock-ups” or “Prototypes” as required to
expedite the approval of any system or product or as required by Specification. Modification or reworking of
the “Mock-ups” or “Prototypes” to achieve Owner/Architect/Contractor approval is included in the Scope of
Work in accordance with technical specification. Expediting of materials to complete mock-ups early in the
construction sequence is included at no additional cost to Construction Manager.

Subcontractor will comply with all quality related requirements listed in the Contract Documents.
Subcontractor shall follow the protocols and procedures listed in the Quality Control Plan for this project.

Upon installation of the building temporary lighting by Electrical Subcontractor, any additional task lighting
beyond OSHA/SHMP required foot-candles shall be the responsibility of each Subcontractor. Immediately
notify the Electrical Subcontractor and CM of any area where sufficient area/access lighting is not present;
do not proceed with entering the area until the condition is corrected. Lighting required for work areas
outside the building structure shall be the responsibility of each subcontractor requiring same. Electrical
Subcontractor shall provide 110 V temporary power within the building structure using the 100 ft. rule of
thumb. Power required outside the building structure shall be the responsibility of subcontractor requiring
same.

Temporary water will be available at one location on the site; distribution shall be the responsibility of the
subcontractor. Hoses shall be routed and maintained to avoid leakage.

Builder’s Risk Insurance is provided by the CM, any subcontractor incurring a loss with an approved claim
shall be responsible for any deductible amounts not covered. Deductible amounts range from ten to twenty-
five thousand dollars per claim depending on the nature of the event.

Provide all access doors required to access items through hard ceilings and walls, including duct mounted
smoke detectors. Provide fire rated access doors where applicable. Access doors to be indicated on
coordination drawings. All drywall and ceiling access doors required for complete access as required under
this scope are furnished by this Trade Contractor. Installation by others. Access doors shown on
Architectural drawings are furnished and installed by others. Refer to architectural specifications for access
door types and manufacturers.
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EXHIBIT “A”

Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

30. All cutting, burning, welding and grinding operations shall employ a fire watch, equipped with a fire

31.

extinguisher, as outlined in the SHMP. This individual shall be properly equipped and trained. This
individual(s) shall be other than the designated site safety supervisor.

This subcontractor shall include all required design, professional liability insurance, and engineered
drawings, by a professional engineer licensed in the state of North Carolina, per the performance
requirements, for systems requiring design.

1.2 TRADE SPECIFIC SCOPE OF WORK ITEMS (Included but not limited to the following):

10.

This Subcontractor shall be responsible for providing and installing a complete tile flooring, wall tile and
base system, including, but not limited to ceramic tile, mosaic tile, porcelain tile, tile base, thresholds,
crack isolation membranes, setting materials, mortar and grout, sealants, waterproofing, edge strips,
cleaner, sealer, etc. as required per the contract documents.

This Subcontractor shall use care to prevent thin set mortar from setting on non-tiled surfaces.

This Subcontractor is responsible for furnishing and installation of Schluter strips at all interior and
exterior corners.

Waterproofing is included at all areas as indicated on the plans and specifications including but not
limited to all shower walls and floors. Waterproofing to be tested for water tightness before beginning any
tile installations.

This Subcontractor shall be responsible for thoroughly cleaning all tile including removal of all grout
residue and stains from all cleanout covers, floor drains, and etc.

All tile materials are to be properly stored onsite and kept in dry condition on pallets off the floor.

Extreme care must be taken in all shower areas to maintain the proper floor slopes to prevent any water
from cross draining into adjacent shower stall areas as per Health Department regulations.

All CMU walls receiving tile shall be prepared to a smooth surface so as to not show irregularities in the
finished tile surfaces and all recessed pockets for soap dispensers in shower areas shall be waterproofed
and lined with wall tile. Cutting of CMU walls for recessed pockets is included.

This Subcontractor shall be responsible for providing mock-ups as required by the contract documents.
These mock-ups, once approved shall serve as the quality standard by which the remaining materials and
installation execution shall be judged. The mock-ups may become part of the completed, final
installation, as indicated in the contract documents; however, this Subcontractor shall include in the base
bid, the demolition, and removal of the mock-ups, as well as the preparation, and reinstallation of a final
tile system in the location where the mock-ups are removed.

This Subcontractor shall be responsible for examining and accepting the substrate prior to installation to
ensure it complies with the tile installation tolerances. This Subcontractor shall be responsible for filling
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Attachment to Subcontract/Purchase Order No. by and between [insert full legal name of
subcontractor/seller] and J.M. Thompson Company. For BP-09.3 Ceramic Tile, The Healing Place
of New Hanover County

cracks, holes, and depressions in substrate to allow for tile installation. Verify lighting is installed and
operating prior to proceeding with installation.

11.  This Subcontractor shall be responsible for preparing the substrate for installation of the new tile system
including slope to floor drains as shown on the drawings.

12.  This subcontractor is to install 1/8” thick Masonite panels taped at all joints to protect the finished
flooring. Removal and disposal of protection board will be by this subcontractor as directed.

2. Alternates/Allowances
The following are included in the Subcontract Amount/Purchase Order Amount and are included in
Exhibit “X”

2.1. Alternates
2.2. Allowances
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Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 09.3 Description: Ceramic Tile

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contracfors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 15.4 Description: HVAC & Controls

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 01.2 Description: General Trades

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed, and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1

Working Supervisor Rate $ Per Hour

UP #2

Laborer Rate $ Per Hour

UP #3

Carpenter Rate $ Per Hour

UP #4

Portable Toilets $ Per Month
UP #5

Wash Station $ Per Month
UP #6

Dumpster $ Per week

UP #7

Surbeyor $ Per Hour

J.M. THOMPSON

General Gontractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 01.3 Description: Final Cleaning

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 02.0 Description: Earthwork

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1-Removal and replacement of unsuitable soils, off-site disposal, and replacement with on-site saoil

$ Per Cubic Yard

UP #2-Removal and replacement of unsuitable soils, off-site disposal, and replacement with off-site borrow

$ Per Cubic Yard
UP #3-Hourly rate for survey crew $ Per Hour
UP #4-Furnish, install and remove compacted ABC stone for temp parking $ Per Ton
UP #5 Rock Removal Open Areas and dispose offsite $ Per Cubic Yard
UP #6 Rock Removal Trenches and dispose offsite $ Per Cubic Yard

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 02.1 Description: Utilities

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1 Rock Removal Open Areas Per Cubic Yard

UP #2 Rock Removal Trenches Per Cubic Yard

UP #3 Unsuitable Soil Dispose onsite Per Cubic Yard

UP #4 Unsuitable Soil Dispose offsite Per Cubic Yard

UP #5 Replace unsuitable with onsite soil Per Cubic Yard

UP #6 Replace unsuitable with offsite soil Per Cubic Yard

UP #7 Replace unsuitable with base course Per Cubic Yard

®Hh BH B B B B B B

UP #8 Replace unsuitable with #57 stone Per Cubic Yard

J.M. THOMPSON

General Gontractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 02.6 Description: Site Concrete

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Removal and replacement for 500 sf of damaged sidewalks $ /sf

J.M. THOMPSON

General Gontractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
D Bid package(s) scope(s) of work

Q Project Schedule

Q Sub-contractor agreement

D Bid Bond (for bids over $250,000)

D Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
Q other:

Bidder Information:

Bid Package Submitted:

(Bid package #)
Company Name:
(Legal Company name)
Signature:
wner/Managing Partner/President/Vice President
o) /M. ing P /President/Vice Presid.
Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 02.7 Description: Fencing

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 03.0 Description: Building Concrete

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 04.0 Description: Masonry

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 05.1 Description: Structural & Misc. Steel

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 06.4 Description: Casework

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 07.0 Description: Caulk & Sealants

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 07.2 Description: Roofing

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 08.0 Description: Doors/Frames/Hardware

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Furnish, install and remove temporary doors $ Per Door

Supply, install and remove all required hardware and temporary doors for securing
various areas during construction. The temporary hardware shall include hinges
and locksets. Locksets shall have the ability to be keyed alike into three (3)
groups with master access over all units.

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 09.0 Description: Framing & Drywall

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Journeyman rate per HR $ Per HR

Provide man hours for additional temporary dry-in/security, weather protection or
finish protection

UP #2
Journeyman finisher man rate per HR $ Per HR

Provide man hours for finisher man hours for finishing repairs beyond that required
by the scope of work. Include in the unit rate all required finishing tools and
materials.

J.M. THOMPSON

General Contracfors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 09.1 Description: Painting

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Hourly rate for painter $ Per Hour

J.M. THOMPSON

General Contracfors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 09.5 Description: Acoustic Ceilings

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 09.6 Description: Flooring

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1
Provide price for upgraded adhesive for VCT flooring upto 90% RH $ Per SF

UP #2
Provide price for upgraded adhesive for Carpet flooring upto 90% RH $ Per SF

UP #3
Provide price for upgraded adhesive for Sheet Vinyl Flooring upto 90% RH $ Per SF

UP #4
Provide price for Cement based Ardex Feather Finish for floor patching & leveling compound
Per SF

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 10.0 Description: Toilet Partitions

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 10.2 Description: Operable Partitions

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 10.7 Description: Aluminum Walkway Covers

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 11.0 Description: Food Service Equipment

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 12.2 Description: Window Treatments

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 15.0 Description: Fire Sprinkler

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 15.2 Description: Plumbing

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 16.0 Description: Electrical & Fire Alarm

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project
UNIT PRICES:

It is the responsibility of the subcontractor to estimate required quantities for the base bid, based on the bid documents and
a site visit, and include said quantities in their proposal. The unit prices below will be utilized to address quantities outside
of the scope of work as detail in the bid documents. Unit Prices must only be provided if your bid package is noted as
applicable to that Unit Price line item.

Unit prices quoted and accepted shall apply throughout the life of the contract, except otherwise specifically noted. Unit
prices shall be applied as appropriate to compute the total value of changes in the base bid quantity of the work in
accordance with the contract documents. The construction Manager reserves the right to reject, negotiate or accept all unit
prices prior to contract award.

UP #1

Emergency Light $ Per Each light
UP #2

Exit light $ Per Each light
UP #3

Smoke Detector $ Per Each SD

J.M. THOMPSON

General Contracfors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 16.1 Description: Communications

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

‘L]D\ﬂﬁ BID FORM

J. M THOMPSON

Proposal Submitted for:

Bid Package: BP 16.2 Description: Electronic Safety & Security

Project:

The Healing Place of New Hanover County
1000 Medical Center Dr.

Wilmington, NC 28401

Construction Manager:
JM Thompson Company
1002 East Chatham St.
Cary, North Carolina 27511

Proposals to be delivered to: JM Thompson Company @ 1002 E. Chatham St. Cary, NC 27511

No later than 12:00PM - December 10, 2020

*Proposals from prequalified bidders only may be hand delivered or submitted USPS, UPS, Courier, Fed Ex or other
means requiring a signature. Proposals received after 12:00 PM December 10, 2020 will be considered nonresponsive and

will not be opened or considered for the project. JM Thompson is NOT RESPONSIBLE for bid’s delivered late.

Proposal submitted by:

(Company name)

(Company Address) (City) (State) (Zip code)

(Telephone Number)

License #:
(Contact name) (*Where applicable)
Addenda Acknowledged:
Addenda #1 Addenda #2 Addenda #3 Addenda #4

Note: All portions of this Bid Form must be completed and the Bid Form must be signed before the Bid is
submitted. Failure to do so will result in the Bid being rejected as non-responsive.




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Bidder, represents that a) it, and all Subcontractors, regardless of tier, have the appropriate current and active Contractor's
license required by the State of North Carolina and the Bidding Documents; b) it has carefully read and examined the
Bidding Documents for the proposed Work on this Project; c) it has examined the site of the proposed Work and all
Information Available to Bidders; d) it has become familiar with all the conditions related to the proposed Work, including
the availability of labor, materials, and equipment. Bidder hereby offers to furnish all labor, materials, equipment, tools,
transportation, and services necessary to complete the proposed Work on this Project in accordance with the Contract
Documents for the sums quoted; e) Bidder and all Subcontractors, regardless of tier, are currently registered and /or
licensed as required by appropriate municipalities. Bidder represents that the Key Personnel identified in its Prequalification
submittal shall be the Bidder’s personnel provided pursuant to the corresponding provisions of the contract, if the contract
is awarded to the Bidder. Bidder further agrees that it will not withdraw its Bid within 90 days after the Bid Deadline, and
that, if it is selected as the apparent lowest responsive and responsible Bidder, that it will, within 10 days after receipt of
notice of selection, sign and deliver to JM Thompson Company the Agreement in triplicate and furnish JM Thompson all
items required by the Bidding Documents. If awarded the Contract, Bidder agrees to complete the proposed Work per the
schedule provided within the bidding documents.

BASE BID: The base bid includes all work required by and in strict accordance with the bid documents for this
project, for the lump sum of:

Enter total lump sum base bid in U.S. Currency: $

Written form: Dollars

J.M. THOMPSON

General Contractors since 1921




Proposal form for The Healing Place of New Hanover County, CM @ Risk Project

Contractor MUST acknowledge by checking each of the boxes below to confirm they have reviewed and included
the considerations for each without alteration:

D Specifications & Drawings issued By Withers Ravenel design team
Q Bid package(s) scope(s) of work

Q Project Schedule

[ sub-contractor agreement

(] Bid Bond (for bids over $250,000)

Q Payment & Performance Bond (for bids over $250,000)

Q Certificate(s) of Insurance

D HUB/MBE Participation & Solicitation documentation

D Safety Guidelines & plan review

The Bidder is an:
O individual
D Partnership
D Corporation in the State of
D Other:

Bidder Information:

Bid Package Submitted:

(Bid package #)

Company Name:

(Legal Company name)

Signature:

(Owner/Managing Partner/President/Vice President)

Name & Title:

(Owner/Managing Partner/President/Vice President)

Federal ID number:

Attest:

By:

Title:
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Cl#33 FES#32 15" | 17.98' | 0.50% RCP JB#8 EX Cl#7 18" | 1347 | 0.99% RCP 13. CONTRACTOR SHALL CALL TRAFFIC ENGINEERING AT 341-—7888 FORTY—EIGHT HOURS PRIOR TO
ANY EXCAVATION IN THE RIGHT OF WAY. Lo ’
Yi#34 ClI#33 15" | 91.01" | 0.50% RCP Ci#3 Cl#12 18" | 19.86" | 0.50% RCP 14. NO LAND DISTURBANCE INCLUDING TREE REMOVAL IS TO OCCUR OUTSIDE THE LIMITS OF SCALE: 1 40 PLAN
DISTURBANCE SHOWN ON THE PLANS.
Cl#22 Cl#21 " ' A Yi# 4 Cl# 3 ” .87’ .50%
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IN-GROUND MOUNT SURFACE MOUNT

& &

33-36" 35"
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1.9"
BIKE RACK INSTALLATION:

SURFACE MOUNT - WHEN INSTALLED ON
35" CONCRETE SURFACE, USE 3/8" ANCHORS
TO PLATE MOUNT. SHIM AS NECESSARY TO
ENSURE VERTICAL PLACEMENT.

B> IN-GROUND MOUNT - WHEN INSTALLED ON

PAVERS OR OTHER NON-STABLE SURFACES,
EMBED INTO BASE. CORE HOLES NO LESS
24" THAN 3" IN DIAMETER AND 10" DEEP.

>
N /g..

STANDARD BIKE RACK

CITY OF RALEIGH
STANDARD DETAIL

REVISIONS DATE: 8/2020 NOT TO SCALE

BIKE RACK DETAILS
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LSS SERIES E26 CANOPY LIGHT FIXTURE -

DESCRIPTION DATE:

HOOD INFORMATION — JOB#4505267 PATENT NUMBERS HIGH TEMP ASSEMBLY, INCLUDES CLEAR THERMAL A
vax EXHAUST PLENUM m—— HOOD CONFIG AND SHOCK RESISTANT GLOBE (LS5 FIXTURED.
AP TAG MODEL LENGTH |cOOKING| Type |APFLIANEE DESIGN | PETAL RISERCS) SUPPLY | consimnerian |END TO| sy AC-PSP C(UNITED STATES) - US PATENT 7963830 B2, A
TEMP WIDTH| LENG |[HEIGHT| DIA | CFM | VEL | sP CFM END AC-PSP WALL (CANADAY - CA PATENT T N i A
Dol Left 6024 , 600 , , , 430 SS AC-PSP ISLAND (CANADA> — CA PATENJyreged U-TRIM TO LENGTH AND A
1 ; Le ND—-2-PSP—F 8 DEG I HEAVY 273 2933 4 16 2933 | 2101 | -1.231 2346 WHERE EXPOSED LEFT | ALONE DA'TDLLFYITSIIT_I\SEE' S'EEEEIDNREEMEXUELKUI_NERITMD' FIELD WRAPPER 18.00” HIGH
HD-2; 6024 600 430 SS RAW EDGES, AND CAP WITH FITTED (SEE HOOD OPTIONS TABLE>.
) " " ” - ” ’ "
2 Right | ND-n_PSP_F 0 oee I HEAVY 250 3000 4 18° | 3000 | 1698 |-0.951"| 2400 | . o> oo | RIGHT |ALONE PIECES OF U - TRIM 60 i 4
HOOD INFORMATION BALANCE DAMPERS, \ @?g
FILTERCS) CIGHT(S) UTILITY CABINET(S) “IRE | HOOD /ATTACHING PLATES. - j
HOOD FIRE SYSTEM ELECTRICAL SWITCHES SUPPLY RISER WITH '
TAG EFFICIENCY @ 7 WIRE SYSTEMHANGING HANGING ANGLE. ) %
N TYPE QTY HEIGHTILENGTH MICRONS QrYy TYPE Guarp| -OCATION SIZE TYPE SIZE MODEL # QUANTITY PIPING |WEIGHT \ \ C HOUD TABLE /_VE"‘UME DAMPER. c g
o I ' | 23,5% OPEN STAINLESS =
. — . STEEL PERFORATED PANEL.
1 | HD-1; Left | CAPTRATE SOLO FILTER | 8 | 20 | 16* R e LS5 SERIES E26 ND LEFT  |12°x60°x24* | ANSUL R102 3.0/30/15 DCV-1111 ves | P29 ﬂ' = — L= [ eyed 2
1 FAN 20’ CAPTRATE SOLO < ‘ ; / o = e
FILTER WITH HOOK. ———u_| 3 a 5
_D, D (&) 4
2 s CAPTRATE SOLO FILTER | 9 | 20° | 16 857 Sh eI TER 4 LS5 SERIES E26 ND ves | °33 ] | f = e
9 3“ INTERNAL STANDOFF, — | 18 | S 5
247 NOM, = <
’ 3
HOOD OPTTI{SNS — SPECIFICATION: CAPTRATE® GREASE-STOP® SOLO FILTER 18 3
NO _ THE CAPTRATE GREASE-STOP SOLO FILTER IS A SINGLE-STAGE FILTER FEATURING / o
FIELD WRAPPER  1800° HIGH  FRONT, LEFT. A UNIQUE S-BAFFLE DESIGN IN CONJUNCTION WITH A SLOTTED REAR BAFFLE DESIGN, IT IS THE RESPONSIBILITY =
. | Hp-1, Lot [BACKSPLASH 12200" HIGH X 30300° LONG 430 SS VERTICAL TO DELIVER EXCEPTIONAL FILTRATION EFFICIENCY. OF THE ARCHITECT/OWNER TO / :
j BALANCE DAMPERS. FILTER IS STAINLESS STEEL CONSTRUCTION, AND SIZED TO FIT INTO STANDARD R T [ D R E Z
RISER SENSOR INSTALL 3IN DBL. 2=INCH DEEP HOOD CHANNEL(CS. AND COMBUSTIBLE MATERIALS >
FIELD _ WRAPPER _ 18.00° HIGH FRONT, RIGHT. UNITS SHALL INCLUDE STAINLESS STEEL HANDLES AND A FASTENING DEVICE TO SECURE THE TwO anIASf_ IgnlachgééSINgl-:EME\'ﬁTTg po.
COMPONENTS WHEN ASSEMBLED. : o
RIGHT SIDESPLASH  122.00° HIGH X 78.00° LONG 430 SS VERTICAL. 2
_oi P ; ; GREASE EXTRACTION EFFICIENCY PERFORMANCE SHALL REMOVE AT LEAST 75% OF GREASE "
2 | HD-2; Right |RIGHT _ END STANDOFF (FINISHED) 1" WIDE 60° LONG INSULATED. PARTICLES FIVE MICRONS IN SIZE, AND 85% GREASE PARTICLES SEVEN MICRONS IN SIZE AND N
BALANCE DAMPERS. LARGER, WITH A CORRESPONDING PRESSURE DROP NOT TO EXCEED 10 INCHES OF WATER GAUGE. ) =
RISER SENSOR INSTALL 3IN DBL. THE CAPTRATE GREASE-STOP SOLO WAS TESTED TO ASTM STANDARD ASTM F2519-05. 4807 MAX. 5
MANUFACTURER APPROVED FOR USE IN SOLID FUEL APPLICATIONS AS A SPARK ARRESTER. i ReUREASE DRAIN =
PERFORATED SUPPLY PLENUM(S) ISV EFFICIENCY VS. PARTICLE DIAMETER PRESSURE DROP VS, FLOW RATE ' 8-, E
HOOD 100 3.50 = w
N0 TAG POS  |LENGTH| WIDTH [HEIGHT | TYPE [\ o= T v e oia | crm | sp BACKSPLASH 122.00° HIGH gl g
NE¥ X 303.00° LONG. <
MUA | 12” | 28” 782 | 0.228" o @
1 HD-1; Left | Front | 140 18” 6" MUA | 12° | 28" 782 | 0.228” S —| 80* = i
MUA | 12” | 28" 782 | 0.228" S . g / Al s
MUA | 12” | 28” 800 | 0.238" g g e
2 | HD-2; Right | Front | 145 | 18 6" MUA | 12” | 28” 800 | 0.238" 2 / = / u
— 1.50
MUA | 12° | 28” 800 | 0.238” 2 : / 5
i 5 1.00 D-
g 5 EQUIPMENT =
£ 2 BY OTHERS. 2
/ 0.50 / g
0 —..___./. o 0 500 1000 1500 %
N PARTICLE gIAMETER M) v FLOW RATE (CFM) %
X
S
CAPTRATE FILTERS ARE BUILT IN COMPLIANCE WITH. T
NFPA #96. BUILT ;
NSF STANDARD #2. secchimee S =
UL STANDARD #1046. i =
INT. MECH. CODE CIMC). ' a
ULC-S649, 5
5
FIRE SYSTEM INFORMATION — JOB#4505267 SECTION VIEW — MODEL 6024ND—2—PSP—F ©
FIRE Low INSTALLATION HOOD — #1 (HD—1; Left)
SYSTEM| TAG TYPE SIZE
NO PUINTS SYSTEM LOCATION ON HOOD
1 ANSUL R102 3.0/3.0/15 16 FIRE CABINET LEFT LEFT, HOOD 1 1 LAYER OF INSULATION
FACTORY INSTALLED IN
1.00° END STANDOFF MEETS
0 REQUIREMENTS CLEARANCE
g/ TO COMBUSTIBLE SURFACES.
3 B
v 1 172" N | =] or =] N ; ?
| f
B16* ?18" é
W@ @ £ -
[ ; QU
D QU
; g )
60" D 60” 0 <t
é ) co
UL. LISTED LS5 SERIES E26 CANOPY UL. LISTED LS5 SERIES E26 CANOPY ’ > -~
LIGHT FIXTURE - HIGH TEMP ASSEMBLY. LIGHT FIXTURE - HIGH TEMP ASSEMBLY. ; )
[ { [ { | [ | [ | [ | M m Z
UTILITY ’ U >
UTILITY ; PLENUI\I\I/IDZP;I_ZII_;FECTIEIN = —
! r\ " " " " " "
28 28 28 28 28 28
@ uuuuu uuuuu __@_ nnnnn Q_ |_
DUCT PROTECTION - L
18 12 1 r—t——— = ——- T 12 1 —t——— = ——- T 12’ 1 12 1 18 NOZZLE c Z
—
ot 9 EM MR 9 R 9, E DETECTOR = >
| | | | ] 0] | S
0.) —
T =
647 647 72 | 72 <_
DATE: 9/4/2020
23 1/4* 46 3/4 ! 46 3/4 | 24 1/4* | 48 1/4* ! 48 1/4* | q DWG.#:
127 —= ’ 12 ’ " ’ 2 ’ ” —1t=— APPLIANCE PRDTECTIDN 4505867
10 8“NOM./10° 8,00°0D, 12’ 0“NOM./12/ 0,00°0D,
REMOTE MANUAL NOZZLE
PULL STATION
11'-8.00 OVERALL LENGTH. 12’-1.00 OVERALL LENGTH. DRA&\IYN MHB — 16
-~ SCALE:
PLAN VIEW — HOOD #1 (HD—1; Left) PLAN VIEW — HOOD #2 (HD-2: Right) CEMOVABLE STAINLESS == 3/4" = 1'=0"
10 8.00" LONG 6024ND—=2—PSP—F 12 0.00" LONG 6024ND—=2—PSP—F STEEL SERVICE DOOR OPTIONAL PRE-WIRED ELECTRICAL
NOTE: ADDITIONAL HANGING ANGLES PROVIDED FOR HOODS 12° AND LONGER. TERMINAL BOX WITH TERMINAL STRIPS, MASTER DRAWING
AGENT TANK 3-PHASE CONTACTORS AND OVERLOADS
(IF APPLICABLE)
Continuous Capture FAN AND LIGHT
0OEM RELEASE/ CONTROL PANEL
BRACKET ASSEMBLY
Hood .
Location
No.
;12 'E@: TYPICAL ANSUL R—102 SYSTEM LAYOUT SHEET NO.
e
1



AutoCAD SHX Text
HOOD INFORMATION - JOB#4505267

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
HD-1; Left

AutoCAD SHX Text
HD-2; Right

AutoCAD SHX Text
6024

AutoCAD SHX Text
ND-2-PSP-F

AutoCAD SHX Text
6024

AutoCAD SHX Text
ND-2-PSP-F

AutoCAD SHX Text
10' 8"

AutoCAD SHX Text
12' 0"

AutoCAD SHX Text
600 DEG

AutoCAD SHX Text
600 DEG

AutoCAD SHX Text
I

AutoCAD SHX Text
I

AutoCAD SHX Text
HEAVY

AutoCAD SHX Text
HEAVY

AutoCAD SHX Text
275

AutoCAD SHX Text
250

AutoCAD SHX Text
2933

AutoCAD SHX Text
3000

AutoCAD SHX Text
4"

AutoCAD SHX Text
4"

AutoCAD SHX Text
16"

AutoCAD SHX Text
18"

AutoCAD SHX Text
2933

AutoCAD SHX Text
3000

AutoCAD SHX Text
2101

AutoCAD SHX Text
1698

AutoCAD SHX Text
-1.251"

AutoCAD SHX Text
-0.951"

AutoCAD SHX Text
2346

AutoCAD SHX Text
2400

AutoCAD SHX Text
430 SS

AutoCAD SHX Text
WHERE EXPOSED

AutoCAD SHX Text
430 SS

AutoCAD SHX Text
WHERE EXPOSED

AutoCAD SHX Text
LEFT

AutoCAD SHX Text
RIGHT

AutoCAD SHX Text
ALONE

AutoCAD SHX Text
ALONE

AutoCAD SHX Text
HOOD NO

AutoCAD SHX Text
TAG

AutoCAD SHX Text
MODEL

AutoCAD SHX Text
LENGTH

AutoCAD SHX Text
MAX COOKING TEMP

AutoCAD SHX Text
TYPE

AutoCAD SHX Text
APPLIANCE DUTY

AutoCAD SHX Text
DESIGN CFM/FT

AutoCAD SHX Text
TOTAL EXH CFM

AutoCAD SHX Text
EXHAUST PLENUM

AutoCAD SHX Text
RISER(S)

AutoCAD SHX Text
WIDTH

AutoCAD SHX Text
LENG

AutoCAD SHX Text
HEIGHT

AutoCAD SHX Text
DIA

AutoCAD SHX Text
CFM

AutoCAD SHX Text
VEL

AutoCAD SHX Text
SP

AutoCAD SHX Text
TOTAL SUPPLY CFM

AutoCAD SHX Text
HOOD CONSTRUCTION

AutoCAD SHX Text
HOOD CONFIG

AutoCAD SHX Text
END TO END

AutoCAD SHX Text
ROW

AutoCAD SHX Text
HOOD INFORMATION

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
HD-1; Left

AutoCAD SHX Text
HD-2; Right

AutoCAD SHX Text
CAPTRATE SOLO FILTER

AutoCAD SHX Text
CAPTRATE SOLO FILTER

AutoCAD SHX Text
8

AutoCAD SHX Text
9

AutoCAD SHX Text
20"

AutoCAD SHX Text
20"

AutoCAD SHX Text
16"

AutoCAD SHX Text
16"

AutoCAD SHX Text
85% SEE FILTER SPEC

AutoCAD SHX Text
85% SEE FILTER SPEC

AutoCAD SHX Text
4

AutoCAD SHX Text
4

AutoCAD SHX Text
L55 SERIES E26

AutoCAD SHX Text
L55 SERIES E26

AutoCAD SHX Text
NO

AutoCAD SHX Text
NO

AutoCAD SHX Text
LEFT

AutoCAD SHX Text
12"x60"x24"

AutoCAD SHX Text
ANSUL R102

AutoCAD SHX Text
3.0/3.0/1.5

AutoCAD SHX Text
DCV-1111

AutoCAD SHX Text
1 LIGHT

AutoCAD SHX Text
1 FAN

AutoCAD SHX Text
YES

AutoCAD SHX Text
YES

AutoCAD SHX Text
826 LBS

AutoCAD SHX Text
698 LBS

AutoCAD SHX Text
HOOD NO

AutoCAD SHX Text
TAG

AutoCAD SHX Text
FILTER(S)

AutoCAD SHX Text
TYPE

AutoCAD SHX Text
QTY

AutoCAD SHX Text
HEIGHT

AutoCAD SHX Text
LENGTH

AutoCAD SHX Text
EFFICIENCY @ 7 MICRONS

AutoCAD SHX Text
LIGHT(S)

AutoCAD SHX Text
QTY

AutoCAD SHX Text
TYPE

AutoCAD SHX Text
WIRE GUARD

AutoCAD SHX Text
UTILITY CABINET(S)

AutoCAD SHX Text
LOCATION

AutoCAD SHX Text
SIZE

AutoCAD SHX Text
FIRE SYSTEM

AutoCAD SHX Text
TYPE

AutoCAD SHX Text
SIZE

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
MODEL #

AutoCAD SHX Text
SWITCHES

AutoCAD SHX Text
QUANTITY

AutoCAD SHX Text
FIRE SYSTEM PIPING

AutoCAD SHX Text
HOOD HANGING WEIGHT

AutoCAD SHX Text
HOOD OPTIONS

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
HD-1; Left

AutoCAD SHX Text
HD-2; Right

AutoCAD SHX Text
FIELD   WRAPPER   18.00"  HIGH    FRONT, LEFT.

AutoCAD SHX Text
BACKSPLASH   122.00"  HIGH  X  303.00"  LONG    430 SS  VERTICAL.

AutoCAD SHX Text
BALANCE DAMPERS.

AutoCAD SHX Text
RISER SENSOR INSTALL 3IN DBL.

AutoCAD SHX Text
FIELD   WRAPPER   18.00"  HIGH    FRONT, RIGHT.

AutoCAD SHX Text
RIGHT  SIDESPLASH   122.00" HIGH  X  78.00" LONG     430 SS  VERTICAL.

AutoCAD SHX Text
RIGHT   END STANDOFF (FINISHED)   1"  WIDE     60"  LONG   INSULATED.

AutoCAD SHX Text
BALANCE DAMPERS.

AutoCAD SHX Text
RISER SENSOR INSTALL 3IN DBL.

AutoCAD SHX Text
HOOD NO

AutoCAD SHX Text
TAG

AutoCAD SHX Text
OPTION

AutoCAD SHX Text
PERFORATED SUPPLY PLENUM(S)

AutoCAD SHX Text
1

AutoCAD SHX Text
2

AutoCAD SHX Text
HD-1; Left

AutoCAD SHX Text
HD-2; Right

AutoCAD SHX Text
Front

AutoCAD SHX Text
Front

AutoCAD SHX Text
140"

AutoCAD SHX Text
145"

AutoCAD SHX Text
18"

AutoCAD SHX Text
18"

AutoCAD SHX Text
6"

AutoCAD SHX Text
6"

AutoCAD SHX Text
MUA

AutoCAD SHX Text
MUA

AutoCAD SHX Text
MUA

AutoCAD SHX Text
MUA

AutoCAD SHX Text
MUA

AutoCAD SHX Text
MUA

AutoCAD SHX Text
12"

AutoCAD SHX Text
12"

AutoCAD SHX Text
12"

AutoCAD SHX Text
12"

AutoCAD SHX Text
12"

AutoCAD SHX Text
12"

AutoCAD SHX Text
28"

AutoCAD SHX Text
28"

AutoCAD SHX Text
28"

AutoCAD SHX Text
28"

AutoCAD SHX Text
28"

AutoCAD SHX Text
28"

AutoCAD SHX Text
782

AutoCAD SHX Text
782

AutoCAD SHX Text
782

AutoCAD SHX Text
800

AutoCAD SHX Text
800

AutoCAD SHX Text
800

AutoCAD SHX Text
0.228"

AutoCAD SHX Text
0.228"

AutoCAD SHX Text
0.228"

AutoCAD SHX Text
0.238"

AutoCAD SHX Text
0.238"

AutoCAD SHX Text
0.238"

AutoCAD SHX Text
HOOD NO

AutoCAD SHX Text
TAG

AutoCAD SHX Text
POS

AutoCAD SHX Text
LENGTH

AutoCAD SHX Text
WIDTH

AutoCAD SHX Text
HEIGHT

AutoCAD SHX Text
TYPE

AutoCAD SHX Text
RISER(S)

AutoCAD SHX Text
WIDTH

AutoCAD SHX Text
LENG

AutoCAD SHX Text
DIA

AutoCAD SHX Text
CFM

AutoCAD SHX Text
SP

AutoCAD SHX Text
R

AutoCAD SHX Text
R

AutoCAD SHX Text
%%uSPECIFICATION: CAPTRATE GREASE-STOP SOLO FILTER

AutoCAD SHX Text
A UNIQUE S-BAFFLE DESIGN IN CONJUNCTION WITH A SLOTTED REAR BAFFLE DESIGN,

AutoCAD SHX Text
THE CAPTRATE GREASE-STOP SOLO FILTER IS A SINGLE-STAGE FILTER FEATURING

AutoCAD SHX Text
LARGER, WITH A CORRESPONDING PRESSURE DROP NOT TO EXCEED 1.0 INCHES  OF WATER GAUGE.

AutoCAD SHX Text
FILTER IS STAINLESS STEEL CONSTRUCTION, AND SIZED TO FIT INTO STANDARD

AutoCAD SHX Text
GREASE EXTRACTION EFFICIENCY PERFORMANCE SHALL REMOVE AT LEAST 75% OF GREASE

AutoCAD SHX Text
PARTICLES FIVE MICRONS IN SIZE, AND 85%%% GREASE PARTICLES SEVEN MICRONS IN SIZE AND

AutoCAD SHX Text
COMPONENTS WHEN ASSEMBLED.

AutoCAD SHX Text
2-INCH DEEP HOOD CHANNEL(S).

AutoCAD SHX Text
TO DELIVER EXCEPTIONAL FILTRATION EFFICIENCY.

AutoCAD SHX Text
UNITS SHALL INCLUDE STAINLESS STEEL HANDLES AND A FASTENING DEVICE TO SECURE THE TWO

AutoCAD SHX Text
THE CAPTRATE GREASE-STOP SOLO WAS TESTED TO ASTM STANDARD ASTM F2519-05.

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
S

AutoCAD SHX Text
F

AutoCAD SHX Text
ACCORDANCE

AutoCAD SHX Text
No. 96

AutoCAD SHX Text
NFPA

AutoCAD SHX Text
WITH

AutoCAD SHX Text
BUILT

AutoCAD SHX Text
IN

AutoCAD SHX Text
S

AutoCAD SHX Text
L

AutoCAD SHX Text
I

AutoCAD SHX Text
D

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
O

AutoCAD SHX Text
C

AutoCAD SHX Text
H

AutoCAD SHX Text
B

AutoCAD SHX Text
N

AutoCAD SHX Text
R

AutoCAD SHX Text
A

AutoCAD SHX Text
N

AutoCAD SHX Text
I

AutoCAD SHX Text
,

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
M

AutoCAD SHX Text
.

AutoCAD SHX Text
Y

AutoCAD SHX Text
R

AutoCAD SHX Text
O

AutoCAD SHX Text
R

AutoCAD SHX Text
L

AutoCAD SHX Text
A

AutoCAD SHX Text
I

AutoCAD SHX Text
G

AutoCAD SHX Text
N

AutoCAD SHX Text
T

AutoCAD SHX Text
S

AutoCAD SHX Text
B

AutoCAD SHX Text
A

AutoCAD SHX Text
T

AutoCAD SHX Text
CAPTRATE FILTERS ARE BUILT IN COMPLIANCE WITH:.

AutoCAD SHX Text
NFPA #96.

AutoCAD SHX Text
NSF STANDARD #2.

AutoCAD SHX Text
UL STANDARD #1046.

AutoCAD SHX Text
INT. MECH. CODE (IMC).

AutoCAD SHX Text
ULC-S649.

AutoCAD SHX Text
MANUFACTURER APPROVED FOR USE IN SOLID FUEL APPLICATIONS AS A SPARK ARRESTER.

AutoCAD SHX Text
%%UPATENT NUMBERS

AutoCAD SHX Text
AC-PSP WALL (CANADA) - CA PATENT 2820509.

AutoCAD SHX Text
AC-PSP (UNITED STATES) - US PATENT 7963830 B2.

AutoCAD SHX Text
AC-PSP ISLAND (CANADA) - CA PATENT 2520330.

AutoCAD SHX Text
UTILITY CABINET.

AutoCAD SHX Text
§

AutoCAD SHX Text
PLAN VIEW - HOOD #1 (HD-1; Left)

AutoCAD SHX Text
10' 8.00" LONG 6024ND-2-PSP-F

AutoCAD SHX Text
U.L. LISTED L55 SERIES E26 CANOPY LIGHT FIXTURE - HIGH TEMP ASSEMBLY.

AutoCAD SHX Text
Hood No.

AutoCAD SHX Text
Location

AutoCAD SHX Text
Continuous Capture

AutoCAD SHX Text
1

AutoCAD SHX Text
Right

AutoCAD SHX Text
2

AutoCAD SHX Text
Left

AutoCAD SHX Text
1" LAYER OF INSULATION FACTORY INSTALLED IN 1.00" END STANDOFF MEETS 0" REQUIREMENTS CLEARANCE TO COMBUSTIBLE SURFACES.

AutoCAD SHX Text
§

AutoCAD SHX Text
PLAN VIEW - HOOD #2 (HD-2; Right)

AutoCAD SHX Text
12' 0.00" LONG 6024ND-2-PSP-F

AutoCAD SHX Text
NOTE:  ADDITIONAL HANGING ANGLES PROVIDED FOR HOODS 12' AND LONGER.

AutoCAD SHX Text
U.L. LISTED L55 SERIES E26 CANOPY LIGHT FIXTURE - HIGH TEMP ASSEMBLY.

AutoCAD SHX Text
3" INTERNAL STANDOFF.

AutoCAD SHX Text
GREASE DRAIN WITH REMOVABLE CUP.

AutoCAD SHX Text
BALANCE DAMPERS.

AutoCAD SHX Text
HANGING ANGLE.

AutoCAD SHX Text
L55 SERIES E26 CANOPY LIGHT FIXTURE -  HIGH TEMP ASSEMBLY, INCLUDES CLEAR THERMAL  AND SHOCK RESISTANT GLOBE (L55 FIXTURE).

AutoCAD SHX Text
23.5% OPEN STAINLESS STEEL PERFORATED PANEL.

AutoCAD SHX Text
ATTACHING PLATES.

AutoCAD SHX Text
SUPPLY RISER WITH VOLUME DAMPER.

AutoCAD SHX Text
BACKSPLASH 122.00" HIGH X 303.00" LONG.

AutoCAD SHX Text
FIELD WRAPPER 18.00" HIGH  (SEE HOOD OPTIONS TABLE).

AutoCAD SHX Text
EQUIPMENT BY OTHERS.

AutoCAD SHX Text
SECTION VIEW - MODEL 6024ND-2-PSP-F

AutoCAD SHX Text
HOOD - #1 (HD-1; Left)

AutoCAD SHX Text
IT IS THE RESPONSIBILITY OF THE ARCHITECT/OWNER TO ENSURE THAT THE HOOD CLEARANCE FROM LIMITED-COMBUSTIBLE AND COMBUSTIBLE MATERIALS IS IN COMPLIANCE WITH LOCAL CODE REQUIREMENTS.

AutoCAD SHX Text
20" CAPTRATE SOLO  FILTER WITH HOOK.

AutoCAD SHX Text
HOOD SHIPPED WITH U-TRIM TO CAP  RAW EDGES OF CONTINUOUS CAPTURE CUTOUTS. CUT U-TRIM TO LENGTH AND DRY FIT FIRST, THEN REMOVE U-TRIM,  APPLY SILVER SILICONE CAULKING TO RAW EDGES, AND CAP WITH FITTED PIECES OF U - TRIM.

AutoCAD SHX Text
FIRE SYSTEM INFORMATION - JOB#4505267

AutoCAD SHX Text
1

AutoCAD SHX Text
ANSUL R102

AutoCAD SHX Text
3.0/3.0/1.5

AutoCAD SHX Text
16

AutoCAD SHX Text
FIRE CABINET LEFT

AutoCAD SHX Text
LEFT, HOOD 1

AutoCAD SHX Text
FIRE SYSTEM NO

AutoCAD SHX Text
TAG

AutoCAD SHX Text
TYPE

AutoCAD SHX Text
SIZE

AutoCAD SHX Text
FLOW POINTS

AutoCAD SHX Text
INSTALLATION

AutoCAD SHX Text
SYSTEM

AutoCAD SHX Text
LOCATION ON HOOD

AutoCAD SHX Text
%%UTYPICAL ANSUL R-102 SYSTEM LAYOUT

AutoCAD SHX Text
REMOTE MANUAL

AutoCAD SHX Text
PULL STATION

AutoCAD SHX Text
REMOVABLE STAINLESS

AutoCAD SHX Text
STEEL SERVICE DOOR

AutoCAD SHX Text
AGENT TANK

AutoCAD SHX Text
OEM RELEASE/

AutoCAD SHX Text
BRACKET ASSEMBLY

AutoCAD SHX Text
PLENUM PROTECTION

AutoCAD SHX Text
NOZZLE

AutoCAD SHX Text
DUCT PROTECTION

AutoCAD SHX Text
NOZZLE

AutoCAD SHX Text
DETECTOR

AutoCAD SHX Text
APPLIANCE PROTECTION

AutoCAD SHX Text
NOZZLE

AutoCAD SHX Text
OPTIONAL PRE-WIRED ELECTRICAL

AutoCAD SHX Text
TERMINAL BOX WITH TERMINAL STRIPS,

AutoCAD SHX Text
3-PHASE CONTACTORS AND OVERLOADS

AutoCAD SHX Text
(IF APPLICABLE)

AutoCAD SHX Text
FAN AND LIGHT

AutoCAD SHX Text
CONTROL PANEL

AutoCAD SHX Text
DESCRIPTION

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
ACCORDANCE

AutoCAD SHX Text
No. 96

AutoCAD SHX Text
BUILT

AutoCAD SHX Text
NFPA

AutoCAD SHX Text
WITH

AutoCAD SHX Text
IN

AutoCAD SHX Text
S

AutoCAD SHX Text
L

AutoCAD SHX Text
I

AutoCAD SHX Text
D

AutoCAD SHX Text
T

AutoCAD SHX Text
E

AutoCAD SHX Text
R

AutoCAD SHX Text
C             US

AutoCAD SHX Text
4505267

AutoCAD SHX Text
MHB - 16

AutoCAD SHX Text
1

AutoCAD SHX Text
9/4/2020

AutoCAD SHX Text
Healing Places v3090220

AutoCAD SHX Text
3/4" = 1'-0"

AutoCAD SHX Text
WILMINGTON, NC, 28402


/" REVISIONS )\

EXHAUST FAN INFORMATION — JOB#45056267 CURB ASSEMBLIES N DESCRIFTION DATE:
FAN
MOTOR DISCHARGE WEIGHT ON
Ul[\\]léT TAG QTY FAN UNIT MODEL # CFM ESP RPM ENCL HP BHP @ | VOLT [ FLA VELOCITY (LB SONES NO FAN WEIGHT ITEM SIZE A
" " " A
: ) DU300HFA 5933 | 1400 | 701 |oDP.PREMIUM 5.000 |2.4700l 3 | 208 | 158 924 FPM 480 149 1] #1 72 LBS CURB 38.500°W X 38500°L X 24.000°H RIGHT VENTED HINGED, ~
2 # 2 76 LBS CURB 31.000"W X 79.000”L X 14,000“H RIGHT INSULATED.
MUA FAN INFORMATION — JOB#4505267
FAN
MIN DESIGN MOTOR WEIGHT s
UIN\IéT TAG QTY FAN UNIT MODEL # BLOWER HOUSING CEM CEM ESP RPM ENCL HP BHP ® | VOLT |[FLA| MCA MOCP LBS) SONES @%
38
2 1 A2-D.250-20D 20MF -2-MOD| A2-D.250 2500 4746 0.500 1730 |O0DP,PREMIUM| 5.000 (3.0200( 3 208 [15.0| 18.8A 30A 710 18.5 |‘ | g @
3 4
)
GAS FIRED MAKE—-UP AIR UNIT(S) T
FAN o
INPUT OuUTPUT REQUIRED INPUT GAS BURNER =
g | TP | BTus | BTus | TEMP RISE PRESSURE GAS TYPE \errrciEncY o s E
&) Q
2 273915 252002 S0°F 7 IN. W.C. - 14 IN. W.C NATURAL 92 II 3 -%
[}
2
FAN OPTIONS II I B
FAN I I I 8
UNIT | TAG QTY DESCRIPTION 9
NO 5,
1 1 [GREASE BOX I " :
—
1 AC INTERLOCK RELAY - 24VAC COIL. <
1 MOTORIZED BACKDRAFT DAMPER FOR A2-D HOUSING. E
1 LOW FIRE START. §
2 1 INLET PRESSURE GAUGE, 0-33", 2
1 MANIFOLD PRESSURE GAUGE, -5 TO 15” WC, / 38 1/2" §
1 SEPARATE 120V WIRING PACKAGE (REQUIRED AND USED ONLY FOR DCV OR PREWIRE WITH g
VFD) - THREE PHASE ONLY, ~
0|
L
FAN #1 DU300HFA - EXHAUST FAN S
VENTED - D
FEATURES: " CURB. . 2
O O
- DIRECT DRIVE CONSTRUCTION ¢NO BELTS/PULLEYS). l 3| 3
93 374 - ROOF MOUNTED FANS, m S
- RESTAURANT MODEL. . 8
- UL705 AND UL762 AND ULC-S645 0
\ - VARIABLE SPEED CONTROL. g%EEﬁUGE . z
} - INTERNAL WIRING, CONSTRUCTION. T
~ WEATHERPROOF DISCONNECT. . -
- THERMAL OVERLOAD PROTECTION (SINGLE PHASED, 3
- HIGH HEAT OPERATION 300°F (149°C), T — 37 FLANGE. &
5 - GREASE CLASSIFICATION TESTING Y ~ S
L .
44 =g NORMAL TEMPERATURE TEST < 7\ 2
EXHAUST FAN MUST OPERATE CONTINUOUSLY X
33 178 WHILE EXHAUSTING AIR AT 300°F (149°C) ~ / EIDMDEFNS%EEN'\SIING £
UNTIL ALL FAN PARTS HAVE REACHED 3w~ 38 ' =
THERMAL EQUILIBRIUM, AND WITHOUT ANY Z
DETERIORATING EFFECTS TO THE FAN WHICH 7
GREASE DRAIN, WOULD CAUSE UNSAFE OPERATION. <
SUPPLY SIDE HEATER INFORMATION: 5
| ‘L ABNORMAL FLARE-UP TEST PITCHED CURBS ARE AVAILABLE 0” e ~ eme S
e [] T EXHAUST FAN MUST DPERATE CONTINUDUSLY FOR PITCHED RODFS. BTUs CALCULATED DFF ACTUAL AIR DENSITY. N
' o4 WHILE °EXHAUS‘,TING BURNING GREASE VAPORS 0° OUTPUT BTUs AT ALTITUDE OF 0.0 FT. = 252103
\ l 1A5T b?I?\loqu(Sgl\:?Igl)-IDﬁR T?-lEPI-IZ-'R;II\llj DBI-|Z:|CFEIMING SPECIFY PITCH: . 12’ ETJF#TUT BBTTLlJJSS AATT %"LTTIITTLEJ%IZE %FF 0110 F; T _358;37&23?5'
AN UNSAFE CONDITION,
CURB OUTER WALL.
38 OPTIONS
GREASE BOX.
A N °
L \/\ ~ l_ o _| I
DUCTWORK BETWEEN
EXHAUST RISER ON HOOD
AND FAN (BY OTHERS). ® AIRFLOW. I
LISTED a
QU
o . 2 e (@)
FAN #2 A2-D.250-20D - HEATER L _ O <
1. DIRECT GAS FIRED HEATED MAKE UP AIR UNIT WITH 20° DIRECT DRIVE FAN, 7 N
2. INTAKE HOOD WITH EZ FILTERS, = S 00
3, SIDE DISCHARGE — AIR FLOW RIGHT —-> LEFT, oV
4, COOLING INTERLOCK RELAY. 24VAC COIL. 120V CONTACTS. LOCKS OUT BURNER CIRCUIT WHEN AC IS ENERGIZED. ™M
5. MOTORIZED BACK DRAFT DAMPER 22,75 X 24 FOR SIZE 2 STANDARD & MODULAR HEATER UNITS W/EXTENDED SHAFT, STANDARD >
GALVANIZED CONSTRUCTION, 3/4“ REAR FLANGE, LOW LEAKAGE, LF120S ACTUATOR INCLUDED. FLEX CONDUIT -~
6. LOW FIRE START. ALLOWS THE BURNER CIRCUIT TO ENERGIZE WHEN THE MODULATION CONTROL IS IN A LOW FIRE POSITION, FOR FIELD ()
7. GAS PRESSURE GAUGE, 0-35’, 25’ DIAMETER, 1/4* THREAD SIZE, WIRING N
8. GAS PRESSURE GAUGE, -5 TO +15 INCHES WC., 25 DIAMETER, 1/4* THREAD SIZE, ' Z
9, SEPARATE 120VAC WIRING PACKAGE FOR MAKE-UP AIR UNITS, OPTION MUST BE SELECTED WHEN MOUNTING VFD IN PREWIRE U
PANEL OR WITH DCV PACKAGE. PROVIDES SEPARATE 120VAC INPUT TO SUPPLY FAN. THIS 120V SIGNAL MUST BE RUN BY ¥ -
ELECTRICIAN FROM DCV TO MUA SWITCH,
10. HINGED DOUBLE WALL INSULATED DOOR ASSEMBLY (BURNER/BLOWER SECTIOND. S Z
*NOTE: SUPPLY DUCT MUST BE INSTALLED TO MEET SMACNA STANDARDS. A MINIMUM STRAIGHT DUCT LENGTH MUST BE MAINTAINED E ]
DOWNSTREAM OF UNIT DISCHARGE AS OUTLINED IN AMCA PUBLICATION 201, WHEN USING RECTANGULAR DUCTWORK, ELBOWS MUST —
BE RADIUS THROAT, RADIUS BACK WITH TURNING VANES. FLEXIBLE DUCTWORK AND SQUARE THROAT/SQUARE BACK ELBOWS SHOULD L7
NOT BE USED. ANY TRANSITION AND/OR TURNS IN THE DUCTWORK WILL CAUSE SYSTEM EFFECT. SYSTEM EFFECT WILL S)
DRASTICALLY INCREASE STATIC PRESSURE AND REDUCE AIRFLOW. DO NOT RELY ON UNIT TO SUPPORT DUCT IN ANY WAY. FAILURE Z
TO PROPERLY SIZE DUCTWORK MAY CAUSE SYSTEM EFFECTS AND REDUCE PERFORMANCE OF THE EQUIPMENT. C —
SUGGESTED STRAIGHT DUCT SIZE IS 26* x 26, 135 7,87 = >
@) _
MINIMUM Q -
37 3/8" STRALGHT 40 1/8 42 1/8" T =
b 5/8f 24 3/4" PER AMCAX
_/a |ra \ 0 N N 0 N . 0 0 0 0 DATE: 9/4/2020
| o [ Lo | PR . v L - -
LIFTING LUG. : : ~ VX ~ DWG. i:
I[E:U AIRFLOW, EB [@ILQECT FIRED MODULE, EB 4505P67
d 39 9/16* AIRFLOW,
P h
22’ MIN, 26° DRAWN . MHB - 16
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REVISIONS

/
DESCRIPTION DATE:
FELECTRICAL PACKAGE — JOB#4505267 A
- TAG pAcEAGE L OCATION SWITCHES IPTION FANS CONTROLLED A
LOCATION QUANTITY TYPE ¢ | HP |VOLT| FLA A
03 — UTILITY
1 LIGHT EXHAUST| 3 [5.000| 208 | 15.8
1 DCV-1111 | UTILITY CABINET LEFT CABINET LEFT SMART CONTROLS DCV :
HOOD # 1 1 FAN SUPPLY | 3 |5.000| 208 | 15.0
=
" JOB NO MODEL NUMBER _ ORAWN BY SCHEMATIC TYPE DESCRIPTION OF OPERATION: N A [ B [ C D [ E F G [ H [ I (- ) 3
Terminal Blocks For vined connection 4505267 05 NANE DCV-iiil — _INSTALL B e o o e e INVERTER DUTY 3 PHASE. METOR REGUIRED TR USE WITH VI Room temporatune UNLESS SPECIFIED OTHERWISE, ALL FACTORY AC WIRING 16 AWG., ALL FACTORY DC WIRING 18 AWG. MOTOR POWER CIRCUIT FACSTCDHREYMA\'4IIEING c %
Connection for Modbus P‘OGU"‘Q Places v3090220 9/4/2020 £CP #1-1 :Iesr%ionr“:eslzlggggdlsoossoe;:;r;lFleld Installation.Verify distance between VFD and Motor) additional cost could apply If g % ) NOTE: IF VFD HAS 1PH 240V INPUT, USE L1 & L2 ONLY. CIRCUIT BOARDS o
Factory wired OR Fleld Wired Fleld Connection Antennas ” 1 j9 1p0v =] v IF VFD HAS 1PH 120V INPUT, USE L1 & N ONLY. ECPMO03 o o
< . MTR:EXH-1 ev. ) =)
Fleld Connectlon to Router. Vired OR Paddle EMQN@** CONTROL INPUT (T; 12 A\gKG w Fbé‘%SOEUEO ?‘li\l/ lgev. 221122(?(? GE)
OR Ethernet switch [, ’ SHUNT._ COIL | [ARL @ ARG _ 120V HI=LINE, g 5 , S EK BK %TTle PLO0OT 8
BREAKER PANEL TO PRIMARY CONTROL PANEL CONTROL PANEL TO ACCESSORY ITEMS CONTROL PANELD ST - — — - HPTTA SHURT GO 1 wb&j GAS| @ B masy — - NENEUTRAL, 154 gla 24V @@@@@@ wmm\@ e BK_ vired 4o 30 & DL3CEK Keow/T3 PI200. >
e Responsibllity: Electriclan Responsibllity: Electriclan Séi’i‘;LRN;[L]R ’;;&I@imﬁ{i{gﬁ;{lifvfff KTS|@ NOT CONNECT I J6@@@@@@® ANT Bdwggj—mszggugfsé) C%D = ;,Zlﬂil P107:00 - €
BREAKER SIZE SHOWN IS THE MAXIMUM ALLOWED CONTROL PANEL COMPONENT TR R S > [KS|©2——DKsq-—- TO_SHUNT TRIP [C BRY = SLADA LGS “Use shielded wirg BUt &L SR T 8
| BREAKER PANEL PRIMARY CONTROL PANEL ‘ —] [ST|®+——DsTg- — - BREAKER. SEE | ps-01 éJ & £ O DesT OwIGo™ HK@La/N P150:01 ) e
Cellular Module " MICROSWITCH 1 CONTROL PANELOKS O — — -HOT-TO_CONTACTOR ol "2 5 e PCUl® INSTALLATION | ©@Diac \ & —c O ———  Plendes = =
BREAKER P ————————————— ot | SHIQ CONTROL PANEL 4ND 52 SIGNAL FOR DY NLOH- _NEUTRAL_TO_CONTACTOR_COIL |~~~ ] CHL @2 __ SCHEMATIC FOR | T % DEST| dreat—s (1] VFDESVAGRNORTXBSTI )8 5 CCOPONENT LIST = 9
A B ) i °L & T 11 S o e EXTERNAL kS TERMINAL IS DE-ENERGIZED | CEOGr™ oo - Anormioval REQ‘EM 8 = I . IR ! HERE || mseeemay s 2z
C e [ SRR wcrosviten Y GO o | it PN LD BE - SUBER TR meR | oo 5
. . | — . Cl TO AR!1 SHOULD HAVE - N[ CAP = GR i [ c-x Co;zgfior
cASlink Monitor and Control 6 SR L B e L S P O PEOCEO ] e 3 101 4 e on £ 2 1, e g o, T S
- Hood control panel to support communications to cloud—based Building | & S | IF MORE THAN ONE [ T M52 anmcop ;Cg?EMFéRREY EﬁRfcﬁﬁc§ VILL W*Kfcgﬁvi Dggg;;bg/pﬁzlcggy chAAEISUEUA " enpy RS port gi gi L2 PL3LN/A [ RA-x 130@Péi1i4A;gnr S’
Management System. o 7 |BREAKERIPHL  ue ] 5 FIRE SYSTEM, WIRE | o ho cONTACT ARE USED 10 DISABLE EQUIPMENT — o OB B he I 3411001840 Q
—  Hood Control Panel to allow cloud—based Building Management System to A IS = N L juco N OR PROVIDE SIGNALS, (NOT FOR — \mmwg%aas =
monitor real time parameters outlined as MONITOR in the points list. | |mcAa98A | Grovnd | _=ERT ORRIOH —— — — — — — — — — — -] BUILDING FIRE. SLARM, WHICH MUST e 410:21 R0 24VIC Light Relay .
—  Hood Control Panel to allow cloud—based Building Management Sysiem to 8 |MOCP: 30 A _ _ - ALARM INITIATING SWITCH LOCATED R JMPER | 3411001880 <
control parameters outlined as CONTROL in the points list. EXH-1 SM-1 IN ANSUL AUTOMAN) TS-x  Duct Thernostat s
—  Hood Control Panel to allow cloud—based Building Management System to | | ———— | WIRE TO VFD QUICK CONNECTOR CONTROL PANEL ALL SWITCHES FACTORY WIRED 4 ! A/CP-PO-THEXRL o
implement SYSTEM ECONOMIZER control strategies for fully integrated Building . el g 0 @ AT CONNECTION D conTRO PRSI comen| (1wt 1 Jw-2 p
Management. ERE:E?VWH,7,,,,,,,,,,,,u£,, 5 SWITCHES DRY CONTACT OSFOIOH — — — — — —NORMALLY OPEN E 8
MONITORING AND CONTROL POINTS LIST R T S ——1 N o s SupeLy Fan ST~~~ i Ly e - s KB ax N
R w2 cavTRoL el DT CH — — — — — — — — — A SR T el o i N
DCV Packages Function SC Packages Function | WIRE TO VFD QUICK CONNECTOR 0 owict————— — — — — \G'%Ié;;ﬁ,,, j WHEN SUPPLY FAN IS ON. . - HD@%T@@WM =
Room Temperature MONITOR Room Temperature(s) MONITOR Prelivaite CONB e 10 ssox o 0P oF w0 | e v ] - LB ~orig p
Duct Temperature(s) MONITOR Duct Temperature(s) MONITOR 12 o0V DUTPUT 777777777777 - TO BMS 2
COMM ROUTER ON PCB | WIRE TO ECPMO3 TERMINALS. o <
MUA Discharge Temperature MONITOR MUA DIscharge Temperature MONITOR | CONTROL PANEL TO FANS CONTROL PANEL CAT-S ETHERNET CONNECTION (TOTAL) gggréﬁc%%gL%meungsuTM‘ANUAL‘ B m =
Kitohen, RTU Discharge Temporaturs | ONITOR Kitchen RTU Discharge Temperature | 4oniTon = Responsiolity:  Electriclan A I | bbb tvbintal *B e . [soimn  scanh e o °
Fan Soeed PRIMARY PANEL FANS WORLD WIDE MODULE. NET REQUIRES 1> DHCP 2) o-10v uTPUT P OH— — — —— — — — — | - TO BMS a| ©
P MONITOR Controller Faults MONITOR — — ExH-1 WEB UDP PORT 1444 & 1445 DPEN FOR N VED | WIRE TO VFD TERMINAL STRIP. 6 - . bR m 2
Fan Amperage MONITOR Fan Faults MONITOR " Load Wiring Ul fr—tomneest A - — —o7° FLAS8 OUTBOUND TRAFFIC ONLY. (EACH VFD) QEEPE]/RFTI]ID[T\%EQE ;iﬁagENCY DC+E= Rl ~JRO1 o L(I)
an Power | SM-1 | VI e — 4 — — — 1 -— o0 (i v BMS SWITCH ARl»—W QRA-T®—YH<ant = <
Fan P MONITOR Fan Status MONITOR | _wapiecs | ) | [ ° — \ ) -
0 rots e Pe0 Fauts r— | v autcx @ 77777 — e, e IR —— ————————— — 7] it B - SFIE—IRA2IE —EEw ol =
Controller Faults MONITOR PCU Filter Clog Percentages MONITOR || CONNECTER MUST HAVE ITS DWN CONDUIT | DISCONNECT TEMP SENSOR SENSDR 1N RO AvAr FROM HEAT RODH  TEMP EXTERNAL VI ACTIVATE ZONET FANS AND FACTORY WIRING 2
16 DO NOT SHARE CONDUIT! SOURCES. DO NOT INSTALL SENSOR SWITCH LIGHTS Be- BLACK YW~ YELLOW et
Fan Faults MONITOR Fire Condidion MONITOR AN 02 ) ON THE CEILING GRID, SEE MANUAL. 7 (S T L) i
Fan Status MONITOR CORE Fire System MONITOR 17 | bood Viring [ T2 |1 — 2t — 71&7@% o [ CONTROL PANEL[ TPACY 1 P %
_ Ll _ oapiece | BLACK | g VOLT: 208 V A - - GR- GREEN
PCU Faults MONITOR ilding Pressures MONITOR w?gg é[] %— I U R S S 0 R 0 L T2B3FAcTORY WIRED TEMPERATURE HOOD 1 | ?fszDNg:iT? (SHOWN DEZENERGIZED> gf;gﬁi gfﬁgﬁ g%gg E
PCU Filter Clog Percentages MONITOR Fans Button(s) MONITOR & CONTROL 18 Elg I\?N Egcurlg; 8SN|-'118: ;;Ziii :ﬂ\\ﬁgc/o DUCT SENSOR SENSOR. MOUNTED IN EXHAUST DUCT RISER 1 MAKE UP AIR INTERLOCK. E gy eI wg’]l‘lﬂ/% R/ RD/O4 STRICE -
Fire Condition MONITOR Lights Button(s) MONITOR & CONTROL e MDUN(T)EQII}**EM’* — B o=, CONTROL PANEL[ T3AOH — — — — — — — — — — — - - g e EF1BK CFéNC WH 4 AWG CRAjawfl %
— T - o1 NN [~ )
r— e ros Bt wowrn & comnon | |® | BEGREL | LAEAES T sor oo L[S T e o B e pucs o, S
Prep Time Buiton MONITOR & CONTROL X | ECPHGS REMOVE JUMPER CONTROL PaNel| T4AH — — — — — — — — — — — - - ECPOS SECONDARY PANEL COOLING IF NECESSAR 14 AWG  RA-2-2 DESCRIFTION O OPERATION Z‘
Fans Button MONITOR & CONTROL MAKE UP AIR ON PCB MUA ZONE 1 T0 BO IRE T CONTROC BOARD. — — — T — Todp 2 — NO }/entllloétlt;‘n, w‘{ ;:ontl;ol E‘
Lights Button MONITOR & CONTROL B PDR%MCIENRG - :' : PSP SENSOR SENSOR MOUNTED IN SUPPLY PLENUM| PSP TEMP - [ i:%g%ﬁ:%ﬁ'fnon %
WTERLOK | GO NOLTASE COMECTION FOR |y : o food Foude 2
Wash Button MONITOR & CONTROL ; MULTIPLE SUPPLY ON THE SAME | IF MUA'BY OTHERS THE FOLLOWING CONNECTIONS 35?595";32?:1”\5755;“ -
_ ZONE IN SERIES. SHOULD MAY OR MAY NOT BE REQUIRED FOR USE WITH ;
HAVE CONTINUITY WHEN DAMPER REQUIRED BASED ON JOBSITE VFD. Room temperature
| IS PROVEN OPEN. SPECIFICATIONS sensor shipped loose zZ
23 NOT REQUIRED FOR ALL UNITS. I Itg‘;:nfllz'lgon.VerlF 5
SEE MAKE-UP AIR SCHEMATIC. distance betweelz VFD 5
| EF?J‘:ZSEJ appy c
u o G 0
| 0 4505267 2
FACTORY |'9/4/2020 3
\ J/ SC-20 x 18 x 8.62 BOX/ 0¥ NOECP #1-2 )
DEMAND CONTROL VENTILATION HOOD CONTROL PANEL SPECIFICATIONS:
- CONTROLS SHALL BE LISTED BY ETL <UL S08A> AND SHALL COMPLY WITH DEMAND VENTILATION SYSTEM
TURNDOWN REQUIREMENTS OUTLINED IN IECC 403.2.8 (2013). /s
DUCT TEMPERATURE SENSOR. ’/ —~
- THE CONTROL ENCLOSURE SHALL BE NEMA 1 RATED AND LISTED FOR INSTALLATION INSIDE OF THE \ 2
EXHAUST HOOD UTILITY CABINET. THE CONTROL ENCLOSURE MAY BE CONSTRUCTED OF STAINLESS STEEL
OR PAINTED STEEL. )
- TEMPERATURE PROBEC(S)> LOCATED IN THE EXHAUST DUCT RISERC(S)> SHALL BE CONSTRUCTED 0OF
STAINLESS STEEL.
- A DIGITAL CONTROLLER SHALL BE PROVIDED TO ACTIVATE THE HOOD EXHAUST FANS DYNAMICALLY BASED
ON A FIXED DIFFERENTIAL BETWEEN THE AMBIENT AND DUCT TEMPERATURES SENSORS., THIS FUNCTION O
SHALL MEET THE REQUIREMENTS 0OF IMC 3507.1.1 U
QU
- A DIGITAL CONTROLLER SHALL PROVIDE ADJUSTABLE HYSTERESIS SETTINGS TO PREVENT CYCLING OF THE qu -
FANS AFTER THE COOKING APPLIANCES HAVE BEEN TURNED OFF AND/OR THE HEAT IN THE EXHAUST - ANE
SYSTEM IS REDUCED, CONTROL PANEL. an 0
-
- A DIGITAL CONTROLLER SHALL PROVIDE AN ADJUSTABLE MINIMUM FAN RUN-TIME SETTING TO PREVENT FAN LeD Q) q
CYCLING. INTERF ACE. >
ROOM TEMPERATURE d
SENSOR.
- VARIABLE FREQUENCY DRIVES (VFDS> SHALL BE PROVIDED FOR FANS AS REQUIRED. THE DIGITAL N —
CONTROLLER SHALL MODULATE THE VFDS BETWEEN A MINIMUM SETPOINT AND A MAXIMUM SETPOINT ON U
DEMAND. THE DUCT TEMPERATURE SENSOR INPUT(S)> TO THE DIGITAL CONTROLLER SHALL BE USED TO TYPICAL HOOD CONTROL PANFEL INSTALLATION -
CALCULATE THE SPEED REFERENCE SIGNAL. g —
- THE VFD SPEED RANGE 0OF OPERATION SHALL BE FROM 0% TO 100% FOR THE SYSTEM, WITH THE ACTUAL E L]
MINIMUM SPEED SET AS REQUIRED TO MEET MINIMUM VENTILATION REQUIREMENTS. SEQUENCE 0OF UOPERATIONS: —
THE HOOD CONTROL PANEL IS CAPABLE OF OPERATING IN ONE OR MORE OF THE FOLLOWING STATES AT ANY L
- AN INTERNAL ALGORITHM TO THE DIGITAL CONTROLLER SHALL MODULATE SUPPLY FAN VFD SPEED GIVEN TIME: @)) e
PROPORTIONAL TO ALL EXHAUST FANS THAT ARE LOCATED IN THE SAME FAN GROUP AS THE SUPPLY FAN., - AUTOMATIC: THE SYSTEM OPERATES BASED ON THE DIFFERENTIAL BETWEEN ROOM TEMPERATURE AND C —
THE TEMPERATURE AT THE HOOD CAVITY OR EXHAUST DUCT COLLAR. FANS ACTIVATE AT A — >
- THE SYSTEM SHALL OPERATE IN PREP MODE DURING LIGHT COOKING LOAD OR COOL DOWN MODE WHEN CONFIGURABLE TEMPERATURE DIFFERENTIAL THRESHOLD. DEPENDING ON THE JOB CONFIGURATION EACH FAN c _
SUFFICIENT HEAT REMAINS UNDERNEATH THE HOOD SYSTEM AFTER COOKING OPERATIONS HAVE ZONE CAN BE CONFIGURED AS STATIC OR DYNAMIC. THESE TERMS REFER TO WHETHER A VARIABLE QU —
COMPLETED. OPERATION DURING EITHER OF THESE PERIODS WILL DISABLE THE SUPPLY FANS AND PROVIDE MOTOR (SUCH AS EC MOTORS OR VFD DRIVEN MOTORS) MODULATE WITH TEMPERATURE. IF THE PANEL IS T }
AN EXHAUST FAN SPEED THAT IS EQUAL TO THE MINIMUM VENTILATION REQUIREMENT. EQUIPPED WITH VARIABLE SPEED FANS AND THE ZONE IS DEFINED AS “DYNAMIC’, THESE WILL MODULATE
WITHIN A USER-DEFINED RANGE BASED ON THE TEMPERATURE DIFFERENTIAL. PANELS EQUIPPED WITH
- A DIGITAL CONTROLLER SHALL DISABLE THE SUPPLY FANCS), ACTIVATE THE EXHAUST FANC(S), ACTIVATE VARIABLE SPEED FANS AND A FAN ZONE DEFINED AS “STATIC”, FANS WILL RUN AT A SET SPEED DATE: 9/4/2020
THE APPLIANCE SHUNT TRIP, AND DISABLE AN ELECTRIC GAS VALVE AUTOMATICALLY WHEN FIRE CONDITION CALCULATED FOR THE DRIVE. DEMAND CONTROL VENTILATION SYSTEMS ARE CAPABLE OF MODULATING
IS DETECTED ON A COVERED HOOD. EXHAUST AND MAKE UP AIR FAN SPEEDS PER THE REQUIREMENTS OUTLINED IN IECC 403.2.8. DWG.#:
- A DIGITAL CONTROLLER SHALL ALLOW FOR EXTERNAL BMS FAN CONTROL VIA DRY CONTACT (EXTERNAL - MANUAL: THE SYSTEM OPERATES BASED ON HUMAN INPUT FROM AN HMI. 4505267
CONTROL SHALL NOT OVERRIDE FAN OPERATION LOGIC AS REQUIRED BY CODED. DRAWN
- SCHEDULE: A WEEKLY SCHEDULE CAN BE SET TO RUN FANS FOR A SPECIFIED PERIOD THROUGHOUT THE BY: MHB - 16
- AN LCD INTERFACE SHALL BE PROVIDED WITH THE FOLLOWING FEATURES: DAY. THERE ARE THREE OCCUPIED TIMES PER DAY TO ALLOW FOR THE USER TO SET UP A TIME THAT IS
A ON/OFF PUSH BUTTUN FAN & LIGHT SWITCH ACTIVATIDN. SUITABLE TO THEIR NEEDS. ANY TIME THAT IS WITHIN THE DEFINED OCCUPIED TIME, THE SYSTEM WILL RUN SCALE:
B. INTEGRATED GAS VALVE RESET FOR ELECTRONIC GAS VALVES (NO RESET RELAY REQUIREDD. AT MODULATION MODE AND FOLLOW THE FAN PROCEDURE ALGORITHM BASED ON TEMPERATURE DURING THIS 3/4" = 10"
C. VFD FAULT DISPLAY WITH AUDIBLE & VISUAL ALARM NOTIFICATION. TIME. DURING UNOCCUPIED TIME, THE SYSTEM WILL HAVE AN EXTRA OFFSET TO PREVENT UNINTENDED -
D. DUCT TEMPERATURE SENSOR FAILURE DETECTION WITH AUDIBLE & VISUAL ALARM NOTIFICATION. ACTIVATION OF THE SYSTEM DURING A TIME WHERE THE SYSTEM IS NOT BEING OCCUPIED.
E. MIS-WIRED DUCT TEMPERATURE SENSOR DETECTION WITH AUDIBLE & VISUAL ALARM NOTIFICATION, MASTER DRAWING
F. A SINGLE LOW VOLTAGE CAT-5 RJ45 WIRING CONNECTION, -  OTHER: THE SYSTEM OPERATES BASED ON THE INPUT FROM AN EXTERNAL SOURCE (DDC, BMS OR
G. AN ENERGY SAVINGS INDICATOR THAT UTILIZES MEASURED KWH FROM THE VFDS. HARD-WIRED INTERLOCK).
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1 SCHEMATIC DESIGN 11/26/19
2 DESIGN DEVELOPMENT SET 04/09/20
3 CONSTRUCTION DOCUMENT SET 08/25/20

Project Code: 16HTWILMING
Sheet Title

KITCHEN EQUIPMENT
PLAN

Original drawing is 42 x 30 Do not scale contents of this drawing

Sheet Number

FLOOR PLAN - KITCHEN EQUIPMENT FS-100
SCALE: 1/8"=1'-0"




TaFc0Z

MAILING ADDRESS: PO BOX 269 - HYDE, PA 16843
PHYSICAL ADDRESS: 1395 INDUSTRIAL PARK
ROAD, CLEARFIELD, PA 16830

Phone: (814) 765-9615 - Fax: (814) 765-5410
Toll Free: (800] 233-1954

www.walkins.com
To: Holland Associates

PO Box 2675

Matthews, NC 28106
Attn: Mike Holland
Phone: 704-841-4446
Fax: 704-841-4447
Email: hollandassoc@hotmail.com
Job Name:

Item #9 Indoor Cooler/Freezer
Freezer (-10°F), +34°F Cooler w/out Floor w/ PVC Screed

Insulation: 4 inches foamed-in-place urethane (X) Class 1
Approximate overall size: 37' 0" x 14' 11" x 8' 10 1/2"(H) as per attached approval drawing
Custom Size
O.D. Freezer (-10°F): 20' 6" x 14" 11" x 8' 10 1/2"(H)
+34°F Cooler: 16' 6" x 14' 11" x 8' 10 1/2"(H)

Finishes
Interior & Exterior - 26ga Embossed Galvalume

Entrance Doors:

Compt 1 - door 1 (Interior & Exterior of Door & Frame: 26ga Embossed Galvalume)

34" x 77" LHH freezer door - includes W-94 door closer, (2) W-59 polished hinges, S/S sill
plate, W-29NC latch, Weiss 24DT-SP-LT digital therm/switch, Fermod PRP & VXS100
(LED)

Compt 2 - door 2 (Interior & Exterior of Door & Frame: 26ga Embossed Galvalume)

34" x 77" RHH cooler door with 57 1/2" frame - includes W-94 door closer, (3) W-59 polished
hinges, Norfab 14" x 24" viewport, W-29NC latch, Locking Hasp, 3' 0"(H) 10ga 5-Bar
Tread kickplates int & ext door & frame, Weiss 24DT-SP-LT digital therm/switch,
Fermod PRP & VXS100 (LED)

Accessories:
(1) Ceiling Hanger Clip kit for 37' 0" span . Estimated ceiling weight per clip = 21.9 Ibs
FOUR(4) 48" Universal LED Light with Bulbs (Shipped loose)

Refrigeration Equipment:

(1) QTY RFO500L4S-DA 208-230/1/60 Scroll Air Cooled Condensing Unit (17690 BTUH @ -
20°F SST, 95°F Amb, R404A) with PSC Condensing Motors, Standard Tafco Options
and Features

(1) QTY RL6E182DDAA 208-230/1/60 Next-Gen All-Temp Electric Defrost Cooler Unit with
Dual Speed EC, Balanced Port Expansion Valve (Mounted), Liquid Line Solenoid
(Mounted), and Mechanical Room Thermostat (Mounted)

NOTE: This quotation is based on our understanding of the information you furnished us.
Please check your quotation carefully. Anything not listed will not be furnished.

NEI"SNEIER'
MADE WITH PRIDE IN THE USA 953M




f P.0. Box 269, Graham Street, Hyde, Pennsylvania 16843

"'AFCO Tel: (814) 765-9615 - Fax: (814) 765-5410

(1) QTY RFH200E44-DA 208-230/1/60 Fully Hermetic Air Cooled Condensing Unit (15588
BTUH @ +24°F SST, 95°F Amb, R-404A) with PSC Condensing Motors, Standard
Tafco Options and Features

(1) QTY RL6E142DDAA 208-230V/1/60 Next-Gen All-Temp Electric Defrost Cooler Unit with
Dual Speed EC, Balanced Port Expansion Valve (Mounted), Liquid Line Solenoid
(Mounted), and Mechanical Room Thermostat (Mounted)

OPTIONS:

* Five Year Compressor Warranties

* 208/230-3-60 Voltage in place of 208/230-1-60 (as quoted above) Freezer
* 208/230-3-60 Voltage in place of 208/230-1-60 (as quoted above) Cooler

Lead Time: Consult factory

Notes & Exceptions

Please verify quotation - pricing subject to change

*Please contact factory for pricing on standard sizes in place of exact sizes as requested/quoted
*Insulated floor is required for freezer application

*Please advise if walkin will sit in pi — advise depth of pit -pricing subject to change

*Tafco's standard 4' LED Lighting

*Tafco’s standard Russell refrigeration

Tafco 4" thick cooler wall and ceiling panels have an R-value of 29 and are EISA 2007 compliant.

Tafco 4" thick freezer wall and ceiling panels have an R-value of 32.48 and are EISA 2007 compliant.

Tafco panel insulation is CFC/HCFC free, Class one, fire rated, foamed-in-place rigid polyurethane insulation.

Mean Temperature for Freezer 20° Mean Temperature for Cooler 55°
K-Factor = .1232 R-Factor = 8.12 per in. K-Factor = .1375 R-Factor = 7.26 per in.
R-Factor 2” panel = 16.2 U-Factor 2" = 0.061 R-Factor 2” panel = 14.52 U-Factor 2" = 0.069
R-Factor 4” panel = 32.5 U-Factor 4” = 0.031 R-Factor 4” panel = 29.04 U-Factor 4” = 0.035
R-Factor 5” panel = 40.6 U-Factor 5" = 0.025 R-Factor 5” panel = 36.3 U-Factor 5" = 0.027
R-Factor 6” panel = 48.7 U-Factor 6” = 0.021 R-Factor 6” panel = 43.6 U-Factor 6” = 0.023

WARNING: CALIFORNIA PROP 65 - This product may expose you to chemicals including Lead, Chromium
(hexavalent compounds) and Phthalates (DEHP) which are known to the State of California to cause cancer and birth defects or
other reproductive harm. For more information, go to www.P65Warnings.ca.gov

Revision Date Name Comments
Jodi .
0 07/08/2020 McCloskey Project created

Page 2 of 3
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The Healing Place of New Hanover County November 30, 2020
Wilmington, North Carolina

Construction Documents

SECTION 329400 - MODULAR CONCRETE BLOCK WALL SYSTEM
PART 1: GENERAL
1.01 Description

A. Work shall consist of furnishing and construction of a modular concrete
block retaining wall system in accordance with these specifications and in
reasonably close conformity with the lines, grades, design, and
dimensions shown on the plans.

B. Work includes preparing foundation solil, furnishing and installing leveling
pad, unit drainage fill and backfill to the lines and grades shown on the
construction drawings.

C. Work includes furnishing and installing geogrid soil reinforcement of the
type, size, location, and lengths designated on the construction drawings.

D. Coordinate design & installation with landscaping, guard rail, fencing and
direct burial site lighting.

1.02 Related Sections

A. Section 02211- Excavation and Grading
1.03 Reference Documents
A. American Society for Testing and Materials (ASTM)

1. ASTM C140 Sampling and Testing Concrete Masonry Units

2. ASTM C1372 Specification for Dry-Cast Segmental Retaining Wall
Units

3. ASTM D422 Particle-Size Analysis of Soils

4. ASTM D698 Laboratory Compaction Characteristics of Soil -
Standard Effort

5. ASTM D1557 Laboratory Compaction Characteristics of Soil -
Modified Effort

6. ASTM D3034 Polyvinyl Chloride Pipe (PVC)

7. ASTM D4318 Liquid Limit, Plastic Limit and Plasticity Index of Soils

8. ASTM D4475 Horizontal Shear Strength of Pultruded Reinforced
Plastic Rods

9. ASTM D4476 Flexural Properties of Fiber Reinforced Pultruded
Plastic Rods

10. ASTM D4595 Tensile Properties of Geotextiles - Wide Width Strip

Modular Concrete Block Wall System 329400 - 1



The Healing Place of New Hanover County November 30, 2020
Wilmington, North Carolina

Construction Documents

11. ASTM D5262 Unconfined Tension Creep Behavior of
Geosynthetics

12. ASTM D5818 Evaluate Installation Damage of Geosynthetics

13. ASTM D6637 Tensile Properties of Geogrids — Single or Multi-Rib

14. ASTM D6638 Connection Strength - Reinforcement/Segmental
Units

15. ASTM D6706 Geosynthetic Pullout Resistance in Soill

16. ASTM D6916 Shear Strength Between Segmental Concrete Units

American Association of State Highway and Transportation Officials
(AASHTO)

1. AASHTO M 252 Corrugated Polyethylene Drainage Pipe

Geosynthetic Research Institute (GRI)

1. GRI-GG4  Determination of Long Term Design Strength of
Geogrids

2. GRI-GG5 Determination of Geogrid (soil) Pullout

National Concrete Masonry Association (NCMA)

1. NCMA SRWU-1 Test Method for Determining Connection Strength
of SRW

2. NCMA SRWU-2 Test Method for Determining Shear Strength of
SRW

1.04 Submittals/Certification

A.

Contractor shall submit a Manufacturer's certification, prior to start of
work, that the retaining wall system components meet the requirements of
this specification and the structure design.

Contractor shall submit construction drawings and design calculations for
the retaining wall system prepared and stamped by a Professional
Engineer registered in the state of the project. The engineering designs,
techniques, and material evaluations shall be in accordance with the
Manufacturer’s Design Manual, NCMA Design Guidelines For Segmental
Retaining Walls, or the AASHTO Standard Specifications for Highway
Bridges (whichever is applicable to designer).

Contractor shall submit a test report documenting strength of specific
modular concrete unit and geogrid reinforcement connection. The
maximum design tensile load of the geogrid shall be equal to the
laboratory tested ultimate strength of geogrid / facing unit connection at a

Modular Concrete Block Wall System 329400 - 2
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maximum normal force limited by the “Hinge Height” of the structure
divided by a safety factor of 1.5. The connection strength evaluation shall
be performed in accordance with ASTM D6638 (NCMA SRWU-1).

1.05 Quality Assurance

A.

Contractor shall submit a list of five (5) previously constructed projects of
similar size and magnitude by the wall installer where the specific
retaining wall system has been constructed successfully. Contact names
and telephone numbers shall be listed for each project.

Contractor shall provide evidence that the design engineer has a
minimum of five years of documentable experience in the design for
reinforced soil structures. The design engineer shall provide proof of
current professional liability insurance with an aggregate coverage limit of
not less than $2,000,000.

Owner shall provide soil testing and quality assurance inspection during
earthwork and wall construction operations. Contractor shall provide any
guality control testing or inspection not provided by the Owner. Owner's
guality assurance program does not relieve the contractor of responsibility
for quality control and wall performance.

1.06 Delivery, Storage and Handling

A. Contractor shall check all materials upon delivery to assure that the
proper type, grade, color, and certification has been received.
B. Contractor shall protect all materials from damage due to jobsite
conditions and in accordance with manufacturer's recommendations.
Damaged materials shall not be incorporated into the work.
PART 2: PRODUCTS
2.01 Definitions
A. Modular Unit - a concrete retaining wall element machine made from
Portland cement, water, and aggregates.
B. Structural Geogrid - a structural element formed by a regular network of

integrally connected tensile elements with apertures of sufficient size to
allow interlocking with surrounding soil, rock, or earth and function
primarily as reinforcement.

Modular Concrete Block Wall System 329400 - 3
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C. Unit Drainage Fill - drainage aggregate, which is placed within and
immediately behind the modular concrete units.

D. Reinforced Backfill - compacted soil, which is placed within the reinforced
soil volume as outlined on the plans.

2.02 Modular Concrete Retaining Wall Units

A. Modular concrete units shall conform to the following architectural
requirements:

1. Face color - concrete gray, unless otherwise specified.

2. Face finish - sculptured rock face in angular tri-planer configuration.
Other face finishes may be allowed with approval of Owner.

3. Bond configuration - running with bonds nominally located at
midpoint vertically adjacent units, in both straight and curved
alignments.

4, Exposed surfaces of units shall be free of chips, cracks or other

imperfections when viewed from a distance of 10 feet under
diffused lighting.

B. Modular concrete materials shall conform to the requirements of ASTM
C1372 - Standard Specifications for Segmental Retaining Wall Units.

C. Modular concrete units shall conform to the following structural and
geometric requirements measured in accordance with ASTM C140
Sampling and Testing Concrete Masonry Units:

1. Compressive strength: > 3000 psi (21 MPa);

2. Absorption: 8 % (6% in northern states) for standard weight
aggregates;
3. Dimensional tolerances: + 1/8" (3 mm) from nominal unit

dimensions not including rough split face, £1/16" (1.5 mm) unit
height - top and bottom planes;

4, Unit size: 8" (203 mm) (H) x 18" (457 mm)(W) x 18" (457 mm)(D)
minimum;

5. Unit weight: 100 Ibs/unit (45 kg) minimum for standard weight

aggregates.

D. Modular concrete units shall conform to the following performance testing:

Modular Concrete Block Wall System 329400 - 4
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E.

1. Inter -unit shear strength in accordance with ASTM D6916 (NCMA
SRWU-2): 1500 plf (21 kN/m) minimum at 2 psi (13 MPa) normal
pressure;

2. Geogrid/unit peak connection strength in accordance with ASTM
D6638 (NCMA SRWU-1): 900 plf (13 kN/m) minimum at 2-psi (13
MPa) normal force.

Modular concrete units shall conform to the following constructability
requirements:

1. Vertical setback: 1/8” (3 mm) % per course (near vertical) or 17 (25

mm) + per course — TO BE SPECIFIED ON THE
CONSTRUCTION DRAWINGS SUBMITTED BY THE
CONSTRACTOR,;

2. Alignment and grid positioning mechanism - fiberglass pins, two per

unit minimum;

(13 mm).

2.03 Shear Connectors

A.

2.

Shear connectors shall be 1/2-inch (12 mm) diameter thermoset isopthalic

polyester resin-pultruded fiberglass reinforcement rods or equivalent to

provide connection between vertically and horizontally adjacent units with
the following requirements:

1. Flexural Strength in accordance with ASTM D4476: 128,000 psi
(882 MPa) minimum;

MPa) minimum.

Shear connectors shall be capable of holding the geogrid in the proper
design position during grid pre-tensioning and backfilling.

2.04 Base Leveling Pad Material

A.

Material shall consist of a compacted crushed stone base or

non-reinforced concrete as shown on the construction drawings.

2.05 Unit Drainage Fill

Modular Concrete Block Wall System

November 30, 2020

Maximum horizontal gap between erected units shall be < 1/2 inch

Short Beam Shear in accordance with ASTM D4475: 6,400 psi (44
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A.

Unit drainage fill shall consist of clean 1” (25 mm) minus crushed stone or
crushed gravel meeting the following gradation tested in accordance with
ASTM D-422:

Sieve Size Percent Passing
1 inch (25 mm) 100

3/4-inch (19 mm)  75-100

No. 4 0-10

No. 50 0-5

One cubic foot (0.028 m3), minimum, of drainage fill shall be used for
each square foot (0.093 m2) of wall face. Drainage fill shall be placed
within cores of, between, and behind units to meet this requirement.

2.06 Reinforced Backfill

A.

Reinforced backfill shall be free of debris and meet the following gradation
tested in accordance with ASTM D-422:

Sieve Size Percent Passing
2-inch (50 mm) 100

3/4-inch (19 mm) 100-75

No. 40 0-60

No. 200 0-35

Plasticity Index (PI) <15 and Liquid Limit <40 per ASTM D-4318.

The maximum aggregate size shall be limited to 3/4 inch (19 mm) unless
field tests have been performed to evaluate potential strength reductions
to the geogrid design due to damage during construction.

Material can be site-excavated soils where the above requirements can be
met. Unsuitable soils for backfill (high plastic clays or organic soils) shall
not be used in the backfill or in the reinforced soil mass.

Contractor shall submit reinforced fill sample and laboratory test results to
the Architect/Engineer for approval prior to the use of any proposed
reinforced fill material.

2.07 Geogrid Soil Reinforcement

Modular Concrete Block Wall System 329400 - 6
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A.

Geosynthetic reinforcement shall consist of geogrids manufactured
specifically for soil reinforcement applications and shall be manufactured
from high tenacity polyester yarn or high-density polyethylene. Polyester
geogrid shall be knitted from high tenacity polyester filament yarn with a
molecular weight exceeding 25,000 Meg/m and a carboxyl end group
values less than 30. Polyester geogrid shall be coated with an
impregnated PVC coating that resists peeling, cracking, and stripping.

Ta, Long Term Allowable Tensile Design Load, of the geogrid material
shall be determined as follows:

Ta = Tult / (RFcr*RFA*RFId*FS)
Ta shall be evaluated based on a 75-year design life.

1. Tult, Short Term Ultimate Tensile Strength shall be determined in
accordance with ASTM D4595 or ASTM D6637.
Tult is based on the minimum average roll values (MARV).

2. RFcr, Reduction Factor for Long Term Tension Creep
RFcr shall be determined from 10,000-hour creep testing
performed in accordance with ASTM D5262. Reduction value =
1.45 minimum.

3. RFd, Reduction Factor for Durability
RFd shall be determined from polymer specific durability testing
covering the range of expected soil environments. RFd = 1.10
minimum.

4, RFid, Reduction Factor for Installation Damage
RFid shall be determined from product specific construction
damage testing performed in accordance with ASTM D5818
(GRI-GG4). Test results shall be provided for each product to be
used with project specific or more severe soil type. RFid = 1.05
minimum.

5. FS, Overall Design Factor of Safety
FS shall be 1.5 unless otherwise noted for the maximum allowable
working stress calculation.

The maximum design tensile load of the geogrid shall not exceed the
laboratory tested ultimate strength of the geogrid/facing unit connection as
limited by the “Hinge Height” divided by a factor of safety of 1.5. The
connection strength testing and computation procedures shall be in
accordance with ASTM D6638 Connection Strength between

Modular Concrete Block Wall System 329400 - 7
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Geosynthetic Reinforcement and Segmental Concrete Units (NCMA
SRWU-1).

D. Soil Interaction Coefficient, Ci

Ci values shall be determined per ASTM D6706 (GRI:GG5) at a maximum
0.75-inch (19 mm) displacement.

E. Manufacturing Quality Control

The geogrid manufacturer shall have a manufacturing quality control
program that includes QC testing by an independent laboratory.

The QC testing shall include:
Tensile Strength Testing
Melt Flow Index (HDPE)
Molecular Weight (Polyester)

2.08 Drainage Pipe
A. If required, the drainage pipe shall be perforated or slotted PVC pipe
manufactured in accordance with ASTM D-3034 or corrugated HDPE pipe
manufactured in accordance with AASHTO M252.
2.09 Geotextile Filter Fabric

A. When required, Geotextile filter fabric shall be 4.0 oz/sy, polypropylene,
needlepunched nonwoven fabric.

PART 3: EXECUTION

3.01 Excavation

A. Contractor shall excavate to the lines and grades shown on the
construction drawings. Owner's representative shall inspect the
excavation and approve prior to placement of leveling material or fill soils.
Proof roll foundation area as directed to determine if remedial work is
required.

B. Over-excavation and replacement of unsuitable foundation soils and
replacement with approved compacted fill will be compensated as agreed
upon with the Owner.

3.02 Base Leveling Pad

Modular Concrete Block Wall System 329400 - 8
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Leveling pad material shall be placed to the lines and grades shown on
the construction drawings, to a minimum thickness of 6 inches (150 mm)
and extend laterally a minimum of 6" (150 mm) in front and behind the
modular wall unit.

Soil leveling pad materials shall be compacted to a minimum of 95 %
Standard Proctor density per ASTM D-698 or 92% Modified Proctor
Density per ASTM D1557.

Leveling pad shall be prepared to insure full contact to the base surface of
the concrete units.

3.03 Modular Unit Installation

A.

First course of units shall be placed on the leveling pad at the appropriate
line and grade. Alignment and level shall be checked in all directions and
insure that all units are in full contact with the base and properly seated.

Place the front of units side-by-side. Do not leave gaps between adjacent
units. Layout of corners and curves shall be in accordance with
manufacturer's recommendations.

Install shear/connecting devices per manufacturer's recommendations.

Place and compact drainage fill within and behind wall units. Place and
compact backfill soil behind drainage fill. Follow wall erection and
drainage fill closely with structure backfill.

Maximum stacked vertical height of wall units, prior to unit drainage fill and
backfill placement and compaction, shall not exceed two courses.

3.04 Structural Geogrid Installation

A.

Geogrid shall be oriented with the highest strength axis perpendicular to
the wall alignment.

Geogrid reinforcement shall be placed at the strengths, lengths, and
elevations shown on the construction design drawings or as directed by
the Engineer.

Modular Concrete Block Wall System 329400 - 9
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C.

The geogrid shall be laid horizontally on compacted backfill and attached
to the modular wall units. Place the next course of modular concrete units
over the geogrid. The geogrid shall be pulled taut, and anchored prior to
backfill placement on the geogrid.

Geogrid reinforcements shall be continuous throughout their embedment
lengths and placed side-by-side to provide 100% coverage at each level.
Spliced connections between shorter pieces of geogrid or gaps between
adjacent pieces of geogrid are not permitted.

3.05 Reinforced Backfill Placement

A.

Reinforced backfill shall be placed, spread, and compacted in such a
manner that minimizes the development of slack in the geogrid and
installation damage.

Reinforced backfill shall be placed and compacted in lifts not to exceed 6

inches (150 mm) where hand compaction is used, or 8 - 10 inches (200 to
250 mm) where heavy compaction equipment is used. Lift thickness shall
be decreased to achieve the required density as required.

Reinforced backfill shall be compacted to a minimum of 95 % Standard
Proctor density per ASTM D-698 or 92% Modified Proctor Density per
ASTM D1557. The moisture content of the backfill material prior to and
during compaction shall be uniformly distributed throughout each layer
and shall be dry of optimum, + 0%, - 3%.

Only lightweight hand-operated equipment shall be allowed within 3 feet
(1m) from the tail of the modular concrete unit.

Tracked construction equipment shall not be operated directly upon the
geogrid reinforcement. A minimum fill thickness of 6 inches (150 mm) is
required prior to operation of tracked vehicles over the geogrid. Tracked
vehicle turning should be kept to a minimum to prevent tracks from
displacing the fill and damaging the geogrid.

Rubber tired equipment may pass over geogrid reinforcement at slow
speeds, less than 10 MPH (15 KPH). Sudden braking and sharp turning
shall be avoided.

At the end of each day's operation, the Contractor shall slope the last lift
of reinforced backfill away from the wall units to direct runoff away from
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wall face. The Contractor shall not allow surface runoff from adjacent
areas to enter the wall construction site.

3.06 Cap Installation

A. Cap units shall be glued to underlying units with an all-weather adhesive
recommended by the manufacturer.

3.07 As-built Construction Tolerances
A. Vertical alignment: + 1.5" (40 mm) over any 10' (3 m) distance.
B. Wall Batter: within 2 degrees of design batter.

C. Horizontal alignment: £ 1.5" (40 mm) over any 10' (3 m) distance.
Corners, bends & curves: £ 1 ft (300 mm) to theoretical location.

D. Maximum horizontal gap between erected units shall be < 1/2 inch (13
mm).

3.08 Field Quality Control

A. Quality Assurance - The Owner shall/may engage inspection and testing
services, including independent laboratories, to provide quality assurance
and testing services during construction. This does not relieve the
Contractor from securing the necessary construction control testing.

B. Quiality assurance should include foundation soil inspection. Verification of
geotechnical design parameters, and verification that the contractor’s
guality control testing is adequate as a minimum. Quality assurance shall
also include observation of construction for general compliance with
design drawings and project specifications. Quality assurance is best
performed by the site geotechnical engineer.

C. Quiality Control — The Contractor shall engage inspection and testing
services to perform the minimum quality control testing described in the
retaining wall design plans and specifications. Only qualified and
experienced technicians and engineers shall perform testing and
inspection services.

D. Quality control testing shall include soil and backfill testing to verify soil
types and compaction and verification that the retaining wall is being
constructed in accordance with the design plans and project
specifications.
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-END OF SECTION-
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