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A5

A-451

FEC12

FEC12

E

E

1. DIMENSIONS TO FACE OF PARTITIONS ARE TO FACE OF STUD.  FINISHES DEPICTED IN 

FINISH PLANS AND ELEVATIONS ARE NOT SHOWN ON PARTIAL FLOOR PLANS. REFER TO 

ENLARGED PLANS, ELEVATIONS, AND DETAILS.

2. LOCATE DOOR OPENINGS 4” FROM NEAREST PERPENDICULAR WALL. 

3. FIRE AND SOUND RATED WALLS/PARTITIONS TO BE CONSTRUCTED TIGHT TO 

STRUCTURE, PIPING, DUCTWORK AND OTHER PENETRATIONS.  ALL GAPS FULLY SEALED.  

ALL WORK IS TO BE BRACED TO STRUCTURE ABOVE.

4. WHERE PARTITIONS OF DIFFERENT FIRE RATINGS INTERSECT, THE HIGHEST RATED 

PARTITION SHALL CONTINUE THROUGH.  MAINTAIN PARTITION FIRE RATING BEHIND 

RECESSED FIRE EXTINGUISHER CABINETS.

5. INSTALL BLOCKING IN PARTITIONS FOR CASEWORK, WALL MOUNTED EQUIPMENT, TRIM 

AND RELATED CONSTRUCTION.

6. AT ANY LOCATION WHERE AN INTERIOR WALL TERMINATES AT AN EXTERIOR 

STOREFRONT, INSTALL MULLION MATE AT INTERSECTION OF WALL AND STOREFRONT.

7. SEE LIFE SAFETY PLANS FOR REQUIRED FIRE SEPARATION WALLS.

8. SEE SHEET A-001 FOR CONSTRUCTION SUBSYSTEMS AND PARTITION SCHEDULE.

9. SEE SHEET A-710 THROUGH A-713 FOR INTERIOR ELEVATIONS.

10. SEE SHEETS A-801 THROUGH A-804 FOR FINISH FLOORING, TRANSITIONS, PATTERNS 

AND WALL PROTECTION.

11. SEE SHEETS A-401 & A-402 FOR ENLARGED PLANS INDICATING ADDITIONAL DIMENSIONS 

AND PARTITION TYPES, ACCESORIES AND MOUNTING HEIGHTS

12. SEE STRUCTURAL DRAWINGS FOR SLAB DEPRESSIONS AND CUTOUTS.

13. WHERE STRUCTURAL STEEL MEMBERS ARE EXPOSED AND NOT CONCEALED  W/OTHER 

CONSTRUCTION, PAINT FINISH TO MATCH STOREFRONT/ CURTAIN WALL FRAME 

SYSTEMS, TYP.

14. GYPSUM WALL BOARD ON EXTERIOR WALLS IS PART OF CORE & SHELL PHASE.

15. INSTALL PT WOOD BLOCKING IN WALLS AT ALL SCREEN LOCATIONS. SEE AV DRAWINGS. 

GENERAL SHEET NOTES

1. ALL NON-DESIGNATED PARTITIONS SHALL BE TYPE 3A.

2. TILE BACKER BOARD SHALL BE USED IN ALL LOCATIONS TO RECEIVE TILE FINISHES. 

REFER TO FINISH SCHEDULE AND INTERIOR ELEVATIONS FOR LOCATIONS.

3. CONTRACTOR SHALL COORDINATE WITH MECHANICAL DUCTWORK PRIOR TO 

FABRICATION OF PARTITION WALLS.

4. SHOULD CONDITIONS OCCUR WHERE A WALL IS UNABLE TO GO STRAIGHT UP TO 

STRUCTURE DUE TO PIPING, DUCTWORK, ETC., THE PARTITION (GYPSUM BOARD AND 

FRAMING) MAY JOG HORIZONTALLY ABOVE THE CEILING TO AVOID THE PROBLEM. 

RATED WALL INTEGRITY SHALL BE MAINTAINED.

5. WHERE STUDS EXTEND TO STRUCTURE AND GYPSUM WALLBOARD AND SOUND 

ATTENUATION BLANKETS EXTEND JUST ABOVE THE FINISH CEILING, CAP OFF PARTITION 

FINISHES WITH A RUNNER CHANNEL WHEN CEILING PLENUM IS USED AS A RETURN AIR 

PLENUM.

6. DIMENSIONAL CONFLICTS BETWEEN PARTITION TYPES AND THE ARCHITECTURAL FLOOR 

PLANS SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT.

7. SEE LIFE SAFETY PLANS FOR THE LOCATIONS OF SMOKE BARRIERS, SMOKE PARTITIONS 

AND FIRE-RATED PARTITIONS.

8. REFER TO UNDERWRITERS LABORATORIES, INC. FIRE RESISTANCE VOLUMES - CURRENT 

EDITION FOR SPECIFIC CONSTRUCTION REQUIREMENTS OF U.L. LISTED ASSEMBLIES.

9. REFER TO MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS FOR TYPICAL U.L. 

LISTED PENETRATIONS THROUGH FIRE-RATED ASSEMBLIES. CONTRACTOR SHALL BE 

RESPONSIBLE FOR PROVIDING APPROPRIATE PROJECT-SPECIFIC U.L. LISTED ASSEMBLIES 

FOR PENETRATIONS.

10. REFER TO DETAIL MECH. DWGS. FOR TYPICAL WALL FRAMING FOR FIRE DAMPERS IN 

RATED WALLS. COORDINATE EXACT FRAMING REQUIREMENTS WITH FIRE DAMPER 

MANUFACTURER. (COORDINATE ALL PARTITION CONSTRUCTION WITH MECHANICAL 

PRIME CONTRACTOR PRIOR TO COMMENCING PARTITION CONSTRUCTION).

PARTITION TYPE NOTES
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