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Memorandum of Addendum #4 
 

January 22, 2021 

 

To: General Contractors 

 

From: Paul Bonsall 

 ADW Architects, p.a. 

 

Re: Addendum No. 4 

 Sampson County 911 & ES Facilities 

 Clinton, NC 

 ADW Job No. 20003 

 

 

 

NOTICE TO CONTRACTORS 

 

This Addendum #4 has become a part of the drawings and project manual for the 

above project. 

 

Each Contractor shall be responsible for notifying their sub-contractors of the 

information contained herein. 

 

Revised or newly issued drawing contained in this Addendum #4 shall supersede 

and take precedence over any conflicting information in any previously issued 

drawings.  Revised or newly issued project manual sections contained in this 

Addendum #4 shall supersede and take precedence over any conflicting 

information in any previously issued project manual sections. 

 

Each Contractor shall bear all expenses resulting from the use of substitutions 

which may be included in this addendum, including the cost of work in general, 

structural, fire protection, plumbing, mechanical, and electrical trades required 

due to the substitution and the cost of any Architect’s services made necessary by 

the substitutions.  

 

 

 

 

 

 

 



Page 2 of 

2  a d w a r c h i t e c t s

  

 

Project Manual 

 

Issue No. 1: 

 

 ARCHITECTURAL 

 

Section 08 58 00 – Interior Aluminum Bullet-Resisting Sliding Transaction 

Window:  Revise the paragraph 2.01.B to read as follows: 

 

B. Approved equals by Armortex, TSS Bullet Proof, Chicago Bullet Proof, or 

Action Bullet Proofing. 

 

 

Drawings 

 

Issue No. 1: 

The following sheets have been replaced in their entirety.  A revised copy of 

each drawing is included in this Addendum #4 (Revision 5): 

 

 

ARCHITECTURAL 

 

Sheet A600 – Door, Frame, and Hardware Schedules and Details, Revision 

2/Addendum 1, dated 01/09/2021 

 

 

Attachments: 

 

Drawings: 

Sheet A600 - Door, Frame, and Hardware Schedules and Details, Revision 5/Addendum 

4, dated 01/22/2021 

 

 

 

Cc: \ Owner’s Representative 

 Invited Bidders 

 

 

 

 

End of Addendum #4 

 


