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An Affiliate of UNC Health Construction Insight, LLC

Project: Onslow Memorial Hospital - MOB Tenant Improvement
Jacksonville, NC
Addendum No. 2:

Date: December 19, 2025

Owner Entity: Onslow Memorial Hospital

The following changes are made to the bidding documents.
1. DELETE Item 8 from Addendum 1.
2. RFl deadline is changed. RFI's shall be submitted by 2:00PM on January 7, 2026

3. Refer to attached "UNC Onslow_RFl responses.pdf” for responses to previously submitted RF!'s.
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